



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**Construction of Day Care Sub Centre -cum-Health  
Centre at Achuli Purushottamapur Block  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-12.01.2023 for the work "**Construction of Day Care Sub Centre -cum-Health Centre at Achuli Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO **Purushottampur**, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, **Purushottampur** Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, **Purushottampur** Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, **Purushottampur** Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

5. Block Development Officer, Purushottampur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block Development Officer, Purushottampur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottampur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottampur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottampur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

rates and the penalty to impose shall be recovered from any sum that may then or at any time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act. VII of 1023 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the scheduled attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm<sup>2</sup> / 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with 1: S-456 & 516 using 12mm. to 20mm: size hard black crusher broken granite chips, (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither partly to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to be removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.


19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.


22. All the quantities mentioned in the schedule are combined for ground floor and multistories in case of multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual items.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-PI carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effort that he is not related to any officers of Block Development Officer, Purushottampur Block Ganjam.

(b) **CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottampur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.


4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

5. (a) **Certificate of list of works in hand.**

I / We do hereby certify that at present the following works are in my / our hand.

Sl. No.	Particulars of works now in hand.	Amount of each work.	Period in which the work is stipulated to be completed (in months)	Approximate value of work done against each work on the date of submission of Tender.	Department under which the work is being taken up.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

(b) **CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer


(c) **CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past.

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottamapur**

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will commencement within one months of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.


(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation or Workmen's compensation Act.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

- (h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.
- (i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.
49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.
50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.
51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strength as per national building code.
52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottamapur Block, Ganjam.
53. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the work.
54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.
55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.
- (i) Ammendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

CONTRACTOR

  
Block Development Officer  
Purushottamapur

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value


56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**


  
**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

AEE/AE  
Purushottamapur, Block

  
Block Development Officer  
Purushottamapur Block


Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23**  
Estimated Cost: - Rs. 33,21,709/- EMD: - Rs.33,217/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,903.83

CONTRACTOR

  
Block Development Officer  
Purushottamapur

4	Supplying & filling of foundation with course sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	26.48	Cum	4,271.48	113,108.79
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C	1.04	Cum	6,324.00	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	2.87	Cum	5,670.38	16,273.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.30
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,560.92	44,883.91
	First Floor	2.93	Cum	11,859.47	34,748.24
	Second Floor	1.03	Cum	13,400.41	13,802.42
	C) PLINTH BAND	5.54	Cum	5,029.13	27,861.38
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First Floor	2.03	Cum	9,186.10	18,647.78
	E) CHAJJA				
	Ground Floor	18.37	Sqm	781.41	14,354.50
	First Floor	10.57	Sqm	884.82	9,352.55
	F) BEAM				
	Ground Floor	5.23	Cum	10,560.92	55,233.61
	First Floor	3.76	Cum	11,859.47	44,591.60
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,441.43	15,389.53
	First Floor	1.63	Cum	10,516.08	17,141.21
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.82	22,479.84

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

10	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	8,712.60	446,869.25
	First Floor	25.32	Qtl	8,736.96	221,219.83
	Second Floor	3.17	Qtl	8,761.45	27,773.80
11	25mm thick CC 1:2:2 with 6mm size CB chips for grading concret over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.34
	First Floor	85.55	Sqm	318.95	27,286.17
	Second Floor	20.35	Sqm	352.01	7,163.40
12	Fly Ash Brick work with Fly Ash Bricks of 23cm.x 11cm.x 8cm. size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	4.78	Cum	4,136.19	19,770.99
	Super structure				
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	34.23	Cum	4,447.74	152,246.07
	Second Floor	10.39	Cum	4,761.97	49,476.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete.	19.50	Sqm	209.54	4,086.03
14	12mm thick C.P.(1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	121.80	Sqm	139.59	17,002.06
	First Floor	110.72	Sqm	145.23	16,079.64
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	158.30	3,120.73
16	Cement rule pointing including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,901.65
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.I.C.				

**CONTRACTOR**

Block Development Officer  
Parushottamapur

	Ground Floor	349.30	Sqm	200.03	69,870.48
	First Floor	274.01	Sqm	205.06	56,189.59
	Second Floor	37.65	Sqm	210.25	7,915.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	86.00	Sqm	157.15	13,514.90
	First Floor	64.05	Sqm	161.09	10,317.81
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B lb) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	966.41	83,111.63
	First Floor	77.05	Sqm	975.16	75,136.41
20	Supplying, fitting & fixing of Chequered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	4,357.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B lb) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	458.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

CONTRACTOR

Block Development Officer  
Rucshottamapur

	complete.				
	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	330.78	Sqm	79.93	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.I.C.				
	Ground Floor	141.30	Sqm	73.18	10,340.33
	First Floor	177.83	Sqm	75.87	13,492.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				
	M S Double leaf Door	579.36	Kg	70.20	40,671.07
	MS Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M S Grills	961.60	Kg	55.55	53,416.88
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,903.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1-no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.48	Sqm	8,963.00	111,858.24

CONTRACTOR

  
Block Development Officer  
Purushottampur

29	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track -three panel sliding window-60-seies duly manufactured using UPVC reinforced profiles of 108mmx 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	25.09	Sqm	5,984.00	150,138.56
30	Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting ,cost of all materials, taxes, labour, T&P etc. complete as per direction of Engineer in Charge.	5.57	Sqm	3,668.71	20,434.71
31	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-seies duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding and window frame shall be fitted with 6mm thick cleared thoughtened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	1.37	Sqm	7,115.00	9,747.55

CONTRACTOR

  
Block Development Officer  
Purushottampur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer.	79.17	Sqm	55.62	4,403.44
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc, complete as per specification & direction of E.I.C.	79.17	Sqm	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6),moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size h.g chips,12mmthick cement plaster (1:4) with punning to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size h.g chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20

CONTRACTOR

  
Block Development Officer  
Purushottampur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701--1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size h.g chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>3,321,708.61</b>

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.....

Total No. of Over writings.....

Total No. of Interpolation.....

Signature of the Contractor

1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23" for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.


  
Block Development Officer,  
Purushottamapur

CONTRACTOR


  
Block Development Officer  
Purushottamapur

**For Office use only**

- |  |  |
|--|--|
| 01. E.M.D.   | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate:-   | Copy furnished/ Not furnished  |
| 03. PAN Card:-   | Copy furnished/ Not furnished  |
| 04. GSTIN:-  | Copy furnished/ Not furnished  |
| 05. Nos. of Tender paper:-   | _____  |
| 06. Cost of Tender paper in case of down loading i.e. Rs. _____/- in shape of demand draft |  |

  
Block Development Officer,  
Purushottamapur

CONTRACTOR

  
Block Development Officer  
Purushottamapur



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**Construction of Day Care Sub Centre -cum-Health Centre at  
Bhatakumarada under Purushottamapur Block Under  
PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-12.01.2023 for the work "**Construction of Day Care Sub Centre -cum-Health Centre at Bhatakumarada under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block On dated-13.01.2023 .The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO Purushottampur, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottampur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at **Berhampur**. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottampur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, Purushottampur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

5. Block Development Officer, Purushottamapur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block Development Officer, Purushottamapur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottamapur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottamapur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottamapur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

CONTRACTOR

  
Block Development Officer  
Purushottamapur

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act. VII of 1023 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the scheduled attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm<sup>2</sup> / 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither partly to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender,-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

  
**Block Development Officer  
Parushottampur**

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.


22. All the quantities mentioned in the schedule are combined for ground floor and multifloors incase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individuals items.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, **Purushottampur** Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, **Purushottampur** Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, **Purushottampur** Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, **Purushottampur** Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottampur Block Ganjam.

(b) **CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottampur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.


I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.


4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

CONTRACTOR

  
Block Development Officer  
Purushottampur



(b) **CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer


(c) **CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past.

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will commencement within one months of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.


(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.


(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation or Workmen's compensation Act.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

- (h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.
- (i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.
49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.
50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.
51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strengthen as per national building code.
52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottampur Block, Ganjam.
53. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the work.
54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full an as approved specification.
55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.
- (i) Ammendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

CONTRACTOR

  
Block Development Officer  
Purushottampur

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value


56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**


  
**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

AEE/AE  
Purushottampur, Block

  
Block Development Officer  
Purushottampur Block


Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - Construction of day care sub centre cum Health & Wellness  
Centre at Bhimapur under Purushottampur Block for 2022-23  
Estimated Cost: - Rs. 33,21,709/- EMD: - Rs.33,217/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,903.83

CONTRACTOR

  
Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with course sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.I.C.	26.48	Cum	4,271.48	113,108.79
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C	1.04	Cum	6,324.00	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.I.C.	2.87	Cum	5,670.38	16,273.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.30
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				-
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPER STRUCTURE				-
	Ground Floor	4.25	Cum	10,560.92	44,883.91
	First Floor	2.93	Cum	11,859.47	34,748.24
	Second Floor	1.03	Cum	13,400.41	13,802.42
	C) PLINTH BAND	5.54	Cum	5,029.13	27,861.38
	D) LINTEL BAND				-
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First Floor	2.03	Cum	9,186.10	18,647.78
	E) CHAJJA				-
	Ground Floor	18.37	Sqm	781.41	14,354.50

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

	First Floor	10.57	Sqm	884.82	9,352.55
	F) BEAM				-
	Ground Floor	5.23	Cum	10,560.92	55,233.61
	First Floor	3.76	Cum	11,859.47	44,591.60
	G) STAIRCASE 2				-
	Ground Floor	1.63	Cum	9,441.43	15,389.53
	First Floor	1.63	Cum	10,516.08	17,141.21
	H) ROOF SLAB				-
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.82	22,479.84
10	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	8,712.60	446,869.25
	First Floor	25.32	Qtl	8,736.96	221,219.83
	Second Floor	3.17	Qtl	8,761.45	27,773.80
11	25mm thick CC 1:2:2 with 6mm size CB chips for grading concret over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.34
	First Floor	85.55	Sqm	318.95	27,286.17
	Second Floor	20.35	Sqm	352.01	7,163.40
12	Fly Ash Brick work with Fly Ash Bricks of 23cm.x 11cm.x 8cm. size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

	Sub structure	4.78	Cum	4,136.19	19,770.99
	Super structure				-
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	34.23	Cum	4,447.74	152,246.07
	Second Floor	10.39	Cum	4,761.97	49,476.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete.	19.50	Sqm	209.54	4,086.03
14	12mm thick C.P.(1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				-
	Ground Floor	121.80	Sqm	139.59	17,002.06
	First Floor	110.72	Sqm	145.23	16,079.64
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	158.30	3,120.73
16	Cement rule pointing including racking out joints ( 1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,901.65
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.I.C.				-
	Ground Floor	349.30	Sqm	200.03	69,870.48
	First Floor	274.01	Sqm	205.06	56,189.59
	Second Floor	37.65	Sqm	210.25	7,915.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chiping and slury treatment , watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				-
	Ground Floor	86.00	Sqm	157.15	13,514.90
	First Floor	64.05	Sqm	161.09	10,317.81

CONTRACTOR

Block Development Officer  
Purushottamapur

19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	966.41	83,111.63
	First Floor	77.05	Sqm	975.16	75,136.41
20	Supplying, fitting & fixing of Chequered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	4,357.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	458.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

CONTRACTOR

  
Block Development Officer  
Purushottampur


	complete.				
	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	330.78	Sqm	79.93	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				-
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.I.C.				-
	Ground Floor	141.30	Sqm	73.18	10,340.33
	First Floor	177.83	Sqm	75.87	13,492.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				-
	M S Double leaf Door	579.36	Kg	70.20	40,671.07
	MS Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M S Grills	961.60	Kg	55.55	53,416.88
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,903.76

CONTRACTOR

  
Block Development Officer  
Purushottampur

28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1-no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.48	Sqm	8,963.00	111,858.24
29	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track -three panel sliding window-60-seies duly manufactured using UPVC reinforced profiles of 108mmx 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	25.09	Sqm	5,984.00	150,138.56
30	Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting ,cost of all materials, taxes, labour, T&P etc. complete as per direction of Engineer in Charge.	5.57	Sqm	3,668.71	20,434.71

CONTRACTOR

  
Block Development Officer  
Purushottamapur

31	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding and window frame shall be fitted with 6mm thick cleared thoughtened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	1.37	Sqm	7,115.00	9,747.55
32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primmer & labour to give an even shade excluding cost of primer.	79.17	Sqm	55.62	4,403.44
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc, complete as per specification & direction of E.I.C.	79.17	Sqm	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6),moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size h.g chips,12mmthick cement plaster (1:4) with punning to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size h.g chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60

CONTRACTOR

  
Block Development Officer  
Purushottampur

36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20
37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701--1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size h.g chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>3,321,708.61</b>

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.....

Total No. of Over writings.....


Total No. of Interpolation.....

**CONTRACTOR**

Signature of the Contractor  
  
Block Development Officer  
Purushottampur


1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23" for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.


  
Block Development Officer,  
Purushottamapur

**For Office use only**

- |   |  |
|---|--|
| 01. E.M.D.  | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate:-  | Copy furnished/ Not furnished  |
| 03. PAN Card:-  | Copy furnished/ Not furnished  |
| 04. GSTIN:-   | Copy furnished/ Not furnished  |
| 05. Nos. of Tender paper:-  | _____  |
| 06. Cost of Tender paper in case of down loading i.e. Rs. _____ /- in shape of demand draft |  |

  
Block Development Officer,  
Purushottamapur

CONTRACTOR

  
Block Development Officer  
Purushottamapur



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT BHIMAPUR UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/c Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-13.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO **Purushottampur**, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, **Purushottampur Block** during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Bichampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, **Purushottampur Block, Ganjam**.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, **Purushottampur Block, Ganjam** by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

5. Block Development Officer, Purushottampur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P11 for due fulfillment of contract in the office of the Block Development Officer, Purushottampur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottampur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottampur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paise, but not in Rupees and Annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scarring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottampur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act, VII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Orissa Finance Department Memo No.-48-43/F Code-46/95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:1 / 1:1.5:3 having minimum compressive strength in work test of 150 Kg / Cm<sup>2</sup> - 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

**Block Development Officer  
Parushottampur**

- For each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IEB) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-I time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to be removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interfere with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work wherever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and chaining and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and mezzanine floors. In case multi-storied building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual items.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. -4 to 59 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenderers are required to abide by the bit wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tools and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sold or without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required A/E/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 cbl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 d.d. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(ii) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/herselves about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.1 by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

35. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by A.D./A.E., Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottampur Block, Ganjam.

**(ii) 'CERTIFICATE OF NO RELATIONSHIP'**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottampur Block, Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of L.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date: .....

Signature of Tenderer

42. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their form<sup>2</sup> in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

-3. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No -48443, F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department")

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications.

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottampur**





44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commencent within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt:-12.08.1966)

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties and other taxes including GST, ferry tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.

(d) Fees and dues paid by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(d) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.

(e) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.

48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.

51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strength as per national building code.

52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purnshottampur Block, Garjara.

53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department decides to accept, the tenders for the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.

55. The following clauses have been revised / substituted as per Works Department Office memorandum No.13566 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.

- (i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion:  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

**CONTRACTOR**

**Block Development Officer  
Purnshottampur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dt. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt / National Savings Certificate/ Kisan Vikas Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt / Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the B.O., Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Guam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vice Govt. of Orissa, Works Department Code-14/3004-9414, dt-08.06.01, concurred by Law Department Finance, vide their L.O R, No -1222, dt-05.08.03 and No.-195/WI-J, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement

In Works department Letter No.-16407, dt.-25.06.2004, the agencies executing major works should possesses full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech), Adkl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

**A/E/AE**  
**Purushottamapur, Block**

**Block Development Officer**  
**Purushottamapur Block**

Issued to Sr..... Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23**  
Estimated Cost: - Rs. **33,21,709/-** (M.D. - 1-15-2022)

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.54
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.44
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bottom exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department	3.21	Cum	2,150.73	6,905.85

**CONTRACTOR**

**Block Development Officer**  
**Purushottamapur**

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost, rest of all labour, carriage, royalty complete in all respect.	107.68	Cum	339.69	26,567.67
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.I.C.	26.18	Cum	4,271.18	112,109.71
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc. complete as per specification and direction of the E.I.C.	1.04	Cum	6,324.00	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, rest of all labour etc complete and as directed by E.I.C.	2.37	Cum	5,679.39	16,274.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including spalls, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.30
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and rest of all materials and labour, centering shuttering etc. complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPERSTRUCTURE				
	Ground Floor	4.25	Cum	11,560.92	41,883.91
	First Floor	2.93	Cum	1,959.47	34,748.24
	Second Floor	1.03	Cum	23,409.41	13,802.11
	C) PLINTH BAND	5.54	Cum	5,029.13	27,861.34
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,582.51
	First Floor	2.03	Cum	9,186.10	18,647.78
	E) CHAJA				
	Ground Floor	18.37	Sqm	781.41	14,354.40
	First Floor	10.57	Sqm	884.82	9,352.35
	F) BEAM				
	Ground Floor	5.23	Cum	10,560.92	55,233.61
	First floor	3.76	Cum	11,039.47	44,591.60
	G) STAIR AS: 2				
	Ground Floor	1.63	Cum	9,447.43	15,489.34
	First Floor	1.63	Cum	10,516.06	17,141.31
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	108,051.51
	Second Floor	2.03	Cum	11,073.82	22,471.34

CONTRACTOR

Block Development Officer  
Purushottanapur

	13	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
		Ground Floor	51.28	Qtl	8,712.60	446,065.25
		First Floor	25.32	Qtl	8,736.96	221,215.00
		Second Floor	3.17	Qtl	8,761.45	27,773.80
	11	25mm thick C.C. 1:2:2 with 6mm size C.B chips for grading concrete over roof slab etc. complete.				
		Ground Floor	102.93	Sqm	290.22	29,071.24
		First Floor	9.55	Sqm	318.95	27,266.17
		Second Floor	20.31	Sqm	352.01	7,163.10
	12	Fly Ash Brick work with Fly Ash Bricks of 23cm x 11cm x 8cm size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splay, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect				
		Sub structure	4.78	Cum	4,136.13	1,770.89
		Super structure				
		Ground Floor	36.16	Cum	4,174.31	151,033.77
		First floor	31.23	Cum	4,147.74	152,216.07
		Second floor	13.39	Cum	4,761.97	49,476.85
	13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc. complete.	19.50	Sqm	209.54	4,066.03
	14	12mm thick C.P. (1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc. complete as per the direction of B.D.O.				
		Ground Floor	121.80	Sqm	139.59	17,092.06
		First Floor	110.72	Sqm	145.23	16,075.64
		Second Floor	67.11	Sqm	131.16	10,144.51
	15	12mm thick cement plaster (1:4) finished smooth to brick masonry with cement gunning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete	19.71	Sqm	158.30	3,120.73
	16	Cement ole pointing including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,801.65
	17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing, cost, carriage, royalty, and taxes of all materials, cost of all labour, etc. complete as per the direction of B.D.O.				

CONTRACTOR

Block Development Officer  
Purushottampur

	Ground Floor							
	First Floor					349.30	Sqm	200.03
	Second Floor					274.01	Sqm	205.06
						37.65	Sqm	210.25
								69,870.18
								56,189.34
								7,680.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cast, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.							
	Ground Floor					86.00	Sqm	197.15
	First Floor					64.05	Sqm	261.09
								13,514.60
								10,317.41
	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veircraft (VC) shield; Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS - 15622:2006 (Group B I) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.							
	Ground Floor					86.00	Sqm	966.71
	First Floor					77.05	Sqm	975.16
								83,111.68
								75,136.41
20	Supplying, fitting & fixing of Chequerered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.							
	Ground Floor					23.14	Sqm	561.62
	First Floor					7.64	Sqm	370.37
								12,095.00
								4,851.66
	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veircraft (VC) shield; Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS - 15622:2006 (Group B I) in dashes starting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.							
	Ground Floor					118.23	Sqm	1,062.52
	First Floor					58.38	Sqm	1,077.63
								125,621.74
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete							92,917.26
	Ground Floor					438.37	Sqm	39.42
	First Floor							2,7230.35
	Outside					177.83	Sqm	61.93
	Inside					330.78	Sqm	60.91
								11,013.01
								20,177.67
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.							

CONTRACTOR

Block-Development Officer  
Porushottanapur

complete.

	Ground Floor	317.07	Sqm	66.22	20,895.28
	First Floor	330.78	Sqm	74.93	26,434.47
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				
	Ground Floor	317.07	Sqm	78.83	24,804.64
	First Floor	330.78	Sqm	80.11	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.I.C				
	Ground Floor	141.30	Sqm	73.10	10,240.34
	First Floor	177.63	Sqm	75.87	14,482.89
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1" x 1" red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				
	M.S. Double leaf Door	579.36	Kg	70.20	10,671.00
	M.S. Double leaf window with grill	43.23	Kg	67.97	2,333.65
	M.S. Grills	961.60	Kg	55.55	33,416.05
27	Labour for fitting & fixing of M.S. grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,903.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FRANSTA/ NCI, VEKA Ltd.) casement door 60-series duly manufactured using UPVC reinforced profiles of 60mm x 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefinished & welded through fusion. welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminum 1-no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site. etc including cost, conveyance of all materials accessories, labour charges, materials & products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.43	Sqm	9,993.00	111,838.21

CONTRACTOR

Block Development Officer  
Purushottanapur

29	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track-three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 108mm x 45 mm x 2.5 mm for outer frames and window sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm pretabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	25.09	Sqm	5,934.00	150,136.00
30	<p>Providing fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 185S including all fitting cost of all materials, taxes, labour, T&amp;C etc. comp etc as per direction of Engineer in Charge.</p>	5.57	Sqm	3,668.71	20,434.71
31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mm x 58 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm pretabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick clear toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 2 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	2.37	Sqm	7,115.00	9,747.30

CONTRACTOR

Block Development Officer  
Purushottampur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mt/ C/C and stainless square pipe having of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect	10.00	Run	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer.	79.17	Sqmt	55.62	4,402.44
34	Painting two coats with approved enamel paints of approved colour shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc. complete as per specification & direction of C.I.C.	79.17	Sqmt	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete (1:3:6) using 40mm size hard granite metal and Flyash brickwork in cement mortar (1:6), moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size hg chips, 12mm thick cement plaster (1:4) with punning to inside, cement flush painting (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size hg chips with R.C.C man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the case of well steining, R.C.C cover slab in cement concrete (1:2:4) using 12mm size hg chips fixed with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20

CONTRACTOR

Block Development Officer  
Purushottampur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701-1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc. including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size lag ends including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>3,321,708.61</b>
				<b>Limited To</b>	
				<b>Rs.33,21,709</b>	

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only

Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-	
Percentage Rate Quoted in Words:-	
Total Tendered Amount:-	

Total No. of Corrections.....  
 Total No. of Over writings.....  
 Total No. of Interpolation.....

Signature of the Contractor

i. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23" for Rs.6300.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.

Block Development Officer,  
Purushottamapur

CONTRACTOR

Block Development Officer  
Purushottamapur

**For Office use only**

- |   |  |
|---|--|
| 01. E.M.D.  | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate.   | Copy furnished / Not furnished   |
| 03. PAN Card:-  | Copy furnished / Not furnished   |
| 04. GSTIN.  | Copy furnished / Not furnished   |
| 05. Nos. of Tender paper:-  | _____  |
| 06. Cost of Tender paper in case of downloading i.e. Rs _____ - in shape of demand draft. | _____  |

**Block Development Officer,  
Purushottampur**

**CONTRACTOR**

**Block Development Officer  
Purushottampur**



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

Name of work

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT BRAHAMANASASANA UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-12.01 2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at BRAHAMANASASAN under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On date:- 13.01 2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft / N.S.C / Postal Time Deposit/ Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO **Purushottampur**, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, **Purushottampur Block** during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) or payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, **Purushottampur Block**, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post, do not reach in the Block Development Officer, **Purushottampur Block**, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

5. Block Development Officer, Purushottampur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block Development Officer, Purushottampur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottampur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottampur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out, initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottampur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act VII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract, to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-18443/1 Code-46/95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strength in work test of 150 Kg/ Cm<sup>2</sup> & 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with I. S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8379 dt.17.05.2006)

In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per I-B) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-I time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to be removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and multistories increase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual items.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

23. Cement concrete in roof slabs beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any Departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tools and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No-PI carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No 12366 dtd. 08.11.2015. Details can be seen in the website <http://tendersodisha.gov.in>

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/himself about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by A.I.E.A.F, Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed form enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottampur Block Ganjam.

**(b) CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottampur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith. (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

**-3. GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-48443 / 1-Code-46 / 95 Dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.01.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision, it will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfil the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottanapur**





44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their options quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commencement within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-1733, Dt.-12.08.1966).

47. The tenderer shall bear cost of various incidental, sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials petrol duties all other taxes including GST, ferry tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.

(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signals where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

(b) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.

48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards income tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.

51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should conform the minimum strength as per national building code.

52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottampur Block, Ganjam.


53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.

55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website <http://tendersodisha.gov.in>.

(i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion:  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PIO and DAM will remain present.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

1.1) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dt. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt / National Savings Certificate / Kisan Vikash Patra / Post Office Time Deposit Account / Post Office Savings Bank Accounts / Deposit Receipt / Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of L.O.V (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-8414, dt-08.06.04, concurred by Law Department Finance, vide their L.O.R. No.-1242, dt-05.08.05 and No -193/WI-I, dt-04.03.05 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement

In Works department Letter No.-18407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APO(Tech)/Adel.P.O (Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

AEF/AE  
Purushottampur, Block

Block Development Officer  
Purushottampur Block

Issued to Sr.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23**  
Estimated Cost: - Rs. **33,21,709/-** EMD: - Rs. 33,21,709/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,902.83

CONTRACTOR

Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost of all labour carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.3 metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.L.C.	26.48	Cum	4,271.48	113,109.75
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C. works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.L.C.	1.04	Cum	6,324.00	6,576.95
7	Cement Concrete (1:2:4) using 12mm size hard granite C.4 chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.L.C.	2.87	Cum	5,670.38	16,273.95
8	Random Rubble stone masonry in cm (1-6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect	34.33	Cum	3,290.60	112,966.40
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, contacting shuttering etc complete but excluding cost of reinforcement				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.23	Cum	10,560.92	44,833.91
	First Floor	2.93	Cum	11,859.47	31,748.27
	Second Floor	1.03	Cum	13,400.41	13,602.12
	C) PLINTH BAND	5.51	Cum	5,029.13	27,361.36
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First floor	2.03	Cum	9,186.10	18,647.76
	E) CHAJJA				
	Ground Floor	18.37	Sqm	781.41	14,365.00
	First floor	10.57	Sqm	864.82	9,352.55
	F) BEAM				
	Ground floor	5.23	Cum	10,560.92	55,243.61
	First Floor	3.76	Cum	11,859.47	44,391.60
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,441.43	15,385.53
	First Floor	1.63	Cum	10,516.08	17,141.21
	H) ROOF SLAB				
	Ground floor	13.41	Cum	9,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.82	22,473.47

CONTRACTOR

Block Development Officer  
Purushottamapur

10	Straightening, cutting, bending bent up or cooled rods, including cransing, hooking, welding or jointing the M.S. rods or tee conforming to S. 432 (Plain) and 1785 (Cor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tee steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Ql	8,712.60	446,666.25
	First Floor	25.32	Ql	8,736.96	221,219.83
	Second Floor	3.17	Ql	8,761.45	27,773.00
11	25mm thick CC 1:2:2 with 6mm size CB chris for grading cement over raft slab etc. complete.				
	Ground floor	102.93	Sqm	290.22	29,872.44
	First Floor	85.55	Sqm	318.95	27,286.17
	Second floor	20.35	Sqm	352.01	7,163.10
12	Fly Ash Brick work with Fly Ash Bricks of 23cm x 11cm x 8cm size having crushing strength not less than 7.5 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	4.78	Cum	4,136.19	19,779.95
	Super structure				
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	44.23	Cum	4,247.71	152,246.07
	Second Floor	10.39	Cum	4,761.97	48,476.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete	19.50	Sqm	209.54	4,036.33
14	12mm thick C.P. (1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc. complete as per the direction of E.C.				
	Ground Floor	121.80	Sqm	139.59	17,092.06
	First Floor	110.72	Sqm	145.23	16,079.64
	Second Floor	67.11	Sqm	151.16	10,141.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	158.90	3,120.73
16	Cement rule painting including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,901.85
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing, cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.C.				

**CONTRACTOR**

**Block Development Officer  
Rukshottanapur**

	Ground Floor			349.30	Sqm	230.03	69,070.98
	First Floor			274.01	Sqm	205.06	36,189.50
	Second Floor			37.65	Sqm	210.25	7,915.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, warring, curing cost, carriage & royalty of all materials cost of all labour, etc complete as per the direction of E.I.C.						
	Ground Floor			86.00	Sqm	157.15	13,214.90
	First Floor			64.05	Sqm	161.09	10,317.81
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilecraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group A Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc required for the work all complete as per direction of E.I.C.						
	Ground Floor			86.00	Sqm	966.41	83,111.63
	First Floor			77.05	Sqm	975.16	75,136.47
20	Supplying, fitting & fixing of Chequer cast tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc required for the work all complete as per direction of E.I.C.						
	Ground Floor			23.14	Sqm	562.62	12,991.05
	First Floor			7.64	Sqm	570.37	4,307.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilecraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group D B) in dados skirting and risers of steps on 12mm thick C2 (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.						
	Ground Floor			118.23	Sqm	1,062.52	125,621.74
	First Floor			58.38	Sqm	1,077.63	62,917.26
22	Priming 2 coat with wall primer water bond cement primer including all labour, materials etc complete						
	Ground Floor			458.87	Sqm	59.42	27,236.35
	First Floor						
	Outside			177.83	Sqm	61.93	11,013.01
	Inside			330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc with cost of all materials, labour etc.						

CONTRACTOR

Block Development Officer  
Purishottampur

	complete.				
	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	330.78	Sqm	76.93	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.L.C.				
	Ground Floor	141.30	Sqm	73.18	10,340.83
	First Floor	177.03	Sqm	75.87	13,092.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc complete.				
	M.S. Double leaf Door	579.36	Kg	70.20	10,671.07
	M.S. Double leaf window with grill	43.23	Kg	67.97	2,936.65
	M.S. Grills	961.60	Kg	55.55	53,216.68
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,503.78
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FAMESTA/ NCI, VEKA Ltd.) casement door 60-series duly manufactured using UPVC reinforced profiles of 60mm x 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm pretabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Gumply make duly fixed with EPDM weathering seal resistant accessories like clipping locking system made of aluminium 1 no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products conforming to ASTM-D-638-14, EN-177-99 and other applicable codes and standards.	12.48	Sqm	8,963.00	111,858.26

CONTRACTOR

Block Development Officer  
Purushottamapur

20	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track-three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 108mm x 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm pre-fabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM D-638-14, EN-477-95 and other applicable codes and standards.</p>	25.09	Sqm	3,984.00	150,130.56
31	<p>Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4860 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting cost of all materials, taxes, labour, T&amp;P etc. complete as per direction of Engineer in Charge.</p>	5.57	Sqm	3,668.71	20,446.71
31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60 series duly manufactured using UPVC reinforced profiles of 60mm x 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm pre-fabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick cleared toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clapping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	1.37	Sqm	7,115.00	9,747.55

CONTRACTOR

Block Development Officer  
Purushottampur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer	79.17	Sqm	55.62	4,403.41
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc, complete as per specification & direction of I.J.C.	79.17	Sqm	138.28	10,547.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed. Flyash brickwork in cement mortar(1:6), moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size hg chips, 12mmthick cement plaster (1:4) with punning to inside, cement flush painting (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size hg chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert at inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of wcl, steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20

CONTRACTOR

Block Development Officer  
Purushottampur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS - 12701-1996 including making holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 110mm thick R.C.C beam of 0.25mx1.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size lig coils including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					
<b>3,321,708.61</b>					

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-	_____
Percentage Rate Quoted in Words:-	_____
Total tendered Amount:-	_____
Total No. of Corrections.....	_____
Total No. of Over writings.....	_____
Total No. of Interpolation .....	_____

Signature of the Contractor

1. In case of downloadxi from official webs.te

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23 " for Rs.6000.00 (Rupees Six thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.

Block Development Officer,  
Purushottamapur

CONTRACTOR

Block Development Officer  
Purushottamapur

**For Office use only**

- |  |  |
|--|--|
| 01. E.M.D.   | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate:-   | Copy furnished/ Not furnished  |
| 03. PAN Card:-   | Copy furnished/ Not furnished  |
| 04. GSTIN:-  | Copy furnished/ Not furnished  |
| 05. Nos. of Tender paper:-   | _____  |
| 06. Cost of Tender paper in case of down loading i.e. Rs. _____ in shape of demand draft |  |

  
**Block Development Officer,  
Purushottamapur**

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

*Name of work*

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT GANGADAHANI UNDER PURUSHOTTAMAPUR BLOCK**

**Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at C/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M. On 12.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at Gangadahani under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit Detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No P1. Without these programmes of works the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money of 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO Purushottampur, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottampur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottampur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, Purushottampur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

5. Block Development Officer, Purushottampur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 4 above and sign the agreement in the P.W.D. form No.-P1 for due fulfillment of contract in the office of the Block Development Officer, Purushottampur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottampur shall be finalisation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposits Pass Book duly pledged to Purushottampur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to downgrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottampur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

**Block Development Officer**  
**Purushottampur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act, VII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The right is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/F Code-46/95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2½ : 4 : 1 : 5:3 having minimum compressive strength in work test of 150 Kg/ Cm<sup>2</sup> - 200 kg/ Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8330 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

  
**Block Development Officer**  
- Purnshottampur

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per I/B) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-I time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bids for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to be removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and chaining and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and multistories in case multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual items.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

23. Cement concrete in roof slab beams etc, wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. -4 to 50 Dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental material's equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tools and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No -PI carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required A/E/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 1.442 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tenders.odisha.gov.in>

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

11. Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/himself about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution**

(i) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, **Purushottampur Block, Ganjam**, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, **Purushottampur Block Ganjam**.

(b) **CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, **Purushottampur Block Ganjam**. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of L.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date \_\_\_\_\_

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith. (i) List T&P (ii) List of works executed in their prescribed proforma enclosed herewith along with the tender.

**43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-18413 / F-Code-16 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stores by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer in Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications.

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottampur**



(f) **CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer

(g) **CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.
45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)
46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commence within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, D1-12.08.1966).
47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.
- (a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government, at the site of the work.
  - (b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.
  - (c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.
  - (d) Fees and dues hired by Municipal, Canal and water supply authorities.
  - (e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.
  - (f) Suitable fencing barriers signals including paraffin and electrical signals where necessary at works and approaches in order to protect the public and employees from accidents.
  - (g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.

48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income Tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.

51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strengthen as per national building code.

52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottanapur Block, Ganjam.

53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.

55. The following clauses have been revised / substituted as per Works Department Office memorandum No 12366 dtl. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.

(i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion:  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of best bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders & their authorized representatives, the CDM & PEJO and DAM will remain present.

**CONTRACTOR**

**Block Development Officer  
Purushottanapur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt/ Bank Guarantee from any Nationalized Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance). Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Puroshottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No. 1242, dt-05.08.03 and No.-197/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTUN : Agreement

In Works Department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004

**CONTRACTOR**

**Block Development Officer**  
**Puroshottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Adl.(P.D.) Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clases Only

**AEE/AE**  
**Purushottampur, Block**

**Block Development Officer**  
**Purushottampur Block**

Issued to Sri.....Contractor.....  
CNS.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23**  
Estimated Cost: - **Rs. 33,21,709/-** EMD: - **Rs. 33,21,709/-**

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	earth work in excavation of foundation in hard soil with initial leads of 50m & lifts of 1.5m including dressing and leveling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect	196.32	Cum	195.37	20,771.7
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum.	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and leveling the bed not exceeding 1.50 mtr in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,983.83

**CONTRACTOR**

**Block Development Officer**  
**Purushottampur**

4	Supplying & filling of foundation with course sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.64
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.I.C.	26.40	Cum	4,271.48	113,108.29
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C.	1.04	Cum	6,324.30	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.I.C.	2.37	Cum	5,670.38	16,273.95
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including spalls, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.83
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture vibrator, watering, curing and cost of all materials and labour centering shuttering etc complete but excluding cost of reinforcement.				
	<b>A) COLUMN BASE FOOTING</b>	14.35	Cum	4,559.44	65,852.96
	<b>B) COLUMN SUPER STRUCTURE</b>				
	Ground Floor	4.25	Cum	10,560.92	14,583.91
	First Floor	2.93	Cum	11,859.17	34,748.24
	Second Floor	1.03	Cum	13,400.41	13,802.12
	<b>C) PLINTH BAND</b>	5.54	Cum	5,029.13	27,861.48
	<b>D) LINTEL BAND</b>				
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First Floor	2.33	Cum	9,186.10	18,647.78
	<b>E) CHAJJA</b>				
	Ground Floor	19.37	Sqm	781.11	14,304.00

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

	First Floor	10.57	Sqrs	884.82	9,35,255
	F)BAM				
	Ground Floor	3.23	Cum	10,560.92	55,233.61
	First Floor	3.76	Cum	11,859.47	44,591.60
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,441.43	15,389.53
	First Floor	1.63	Cum	10,516.08	17,247.21
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.62	22,179.84
10	Straightening, cutting, bending hot up or cooled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	9,712.60	416,869.75
	First Floor	23.32	Qtl	8,736.96	321,219.65
	Second Floor	3.17	Qtl	8,761.45	27,773.80
11	25mm thick CC 1:2:2 with 6mm size CB chips for grading concrete over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.37
	First Floor	85.55	Sqrs	318.95	27,206.15
	Second Floor	20.35	Sqrs	352.81	7,163.40
12	Fly Ash Brick work with Fly Ash Bricks of 23cm x 11cm x 8cm size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splay, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				

**CONTRACTOR**

**Block Development Officer  
Purushottanapur**

	Sub structure	4.78	Cum	4,136.19	19,770.89
	Super structure				
	Ground Floor	36.6	Cum	4,174.51	151,043.77
	First Floor	34.23	Cum	4,447.74	152,215.07
	Second Floor	10.39	Cum	4,461.97	49,476.66
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete.	19.50	Sqm	209.54	4,066.03
14	12mm thick C.P. (1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc comp etc as per the direction of E.I.C.				
	Ground Floor	121.80	Sqm	149.59	27,002.06
	First Floor	110.72	Sqm	145.23	16,379.64
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punting for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&F etc. complete	19.71	Sqm	156.30	4,120.73
16	Cement rule punting including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&F etc. complete	17.54	Sqm	163.44	2,901.63
17	10mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	349.30	Sqm	200.03	69,070.44
	First Floor	274.01	Sqm	205.06	56,169.59
	Second Floor	37.65	Sqm	210.25	7,815.85
18	6mm thick C.P. (1:4) in RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	36.00	Sqm	157.15	13,314.86
	First Floor	64.05	Sqm	161.69	10,317.61

CONTRACTOR

Block Development Officer  
Purushottanapur

16	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilecraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of al. materials, etc. required for the work all complete as per direction of E.T.C.				
	Ground Floor	86.00	Sqm	966.41	83,211.63
	First Floor	77.05	Sqm	975.16	75,736.41
20	Supplying, fitting & fixing of Chequered tiles laid on 20 mm thick cement mortar (1:4) and tilling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.T.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	4,377.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilecraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622: 2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) pointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete				
	Ground Floor	318.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming Total with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	458.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

**CONTRACTOR**

**Block Development Officer  
Pimpri Chinchwad**

complete

	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	340.78	Sqm	79.03	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				
	Ground Floor	1277.07	Sqm	78.83	25,994.65
	First Floor	330.73	Sqm	80.44	26,004.07
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.L.C.				
	Ground Floor	141.30	Sqm	73.18	10,340.55
	First Floor	177.83	Sqm	75.87	13,192.89
26	Supplying of M.S. Door, Window with grills. Grills made out of M.S. Angle frame, M.S. Flat Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				
	M.S Double leaf Door	579.36	Kg	70.20	40,671.07
	M.S Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M.S Grills	961.60	Kg	54.55	93,416.88
27	labour for fitting & fixing of MS grill's & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.87	4,903.76

CONTRACTOR

Block Development Officer  
Purushottampur

23	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mm x 35 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated &amp; welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1:00 per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site etc including cost conveyance of all materials, accessories, labour charges, materials &amp; products conforming to ASTM D 638-14, EN-477-95 and other applicable codes and standards.</p>	12.48	Sqm	8,963.00	111,958.24
23	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track -three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 108mm x 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D 638-14, EN-477-95 and other applicable codes and standards.</p>	25.09	Sqm	5,984.00	150,138.56
31	<p>Providing, fitting, fixing up partition walling HBL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and DEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting, cost of all materials, taxes, labour, T&amp;P etc complete as per direction of Engineer in Charge.</p>	3.57	Sqm	3,668.71	28,434.71

CONTRACTOR

Block Development Officer  
Parushottamapur

31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mm x 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.2mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm pre-fabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick cleared thoughtened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ reglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASI M-10-688-14, EN-177-95 and other applicable codes and standards.</p>	1.37	Sqm	7,115.00	9,747.55
32	<p>Supplying, fitting and fixing of stainless steel of 304 grade hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.50 mtr C/C and stainless square pipe bracing of size as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.</p>	10.00	Rmt	3,506.51	35,065.10
33	<p>Priming one coat with any approved primer including cost of primer &amp; labour to give an even shade excluding cost of primer.</p>	79.17	Sqm	55.62	4,403.44
34	<p>Painting two coats with approved enamel paints of approved colour shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc. complete as per specification &amp; direction of E. C.</p>	79.17	Sqm	138.28	10,947.63
35	<p>Supplying all materials, labour, L&amp;P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed. Flyash brickwork in cement mortar(1:6),moulding and shaping the chamber inside and benching with cement concrete (1:2:4) using 12mm size big chips 12mmthick cement plaster (1:4) with punning to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size big chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to works,tc. payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge</p>	1.00	Each	7,478.60	7,478.60

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20
----	---	------	------	-----------	-----------

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701--1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C haunch of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size hg chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
----	--	------	------	-----------	-----------

**TOTAL (In Lakhs)**

**3,321,708.61**

Limited To  
Rs.33,21,709

**(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only**

**Approved for 37 (Thirty seven) items only**

Percentage Rate Quoted in figure:-	_____
Percentage Rate Quoted in Words:-	_____
Total Tendered Amount:-	_____

Total No. of Corrections.....  
Total No. of Over writings.....  
Total No. of Interpolation.....


Signature of the Contractor

**CONTRACTOR**

**Block Development Officer  
Parushottamapur**

1. In case of downloaded from official website

Cost of tender paper for the work "**Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23**" for Rs 6000.00 (Rupees Six thousand) only vide Demand Draft No. \_\_\_\_\_ - D., \_\_\_\_\_, payable at Berhampur.


  
Block Development Officer,  
Purushottamapur

**For Office use only**

01. E.M.D.	Furnished / Not furnished Rs. _____ In shape of _____ Pledged/Not Pledged
02. Valid Registration certificate:-	Copy furnished/ Not furnished
03. PAN Card:-	Copy furnished/ Not furnished
04. GSTIN:-	Copy furnished/ Not furnished
05. Nos. of Tender paper:-	
06. Cost of Tender paper in case of down loading i.e. Rs. _____ Demand draft	_____ / in shape of

  
Block Development Officer,  
Purushottamapur

CONTRACTOR

  
Block Development Officer  
Purushottamapur



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT K.N.PDR UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post, only at O/o Block Development Officer, Purushottamapur Block, Ganjam up to 05.00P.M. Dtd.-12.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at K.N.Pur under Purushottamapur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottamapur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottamapur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO **Purushottamapur**, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottamapur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fine **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottamapur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, Purushottamapur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

5. Block Development Officer, Purushottamapur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No -PI for due fulfillment of contract in the office of the Block Development Officer, Purushottamapur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of PI agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit, as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottamapur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottamapur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and re-writing. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Luggage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottamapur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may lien or at any

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

12. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act VII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

13. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/F Code-46/95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportions 1:2.4 : 1:1.5:3 having minimum compressive strength in work test of 150 Kg / Cm<sup>2</sup> & 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per I-B) to which they refer.

- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
- iv. In the contract P-1 Time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
- v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
- vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
- vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interfere with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.


19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and encircling and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and multistoreys incase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individuals items.

**CONTRACTOR**

  
**Block Development Officer  
Purushottanapur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tools and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-PI carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required A/E-I/A/E, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.22 cft.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12346 dtd. 08.11.2013. Details can be seen in the website. <http://tendersodisha.gov.in>

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/himself about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, Purushottamapur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottamapur Block Ganjam.

**(b) CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottamapur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing bulking if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

**43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No -48-43 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department")

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel, etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfil the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottampur**





44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At tender opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month, in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commencement within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vice works & Transport Department, Letter No -17331, Dt:- 2.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.

(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

**Block Development Officer  
Parushottampur**

(h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.

47. The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.

48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.

50. Under section 17 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.

51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strength as per national building code.

52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottanapur Block, Ganjam.


53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other items if such low rated items are completed in full as approved specification.

55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12566 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.

- (i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalized the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

**CONTRACTOR**

  
**Block Development Officer  
Purushottanapur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14159 dtd. 20.09.2018

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt / National Savings Certificates / Kisan Vikash Patra / Post Office Time Deposit Account / Post Office Savings Bank Accounts / Deposit Receipt / Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance). Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Parushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Garjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1347, dt-05.08.03 and No.-193/WF-I, dt-04.04.04 respectively).

57. Clauses for site engineer and road furniture etc. in DFCN / Agreement.

In Works department Letter No.-10437, dt-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**

**Block Development Officer**  
✓ **Parushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of A/P.D. Tech/Addl P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg. in- Charge.

Total

Clauses Only

AEF/AE  
Purushottampur, Block

Block Development Officer  
Purushottampur Block

Issued to Sri ..... Contractor, .....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23**  
Estimated Cost: - Rs. **33,21,709/-** EMD: - Rs. 33,21,709/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiseling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,903.87

CONTRACTOR

Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.55	Cum	3,392.89	46,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.I.C.	26.48	Cum	4,271.48	113,103.79
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C.	1.84	Cum	6,324.00	6,576.98
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour etc complete and as directed by E.I.C.	2.87	Cum	5,670.38	1,6273.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc complete in all respect	34.34	Cum	3,230.60	112,966.30
9	R.C.C M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.99
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,560.92	43,880.91
	First Floor	2.93	Cum	11,859.47	31,718.21
	Second Floor	1.03	Cum	13,100.41	13,302.12
	C) PLINTH BAND	5.51	Cum	5,029.13	27,861.38
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,562.71
	First Floor	2.03	Cum	9,186.10	18,647.76
	E) CHAJJA				
	Ground Floor	18.37	Scm	781.41	14,354.50
	First Floor	10.57	Scm	884.82	9,352.75
	F) BEAM				
	Ground Floor	5.23	Cum	10,560.92	53,233.61
	First Floor	3.76	Cum	11,859.47	44,591.68
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,443.43	15,389.33
	First Floor	1.63	Cum	10,516.00	17,141.21
	H) ROOF SLAB				
	Ground floor	13.41	Cum	8,945.20	13,993.14
	First floor	10.69	Cum	5,920.63	106,051.51
	Second floor	2.03	Cum	11,817.82	22,479.35

**CONTRACTOR**

**Block Development Officer  
Purushottamapur**

11/11/2019

10	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or joining the M.S. rods or for conforming to IS. 432 (Plain) and 1785 (Twr) steel and bending, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or for steel and binding wires of 18 to 20 gauge and cost of all labour etc complete in all respect.				
	Ground Floor	51.29	Qtl	8,712.60	460,869.25
	First Floor	23.32	Qtl	8,736.96	221,219.84
	Second Floor	3.19	Qtl	8,761.45	27,773.50
11	25mm thick C.C. 1:2:2 with 6mm size CR chips for graining concrete over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.33
	First Floor	85.55	Sqm	318.95	27,286.17
	Second Floor	20.35	Sqm	352.01	7,163.10
12	Fly Ash Brick work with Fly Ash Bricks of 230mm x 110mm x 60mm size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	4.78	Cum	4,361.19	19,770.89
	Super structure				
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	34.23	Cum	4,417.74	152,248.07
	Second Floor	10.39	Cum	4,761.97	49,478.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour etc complete.	19.50	Sqm	209.54	4,096.33
14	12mm thick C.P. (1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc complete as per the direction of D.I.C.				
	Ground Floor	121.80	Sqm	139.59	17,002.09
	First Floor	110.72	Sqm	145.23	16,074.61
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement pointing for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete	16.71	Sqm	158.30	3,120.31
15	Cement rule pointing including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc complete.	17.54	Sqm	165.44	2,901.65
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of D.I.C.				

**CONTRACTOR**

**Block Development Officer  
Purushottanapur**

	Ground Floor	319.30	Sqm	200.03	69,870.18
	First Floor	274.01	Sqm	205.06	58,189.59
	Second Floor	37.65	Sqm	213.25	7,915.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	06.00	Sqm	157.15	13,514.98
	First Floor	64.05	Sqm	161.09	10,317.81
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish (WOODEN FINISH/RUSTIC FINISH) with veilerall (VC) shield (Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	06.00	Sqm	366.41	83111.53
	First Floor	77.05	Sqm	975.10	75,130.41
20	Supplying, fitting & fixing of Chequered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	1,357.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish (WOODEN FINISH/RUSTIC FINISH) with veilerall (VC) shield (Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	158.37	Sqm	59.42	27,258.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.37
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

complete


	Ground Floor	317.07	Sqm	66.22	20,995.33
	First Floor	330.78	Sqm	79.83	26,139.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete				
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,604.02
25	Wall painting two coat with any approved weather coat paint including cost of al. materials, labour and T&P require for the work etc. complete as directed by the E.I.C.				
	Ground Floor	141.30	Sqm	73.19	10,340.33
	First Floor	177.83	Sqm	75.87	13,592.09
26	Supplying of M.S. Door, Window with grills. Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc complete.				
	M.S. Double leaf Door	579.36	Kg	70.20	40,571.07
	M.S. Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M.S. Grills	961.60	Kg	55.55	53,416.98
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,503.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCI VFKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60max 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm Mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminum 1-no per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.40	Sqm	0.963.00	111,856.24

CONTRACTOR

Block Development Officer  
Purushottampur

29	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCI, VEKA Ltd.) three track-three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 108mm x 15 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-636-14, EN-477-93 and other applicable codes and standards.</p>	23.09	Sqm	5,984.00	150,148.50
30	<p>Providing fitting, fixing up partition walling of Aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and DEL section 4460 as tapered clip for fixing up 6mm thick black glass and jointing angle No. 1355 including all fitting cost of all materials, taxes, labour, T&amp;P etc. complete as per direction of Engineer in Charge.</p>	3.57	Sqm	3,646.71	20,444.71
31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCI, VEKA Ltd.) vent. lator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mm x 53 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick cleared toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like crapping locking system made up of aluminium i. No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-636-14, EN-477-93 and other applicable codes and standards.</p>	1.37	Sqm	2,115.00	9,717.00

CONTRACTOR

  
 Block Development Officer  
 Purushottanapur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc with the cast, conveyance taxes of all material, cost of all labour etc. <u>complete in all respect.</u>	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade <u>excluding cost of primer.</u>	79.17	Sqm	55.62	4,403.15
34	Painting two coats with approved enamel paints of approved colour shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc. <u>complete as per specification &amp; direction of E I C</u>	79.17	Sqm	138.28	10,947.64
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6), moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size hg chips, 12mm thick cement plaster (1:4) with pointing to inside, cement flush pointing (1:4) to outside, R.C.C cover slab in (1:2:4) using 12mm size hg chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved <u>specification and direction of the Engineer in charge</u>	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well stemming, R.C.C cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty taxes etc all complete as per approved specification and <u>direction of the Engineer in charge</u>	1.00	Each	13,241.20	13,241.20

CONTRACTOR

Block Development Officer  
Purushottanapur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701 -1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc including hoisting upto a height of 5 metres above ground level and placing the tanks to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in stag ing and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C. slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 3.60m average length in cement concrete(1:2:4) using 12mm size big chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge.	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>3,321,708.61</b>

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:- \_\_\_\_\_  
 Percentage Rate Quoted in Words:- \_\_\_\_\_  
 Total Tenderec Amount:- \_\_\_\_\_

Total No. of Corrections.....  
 Total No. of Over writings.....  
 Total No. of Interpolation.....

Signature of the Contractee

1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23 " for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dd. \_\_\_\_\_ payable at Berhampur.


**Block Development Officer,  
Purushottamapur**

**CONTRACTOR**


**Block Development Officer  
Purushottamapur**

**For Office use only**

01. E.M.D.	Furnished / Not furnished Rs. _____ In shape of Pledged/Not Pledged
02. Valid Registration certificate-	Copy furnished/ Not furnished
03. PAN Card-	Copy furnished/ Not furnished
04. GSTIN-	Copy furnished/ Not furnished
05. Nos. of Tender paper:-	_____
06. Cost of Tender paper in case of down loading i.e. Rs. _____ /- in shape of demand draft	

  
**Block Development Officer,  
Purushottamapur**

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

*Name of work*

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT KULIDASHPUR UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2020-21**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. Form no P1 and will be received through registered/speed post only at C/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00 P.M Dtd.-13.01.2023 for the work "**Construction of Day Care Sub Centre -cum-Health Centre at Kulidaspur under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,28,606.00/-** (Rupees Thirty three lakhs twenty eight thousand six hundred six ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary, keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,286.00/-** (Rupees Thirty three thousand two hundred eighty six) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO Purushottampur, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottampur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in/>) of payment of Non-refundable fine **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottampur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, Purushottampur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

5. Block Development Officer, Purushottamapur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit of 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-21 for due fulfillment of contract in the office of the Block Development Officer, Purushottamapur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottamapur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottamapur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writings or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottamapur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottamapur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act, VII of 1023 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission, deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Orissa Finance Department Memo No.-48443/F Code-46 '95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2.4 : 1:1.5:3 having minimum compressive strength in work test of 150 Kg/ Cm<sup>2</sup> & 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with i. S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips (20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per I/B) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. in the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 1.5m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.


19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level gillars profiles and encircling and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and multistories increase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individuals items.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1987 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.

26. Tenders are required to abide by the fair wage clauses as introduced by the Government.

27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.

28. The contractor should arrange at his own cost necessary tools and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.

29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of P.W.D. Form No.-11 carefully in addition to clauses mentioned herewith before tendering.

31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.

32. If further necessary information is required AED/AD, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.

33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.

34. No contractors will be permitted to furnish their tenders in their own manuscript papers.

35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website. <http://tendersodisha.gov.in>

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/himself about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottampur Block, Ganjam.

(b) **CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I - We are / are not related to any officers of Block Development Officer, Purushottampur Block, Ganjam. I - We are / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.


I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith. (In list T&P (or) List of works executed in their prescribed proforma enclosed herewith along with the tender.

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-4842 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreements have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system, the Engineer in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications.

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottampur**



**(b) CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer

**(c) CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past.

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commencement within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-1723, Dt.-17.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials petrol duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.

(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

1b) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.

(c) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.

48. The prevailing percentage of I T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department

51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should conform the minimum strength as per national building code.

52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottampur Block, Ganjam.


53. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.

55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.

- (i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CIM & PIO and DAM will remain present.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No 11159 dttd 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt / Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 5.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-911, dt-08.06.04, concurred by Law Department Finance, vide their L.O.R. No.-1242, dt-05.08.03 and No.-193-WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10467, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No. 12351/W, dated 23.07.2004.

**CONTRACTOR**


**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of In-charge.

Total

Clases Only

AEE/AE  
Purushottampur, Block

  
Block Development Officer  
Purushottampur Block

Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23**  
Estimated Cost: - Rs 33,28,606/- TMD: - Rs.33,286/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc complete in all respect.	106.32	Cum	195.37	20771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by blasting including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6923.84

CONTRACTOR

  
Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.63
5	Cement Concrete (1:3:6) using 10mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.I.C.	26.48	Cum	4,281.00	113,360.88
6	Supplying all materials, labour T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C.	1.04	Cum	6,362.00	6,616.45
7	Cement Concrete (1:2:4) using 12mm size hard granite C.D. chips approved quality from approved quarry including cost, carriage, royalty cost of all labour, etc complete and as directed by E.I.C.	2.87	Cum	5,683.00	16,312.51
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including spalls, cuttings, circular moldings, watering, curing cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,291.00	113,383.02
9	R.C.C. M-20 grade with 20mm and down grade C.B chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FORMING	11.35	Cum	3,673.87	97,679.03
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,575.05	44,043.24
	First Floor	2.93	Cum	11,873.90	34,790.52
	Second Floor	2.03	Cum	13,414.05	13,517.29
	C) PLINTE BAND	5.54	Cum	5,043.56	27,911.42
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,347.51	20,628.35
	First Floor	2.93	Cum	9,200.53	18,677.07
	E) CHAJJA				
	Ground Floor	18.37	Sqm	782.35	14,371.97
	First Floor	10.57	Sqm	885.75	9,362.30
	F) BEAM				
	Ground Floor	5.23	Cum	10,575.35	53,308.08
	First Floor	3.76	Cum	11,873.90	44,645.85
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,455.87	15,413.07
	First Floor	1.63	Cum	10,530.52	17,183.74
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,959.63	120,146.64
	First Floor	10.69	Cum	9,935.06	106,205.17
	Second Floor	2.03	Cum	11,068.25	22,509.14

CONTRACTOR

Block Development Officer

W.A.S. Shottapur

	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the R.S. rods or for conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying toe grids, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or for steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.						
20	Ground Floor	51.29	Qd	8,716.96	447,092.88		
	First Floor	25.32	Qd	8,741.32	221,330.22		
	Second Floor	3.17	Qd	8,765.82	27,787.65		
21	25mm thick C.C. 1:2:2 with 6mm size FB chips for grading concrete over roof slab etc. complete.						
	Ground Floor	102.93	Sqm	290.72	29,975.81		
	First Floor	85.51	Sqm	319.43	27,328.31		
	Second Floor	20.05	Sqm	312.51	7,173.58		
22	Fly Ash Brick work with Fly Ash Bricks of 23cm x 11cm x 8cm size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular mullings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.						
	Sub structure	4.78	Cum	1,178.99	19,971.57		
	Super structure						
	Ground Floor	36.13	Cum	4,217.31	132,582.28		
	First Floor	34.23	Cum	4,490.55	153,711.46		
	Second Floor	18.39	Cum	4,804.78	49,921.64		
23	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc. complete.	19.50	Sqm	209.78	4,080.71		
24	12mm thick C.P.(1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc. complete as per the direction of E.I.C.						
	Ground Floor	121.80	Sqm	139.74	17,020.33		
	First Floor	110.72	Sqm	145.38	26,025.25		
	Second Floor	67.11	Sqm	151.31	16,154.37		
25	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete	19.71	Sqm	159.23	3,139.06		
26	Cement rule painting including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.79	2,917.79		
27	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing, cost, carriage, royalty, and taxes of all materials, cost of all labour, etc. complete as per the direction of E.I.C.						

CONTRACTOR

Block Development Officer  
Purushottampur

	General Floor	349.30	Sqm	200.20	69,929.86
	First Floor	274.01	Sqm	203.23	56,726.17
	Second Floor	37.65	Sqm	210.42	7,927.05
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc. complete as per the direction of E.I.C.				
	Ground Floor	86.00	Sqm	157.30	13,527.00
	First Floor	64.05	Sqm	161.24	10,327.42
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish (WOODEN FINISH/RUSTIC FINISH) with vitacraft (VC) shield (Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	969.24	83,355.00
	First Floor	77.05	Sqm	977.98	75,333.73
20	Supplying, fitting & fixing of chequered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	564.45	13,061.46
	First Floor	7.64	Sqm	573.20	4,373.23
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish (WOODEN FINISH/RUSTIC FINISH) with vitacraft (VC) shield (Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) pointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.73	Sqm	1,064.07	125,895.58
	First Floor	58.38	Sqm	1,079.99	63,055.04
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	450.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	1,011.31
	Inside	330.70	Sqm	60.92	20,143.67
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials labour etc.				

CONTRACTOR

Block Development Officer  
Purushottampur

complete

	Ground Floor		317.07	Sqm	66.22	20,396.33
	First Floor		330.78	Sqm	79.93	26,439.42
24	Wall painting 2 coats with plastic emulsion paint of approved shade or new work to give an even shade including cost of paint etc. complete					
	Ground Floor		317.07	Sqm	78.83	24,594.64
	First Floor		330.78	Sqm	80.44	26,503.62
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&D require for the work etc. complete as directed by the E.I.C					
	Ground Floor		141.30	Sqm	73.18	10,360.33
	First Floor		177.83	Sqm	75.87	13,492.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.					
	M.S Double leaf Door		593.36	Kg	79.20	40,671.07
	M.S Double leaf window with grill		43.23	Kg	67.97	2,538.65
	M.S Grills		961.60	Kg	53.55	53,416.88
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.					
			72.04	Sqm	68.07	4,933.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VENA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mm x 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm Thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1-no. per set of sashes and the system is to be installed at the site using anchor fasteners, sash rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products conforming to ASTM-D 638-14, EN-477-95 and other applicable codes and standards.					
			12.46	Sqm	6,963.00	111,053.24

CONTRACTOR

Block Development Officer  
Purushottamapur

29	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three-track-three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 118mm x 45 mm x 2.5mm for outer frames and window sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large campler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	25.09	Sqm	5,984.00	150,143.56
30	<p>Providing, fitting, fixing up partition walling (OP), aluminium anodized section No 92111 and 9207 as single groove and double groove respectively as horizontal and vertical member and OAL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting cost of all materials, taxes, labour, T&amp;P etc. complete as per direction of Engineer in Charge.</p>	5.57	Sqm	3,668.71	20,434.71
31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mm x 50 mm x 2.5mm for outer frames, 75mm x 60mm x 2.5mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick clear toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clamping locking system made up of aluminium L No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	1.37	Sqm	7,115.40	9,747.51

CONTRACTOR

Block Development Officer  
Purushottanapur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Halustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe braising of size case as per approved design and specification, butting, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete as per spec.	13.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer.	79.17	Sqm	55.62	4,403.44
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyance of all materials and cost of all labour etc. complete as per specification & direction of E.I.C.	79.17	Sqm	138.28	10,917.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite sural on bed, Flyash brickwork in cement mortar(1:6),moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size hg chips,12mmthick cement plaster (1:4) with painting to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size hg chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge.	1.00	Each	7,508.50	7,508.50
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well standing, R.C.C cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge.	1.00	Each	13,287.80	13,287.80

CONTRACTOR

Block Development Officer  
Purushottampur

37	Supplying all materials,labour,T&P and fixing Rational moulded polyethylene cylindrical vertical water storage tanks conforming to IS - 12701-1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and air nets, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.16m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60m x 1.60m and 0.11m thick R.C.C beam of 0.25m x 0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size Fg chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc as complete as per specification and direction of the Engineer in charge	1.00	Each	21,445.49	21,449.69
<b>TOTAL (In Lakhs)</b>				<b>33,28,606.43</b>	

Limited To  
Rs.33,28,606

(Rupees Thirty three lakhs twenty eight thousand six hundred six) only

Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.....

Total No. of Over writings.....

Total No. of Interpolation.....

Signature of the Contractor

1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23" for Rs 6000/-. (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable to

Berhanpur.

Block Development Officer,  
Purushottamapur

CONTRACTOR

Block Development Officer  
Purushottamapur





**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT MOHACHHAI UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M. Date-13.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at Mohachhai under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block. On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,31,466.00** (Rupees Thirty three lakhs thirty one thousand four hundred sixty six ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 7 of the P.W.D. Form No P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,314/-** (Rupees Thirty three thousand three hundred fourteen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO Purushottampur, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottampur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Barampukur. The tender must be submitted in a sealed cover through registered speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottampur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered Speed post do not reach in the Block Development Officer, Purushottampur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

5. Block Development Officer, Purushottampur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit of 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-PI for due fulfillment of contract in the office of the Block Development Officer, Purushottampur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of PI agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottampur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book J.C.A. pledged to Purushottampur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to downgrade them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Luggage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottampur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act, VII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48-43/ F Code-46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should conform to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strength in work test of 150 Kg / Cm<sup>2</sup> / 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no 8310 dt 17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly sealed shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per I/B) to which they refer.
- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
  - iv. In the contract P-I time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
  - v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
  - vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
  - vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as walls, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interfere with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and crching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and multifloors incase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual items.

**CONTRACTOR**

*(Signature)*  
**Block Development Officer**  
**Purushottampur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No 44 to 50 dated 25.11.1987 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 11, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No. 291 carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the instructions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 cft
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd, 08.11.2013, Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/himself about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by A/E/AE, Purushottampur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender and notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effect that he is not related to any officers of Block Development Officer, Purushottampur Block Ganjam.

**(b) CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottampur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period of Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith. (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-4843 / F-Code-46 / 95 dated 11.12 / 1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor banking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available in places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.

4. Consequent upon introduction of the new system, the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

**CONTRACTOR**

**Block Development Officer  
Purushottampur**





44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their options quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&D) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma holder engineers respectively. The period of employment will commencement within one month of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17371, Dt.-12.08.1966)

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.


(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation of Workmen's compensation Act.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

- (b) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.
- 13) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.
49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.
50. Under section 12 of the Contract Labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.
51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should conform the minimum strength as per national building code.
52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottampur Block, Ganjam.
53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.
54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.
55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.
- (i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion:  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of best bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalized the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PIO and DAM will remain present.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dt: 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt / Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LOA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-94-14, dt-08.06.04, concurred by Law Department Finance, vide their O.O.R. No.-12-2, dt-05.08.03 and No.-193 WF-I, dt-04.09.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2001, the agencies executing major works should possess a full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department Na.-12351/W, dated 23.07.2001.

**CONTRACTOR**

**Block Development Officer  
Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of A/P D (Tech)/Aadl.P D (Tech), DRDA & other Senior officials
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Ingg- in- Charge.

Total

Clauses Only

**AEE/AE**  
**Purushottamapur, Block**

**Block Development Officer**  
**Purushottamapur Block**

Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work. - **Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23**  
Estimated Cost - Rs. **33,31,466/-** EMD:- R. 3334/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 30m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20771.76
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.49
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department	3.21	Cum	2,150.73	6903.82

**CONTRACTOR**

**Block Development Officer**  
**Purushottamapur**

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	330.69	36,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.I.C.	26.40	Cum	4,290.52	113,612.97
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C.	1.04	Cum	6,360.00	6,614.40
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour, etc complete and as directed by E.I.C.	2.37	Cum	5,697.22	16,371.02
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gb stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc, complete in all respect.	34.33	Cum	3,297.40	113,199.94
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	5,689.39	67,277.11
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,589.78	45,006.17
	First Floor	2.93	Cum	11,850.23	34,832.80
	Second Floor	1.03	Cum	13,429.28	13,832.15
	C) PLINTH BAND	5.54	Cum	5,057.99	28,021.26
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,361.95	20,634.07
	First Floor	2.03	Cum	9,214.96	18,709.16
	E) CHAJJA				
	Ground Floor	15.37	Sqmt	703.29	14,380.04
	First Floor	10.57	Sqmt	806.69	9,372.37
	F) BEAM				
	Ground Floor	5.23	Cum	10,589.78	55,364.75
	First Floor	3.76	Cum	11,888.33	47,200.17
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,470.30	15,436.59
	First Floor	1.63	Cum	10,344.93	17,108.26
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,974.67	120,342.28
	First Floor	10.69	Cum	9,919.49	106,390.02
	Second Floor	2.03	Cum	11,102.66	22,538.43

CONTRACTOR

Block Development Officer -  
Purushottampur

11/11

10	Straightening, cutting, bending bent up or coiled rods, including cranking, locking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1783 (Tor) steel and binding, tying the galls, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel, and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	8,721.32	447,316.50
	First Floor	25.32	Qtl	6,745.69	221,440.87
	Second Floor	3.17	Qtl	8,770.18	27,801.47
11	25mm thick CC 1:2:2 with firm size G.H chips for grading concrete over roof slab etc. complete.				
	Ground Floor	102.93	Sqr	291.22	29,075.17
	First Floor	85.35	Sqr	319.96	27,372.58
	Second Floor	20.35	Sqr	3,33.01	7,183.75
12	Fly Ash Brick work with Fly Ash Bricks of 23cm x 11cm x 8cm, size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	1.70	Cum	4,181.79	15,988.96
	Super structure				
	Ground Floor	36.18	Cum	4,220.11	1,52,683.58
	First Floor	34.23	Cum	4,453.34	1,53,888.56
	Second Floor	10.39	Cum	4,807.57	49,950.63
13	20mm thick C.P. with C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc. complete.	19.50	Sqm	210.01	1,695.21
14	12mm thick C.P. (1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc. complete as per the direction of E.I.C.				
	Ground Floor	121.80	Sqm	139.89	17,038.60
	First Floor	110.72	Sqm	145.54	16,113.87
	Second Floor	67.11	Sqm	151.46	10,167.13
15	12 mm thick cement plaster (1:4) finished smooth on brick masonry with cement pointing for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	153.83	3,131.17
16	Cement rule pointing including racking out joints (1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	1,65.65	2,907.34
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing, cost, carriage, royalty, and taxes of all materials, cost of all labour, etc. complete as per the direction of E.I.C.				

CONTRACTOR

Block Development Officer  
Pirichottamapur

	Ground Floor	319.30	Sqm	200.38	69,952.70
	First Floor	274.31	Sqm	205.41	56,265.19
	Second Floor	37.65	Sqm	210.60	7,929.03
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including chased deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	86.00	Sqm	157.16	13,511.56
	First Floor	64.05	Sqm	161.40	10,337.67
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	970.92	83,458.72
	First Floor	77.05	Sqm	979.67	75,463.22
20	Supplying, fitting & fixing of Chequered tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	566.14	13,100.37
	First Floor	7.64	Sqm	574.88	4,392.05
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	110.23	Sqm	1,063.89	126,020.17
	First Floor	58.38	Sqm	1,081.01	63,111.60
22	Priming 1 coat with wall primer water based cement primer including all labour, materials etc. complete				
	Ground Floor	158.37	Sqm	59.12	27,236.43
	First Floor				
	Outside	177.83	Sqm	61.93	11,010.81
	Inside	339.78	Sqm	60.91	20,140.87
23	Finishing wall surface with Cement based wal. patty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of al. materials, labour etc.				

**CONTRACTOR**

**Block Development Officer  
Punehottampur**


	complete.			
	Ground Floor	317.07	Sqm	66.22
	First Floor	330.78	Sqm	79.93
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete			20,976.11
	Ground Floor	317.07	Sqm	78.63
	First Floor	330.78	Sqm	80.44
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.C.			26,439.42
	Ground Floor	141.30	Sqm	73.18
	First Floor	177.83	Sqm	75.47
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete			19,340.33
	M.S Double leaf Door	579.36	Kg	79.20
	M.S Double leaf window with grill	43.23	Kg	67.97
	M.S Grills	961.60	Kg	53.55
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.01	Sqm	60.97
28	Supplying, fitting & fixing of Up plastized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA ETC) casement door-60 series duly manufactured using UPVC reinforced profiles of 60mm x 35 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be filled with 12mm thick WPI Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1 no. per set of washes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products conforming to ASTM-D-638-14, EN-477-93 and other applicable codes and standards.	12.48	Sqm	8,963.00

CONTRACTOR

Block Development Officer  
Purushottampur

29	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (HENESTA/ NCL VEKA Ltd.) three track-three panel sliding window-60-series duly manufactured using UPVC reinforced profiles of 108mmx 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ de-glazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.</p>	25.09	Sqm	5,984.00	150,130.56
30	<p>Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 1660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting ,cost of all materials, taxes, labour, T&amp;P etc. complete as per direction of Engineer in Charge.</p>	5.57	Sqm	3,668.71	20,434.71
31	<p>Supplying, fitting &amp; fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (HENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-series duly manufactured using UPVC reinforced profiles of 60mmx 65 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25 mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated &amp; welded through fusion welding and window frame shall be fitted with 6mm thick cleared toughened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ de-glazing at site etc including cost and conveyance of all materials, accessories, labour charges, material &amp; products conforming to ASTM-D 638-14, EN-477-95 and other applicable codes and standards.</p>	1.37	Sqm	7,115.00	9,747.35

CONTRACTOR

  
**Block Development Officer**  
**Purushottamapur**

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32 mm x 2mm @ 0.90 into C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. <u>complete in all respect.</u>	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade <u>excluding cost of primer.</u>	79.17	Sqft	55.62	4,403.17
34	Painting two coats with approved enamel paints of approved colour shade over a coat of primer including sand papering, polishing the surface, cost, conveyance of all materials and cost of all labour etc. <u>complete as per specification &amp; direction of E.I.C</u>	79.17	Sqft	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6), moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size hg chips, 12mm thick cement plaster (1:4) with punning to inside, cement flush painting (1:3) to outside. R.C.C. cover slab in (1:2:4) using 12mm size hg chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc. all complete as per approved specification and <u>direction of the Engineer in charge</u>	1.00	Each	7,515.70	7,515.70
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top cement concrete (1:3:6) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well seating, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc. all complete as per approved specification and <u>direction of the Engineer in charge</u>	1.00	Each	13,294.90	13,294.90

CONTRACTOR

Block Development Officer  
Purushottamapur

37 Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701-1996 including cutting holes through the tank and fixing mild steel ribs and fittings and providing extra sockets and jam nuts, fixing ball valve etc. including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.40m height in staging and an circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60m x 1.60m and 0.10m thick, R.C.C beam of 0.25m x 0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size lag clips including centering and shuttering, watering curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge

1.00	Each	21,457.34	21,457.34
<b>TOTAL (In Lakhs)</b>			<b>33,31,466.10</b>

Limited To  
Rs.33,31,466

(Rupees Thirty three lakhs thirty one thousand four hundred sixty six) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-  
Percentage Rate Quoted in Words:-  
Total Tendered Amount:-

Total No. of Corrections.....  
Total No. of Over writings.....  
Total No. of Interpolation.....

Signature of the Contractor

1. In case of downloaded from official website

Cost of tender paper: for the work "**Construction of day care sub centre cum Health & Wellness Centre at Bhinapur under Purushottamapur Block for 2022-23 for 2022-23**" for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - 101. \_\_\_\_\_ payable at Berhampur.

Block Development Officer,  
Purushottamapur

CONTRACTOR


Block Development Officer  
Purushottamapur

**For Office use only**

01. E.M.D. Furnished / Not furnished  
Rs. \_\_\_\_\_  
In shape of \_\_\_\_\_  
Pledged/Not Pledged
02. Valid Registration certificate:- Copy furnished/ Not furnished
03. PAN Card:- Copy furnished/ Not furnished
04. GSTIN:- Copy furnished/ Not furnished
05. Nos. of Tender paper:- \_\_\_\_\_
06. Cost of Tender paper in case of down loading i.e. Rs. \_\_\_\_\_ in shape of demand draft

  
**Block Development Officer,  
Purushottamapur**

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT SIKULA UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-12.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at Sikula under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block On dated- 13.01.2023. The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO Purushottampur, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, Purushottampur Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, Purushottampur Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, Purushottampur Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

CONTRACTOR

  
Block Development Officer  
Purushottampur

5. Block Development Officer, Purushottamapur Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-PI for due fulfillment of contract in the office of the Block Development Officer, Purushottamapur Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the Purushottamapur shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Purushottamapur and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the original certificate produced before the Block Development Officer, Purushottamapur Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

CONTRACTOR

  
Block Development Officer  
Purushottamapur

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act. VII of 1023 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the scheduled attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm<sup>2</sup> / 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither partly to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

CONTRACTOR

  
Block Development Officer  
Purushottampur

for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
- iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
- v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
- vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
- vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.


19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.


22. All the quantities mentioned in the schedule are combined for ground floor and multistories incase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individuals items.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, Purushottamapur Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effort that he is not related to any officers of Block Development Officer, Purushottamapur Block Ganjam.

**(b) CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, Purushottamapur Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.


I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.


4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

CONTRACTOR

  
Block Development Officer  
Purushottampur



(b) **CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer


(c) **CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past.

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will commencement within one months of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.


(d) Fees and dues hired by Municipal, Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.


(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation or Workmen's compensation Act.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

- (h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.
- (i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.
49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.
50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.
51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strength as per national building code.
52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottampur Block, Ganjam.
53. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.
54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full as approved specification.
55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.
- (i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value


56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**


  
**Block Development Officer**  
**Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

AEE/AE  
Purushottampur, Block

  
Block Development Officer  
Purushottampur Block

Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - Construction of day care sub centre cum Health & Wellness  
Centre at Bhimapur under Purushottampur Block for 2022-23  
Estimated Cost: - Rs. 33,21,709/- EMD: - Rs. 33,217/-

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,903.83

CONTRACTOR

  
Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with coarse sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	26.48	Cum	4,271.48	113,108.75
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C	1.04	Cum	6,324.00	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	2.87	Cum	5,670.38	16,273.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.30
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,560.92	44,883.91
	First Floor	2.93	Cum	11,859.47	34,748.24
	Second Floor	1.03	Cum	13,400.41	13,802.42
	C) PLINTH BAND	5.54	Cum	5,029.13	27,861.38
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First Floor	2.03	Cum	9,186.10	18,647.78
	E) CHAJJA				
	Ground Floor	18.37	Sqm	781.41	14,354.50
	First Floor	10.57	Sqm	884.82	9,352.55
	F) BEAM				
	Ground Floor	5.23	Cum	10,560.92	55,233.61
	First Floor	3.76	Cum	11,859.47	44,591.60
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,441.43	15,389.53
	First Floor	1.63	Cum	10,516.08	17,141.21
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.82	22,479.84

**CONTRACTOR**

**Block Development Officer  
Purushottanapur**

10	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	8,712.60	446,869.25
	First Floor	25.32	Qtl	8,736.96	221,219.83
	Second Floor	3.17	Qtl	8,761.45	27,773.80
11	25mm thick CC 1:2:2 with 6mm size CB chips for grading concret over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.34
	First Floor	85.55	Sqm	318.95	27,286.17
	Second Floor	20.35	Sqm	352.01	7,163.40
12	Fly Ash Brick work with Fly Ash Bricks of 23cm.x 11cm.x 8cm. size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	4.78	Cum	4,136.19	19,770.99
	Super structure				
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	34.23	Cum	4,447.74	152,246.07
	Second Floor	10.39	Cum	4,761.97	49,476.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete.	19.50	Sqm	209.54	4,086.03
14	12mm thick C.P.(1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	121.80	Sqm	139.59	17,002.06
	First Floor	110.72	Sqm	145.23	16,079.64
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	158.30	3,120.73
16	Cement rule pointing including racking out joints ( 1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,901.65
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.I.C.				

CONTRACTOR

  
Block Development Officer  
Purushottampur


	Ground Floor	349.30	Sqm	200.03	69,87
	First Floor	274.01	Sqm	205.06	56,18
	Second Floor	37.65	Sqm	210.25	7,915.8
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment , watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	86.00	Sqm	157.15	13,514.90
	First Floor	64.05	Sqm	161.09	10,317.81
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	966.41	83,111.63
	First Floor	77.05	Sqm	975.16	75,136.41
20	Supplying, fitting & fixing of Chequereed tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	4,357.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC ) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	458.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

CONTRACTOR

Block Development Officer  
Purushottamapur

	complete.				
	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	330.78	Sqm	79.93	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.I.C.				
	Ground Floor	141.30	Sqm	73.18	10,340.33
	First Floor	177.83	Sqm	75.87	13,492.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				
	M S Double leaf Door	579.36	Kg	70.20	40,671.07
	MS Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M S Grills	961.60	Kg	55.55	53,416.88
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,903.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium 1-no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.48	Sqm	8,963.00	111,858.24

CONTRACTOR

  
Block Development Officer  
Purushottamapur


29	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track -three panel sliding window-60-seies duly manufactured using UPVC reinforced profiles of 108mmx 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	25.09	Sqm	5,984.00	150,138.56
30	Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting ,cost of all materials, taxes, labour, T&P etc. complete as per direction of Engineer in Charge.	5.57	Sqm	3,668.71	20,434.71
31	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-seies duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding and window frame shall be fitted with 6mm thick cleared thoughtened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	1.37	Sqm	7,115.00	9,747.55

CONTRACTOR

  
Block Development Officer  
Purushottampur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer.	79.17	Sqm	55.62	4,403.44
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc, complete as per specification & direction of E.I.C.	79.17	Sqm	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6),moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size h.g chips,12mmthick cement plaster (1:4) with punning to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size h.g chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20

CONTRACTOR

  
Block Development Officer  
Purushottampur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701--1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size h.g chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>33,21,708.6</b>

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tended Amount:-

Total No. of Corrections.....


Total No. of Over writings.....

Total No. of Interpolation.....

Signature of the Contractor

1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottampur Block for 2022-23 for 2022-23 " for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.


  
Block Development Officer  
Purushottampur

CONTRACTOR

  
Block Development Officer  
Purushottampur

**For Office use only**

- |   |  |
|---|--|
| 01. E.M.D.  | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate:-  | Copy furnished/ Not furnished  |
| 03. PAN Card:-  | Copy furnished/ Not furnished  |
| 04. GSTIN:-   | Copy furnished/ Not furnished  |
| 05. Nos. of Tender paper:-  | _____  |
| 06. Cost of Tender paper in case of down loading i.e. Rs. _____ /- in shape of demand draft |  |

  
**Block Development Officer,  
Purushottamapur**

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**



**OFFICE OF THE BLOCK DEVELOPMENT OFFICER  
PURUSHOTTAMAPUR, District:- Ganjam.**

**DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER  
GOVT. OF ODISHA**

**Detailed Tender call Notice**

**Name of work**

**CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS  
CENTRE AT SOMMA UNDER PURUSHOTTAMAPUR BLOCK  
Under PURUSHOTTAMAPUR Block for 2022-23**

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State Govt. B & C class contractors in prescribed form to be eventually drawn in P.W.D. form no.P1 and will be received through registered/speed post only at O/o Block Development Officer, Purushottampur Block, Ganjam up to 05.00P.M Dtd:-12.01.2023 for the work "**Construction of day care sub centre cum Health & Wellness Centre at Somma under Purushottampur Block for 2022-23**" and will be opened before the tender committee in the presence of the tenderers or their authorized representatives at Purushottampur Block On dated- 13.01.2023 .The amount of the estimate is approximately **Rs. 33,21,709/-** (Rupees Thirty three lakhs twenty one thousand seven hundred nine ) only.

2. The tenderers should please note that the work will have to be completed within **9 months** commencing from the date of issue of work order. Tenderers are required to submit detail programme of works along with the tender which they consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of works, the tender will be considered defective. Authority for acceptance of tenders would rest with Block Development Officer, Purushottampur Block, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. **Rs. 33,217/-** (Rupees Thirty three thousand two hundred seventeen) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the BDO **Purushottampur**, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of the successful tenderers and will not carry any interest.


4. (a) The plan & specification for the work can be seen at the office of the Block Development Officer, **Purushottampur** Block during working hours and days. Complaints at a future date that the plan and specifications have not been seen, cannot be entertained. The contractor may obtain a set of tender documents for the work from the official web site (<http://www.ganjam.nic.in>) of payment of Non-refundable fund **Rs.6000/-** (Rupees Six thousand) only in shape of Demand Draft issued from any scheduled bank payable at Berhampur. The tender must be submitted in a sealed cover through registered/ speed post only. The name of the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development Officer, **Purushottampur** Block, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and in all cases this conditions stipulated in the original document kept in the office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in receipt of tender documents by the intending contractors sent by department through registered post and similarly the tender documents sent through registered / Speed post do not reach in the Block Development Officer, **Purushottampur** Block, Ganjam by the scheduled date and time, their offers will not be considered on any account even if the tender documents were dispatched by the tenderers before the due date. The cost of registration fees will be borne by the intending tenderers.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

5. Block Development Officer, **Purushottampur** Block, Ganjam reserves the right to reject any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days upon written information being given to him of acceptance of his tender make an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block Development Officer, **Purushottampur** Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as security deposit for the fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required amount of security money is deposited. The written agreement to be entered into between the contractor and the **Purushottampur** shall be foundation of rights of the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the Government. The department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to **Purushottampur** and in no other form. In case of tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.


7. The rates should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The tender shall be written legibly and free from erasures, over writing's or conversation of figures. Corrections where unavoidable should be made by scoring out initialing dating and rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless accompanied by attested copies of GST certificate, non-assessment certificate as the case may be and the original certificate produced before the Block Development Officer, **Purushottampur** Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from any sum that may then or at any

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

time there after become due to the contractor or from his security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any compensation under "Workman" compensation Act, VII of 1023 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his tender. The rights is reserved without impairing the contract to make such increase in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactory. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Govt. do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be financially solvent and stable for advance procurement of all materials required for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-46 / 95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard specification & should be of grade M 150 and M 200 equivalent to nominal proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm<sup>2</sup> / 200 Kg / Cm<sup>2</sup> in 15 Cm. cubes at 28 days after mixing and test conducted in accordance with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed 25%)


14. Shuttering and centering shall be with seasoned non-sal wood planks and the inside of which shall be lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Odisha and it is agreed that neither party to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender:-

- i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender document.
- ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender

CONTRACTOR

  
Block Development Officer  
Purushottampur

for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

- iii. The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage excess/less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
- iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in the contract.
- v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
- vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher authority.
- vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all the materials are to be removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed. No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

18. The contractor shall not interface with the execution of water supply or electrical fittings arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.


19. The department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

20. The contractor will have to arrange for water supply for all works and make sanitary arrangements at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for bench marks, level pillars profiles and enching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work.


22. All the quantities mentioned in the schedule are combined for ground floor and multistories incase multistoried building the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individuals items.

**CONTRACTOR**

  
**Block Development Officer  
Purushottamapur**

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators and pumps etc. for the purpose.
24. It should be understood clearly that no claim what so ever will be entertained.
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the Government of India Ministry of Works, housing and supply in their standing orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer, Purushottampur Block, Ganjam Berhampur during working hours & days.
26. Tenders are required to abide by the fair wage clauses as introduced by the Government.
27. The contractor will be responsible for the loss or damage of any departmental materials equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus storage charges or market rates whichever is higher.
28. The contractor should arrange at his own cost necessary tolls and plants machines concrete mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.
29. The contractor will have to submit to the Block Development Officer, Purushottampur Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on the work.
30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in addition to clauses mentioned herewith before tendering.
31. No part of the contract shall be sublet without written permission of Block Development Officer, Purushottampur Block, Ganjam or transfer is made by power of attorney authorizing others to receive payment on the contractor's behalf.
32. If further necessary information is required AEE/AE, Purushottampur Block, Ganjam will furnish such, but it must be clearly understood that the tenders must be received in order and according to the institutions.
33. Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42 qtl.
34. No contractors will be permitted to furnish their tenders in their own manuscript papers.
35. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been misjudged cannot be entertained.

**Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.**

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

36. Government will not however after acceptance of contract rate pay any extra charges for lead or any other reason in case the contractor is found later on to have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by AEE/AE, **Purushottampur** Block, Ganjam, before they are used on the work.

38. The tender containing extraneous conditions not covered by the tender call notice are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed herewith along the tender to effort that he is not related to any officers of Block Development Officer, **Purushottampur** Block Ganjam.

(b) **CERTIFICATE OF NO RELATIONSHIP**

I / We hereby certify that I / We are / are not related to any officers of Block Development Officer, **Purushottampur** Block Ganjam. I / We am / are also aware that if the facts subsequently proved to be false my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit and I / We shall be liable to make good of the loss or damage resulting from such cancellation.


I / We also note that in case of non-submission of this certificate with tender my / our tender is liable for rejection.

Date.....

Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of receipt tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

41. After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along with the tender.

43. **GOVERNMENT OF ORISSA FINANCE DEPARTMENT**

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding "Discontinuance of the system of procurement of stock by Engineering Department").

X

X

X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from 01.04.96 there will neither purchase of department store materials nor booking of materials to show utilization of budget provision. It will be the responsibility of the contractor to purchase stores and utilize them in the work since materials like cement, steel etc. are easily and abundantly available at places, there will be no difficulty for contractors to procure the same. Therefore the future agreement with the contractors shall be executed accordingly and necessary modification to the agreement from may be made. In case where agreement have already been executed for department supply of materials, efforts should be made to fulfill the same by utilization to the existing stores and also through inter divisional and even inter department transfer of stores. For utilization of the surplus materials, agreements may however be made for supplying of materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of departmental execution of work by directly charging to site account or through contractors. There should not be advance purchase of materials for the sake of storing and utilizing the same in future works.


4. Consequent upon introduction of the new system the Engineer-in-Charge of the work will have to exercise strict quality control and ensure that materials used by the contractors conform to the standard specifications

X

X

X

CONTRACTOR

  
Block Development Officer  
Purushottampur



(b) **CERTIFICATE OF THE LIST OF T & P**

I / We do hereby certify that the following tools and plants, machineries and vehicles are in my / our possession in working orders.

- (i)
- (ii)
- (iii)
- (iv)
- (v)
- (vi)
- (vii)

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

Date.....

Signature of Tenderer


(c) **CERTIFICATE OF THE LIST OF WORK EXECUTED**

I / We do hereby certify that the following works have been executed by me / us in the past.

Sl. No.	Particulars of works already executed.	Approximate amount of each work.	Name of Department under which the works executed.	Period of commencement and period of completion.	Whether the works were completed in stipulated period.
1	2	3	4	5	6

I / We also note that, non submission of this certificate will render my / our tender liable for rejection.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**


44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other such works should be finished smooth and no extra charges for plastering if required shall be paid by the department.
45. At their opinions quote reasonable rates for each item of the work carefully so that the rate for one item should not be unworkably low and others too high. (Also see clause 60)
46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma, holder engineers respectively. The period of employment will commencement within one months of the date of issue of work order and would last till the date when 90% of work is completed. Number of apprentices employed should be fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1% of the tendered cost of the work (vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).
47. The tenderer shall bear cost of various incidental sundries and contingencies necessitated by the work falling within following or similar category.
- (a) Rent, royalties and other charges of materials octroi duties all other taxes including GST, ferry/tolls conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.
- (b) Labour camps and huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.
- (c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as for works.
- (d) Fees and dues hired by Municipal, Canal and water supply authorities.
- (e) Suitable equipments and wearing apparatus for the labourers engaged in risky operation.
- (f) Suitable fencing barriers signals including paraffin and electrical signal where necessary at works and approaches in order to protect the public and employees from accidents.
- (g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also sums which may become payable due to operation or Workmen's compensation Act.

**CONTRACTOR**

  
**Block Development Officer  
Purushottampur**

- (h) The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost.
- (i) The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
48. The prevailing percentage of I.T. Department of the gross amount of the bill and surcharge as applicable will be deducted from the contractor's bill towards Income tax.
49. The prevailing of GST on the gross amount of the bill will be deducted from the contractor's bill.
50. Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who undertakes execution of work through labour should produce valid license from licensing authority of labour department.
51. The KB brick should be well burnt and of good qualities. The brick should be approved by the Engineer-in-Charge before use in the work and should confirm the minimum strengthen as per national building code.
52. When department machinery will be utilized in the work by the contractors necessary and prevailing hire charges as fixed by the departments will be recovered from the contractor who may see the hire charges of the machinery in the office of the Block Development Officer, Purushottamapur Block, Ganjam.
53. Under no circumstances interest in chargeable for the dues or additional dues, if any payable for the work.
54. If the contractor quotes abnormally low rates for some items and the department decides to accept the tenders then the department would have the discretion of withholding the differential cost between the amount of low rated items and corresponding estimated amount from their payment due against other item till such low rated items are completed in full an as approved specification.
55. The following clauses have been revised / substituted as per Works Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website: <http://tendersodisha.gov.in>.
- (i) Ammendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalised the tender through a transparent lottery system, where all bidders / their authorized representatives, the CDM & PHO and DAM will remain present.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottamapur**

(ii) Additional Performance security

(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra / Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in favour of the Block Development Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other stipulations it is mandatory on the part of the BDO, Purushottampur Block to report the actual date of completion of the project so that the report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

- Before 30% of contract period = 5% of Contract Value
- Before 20 to 30% of contract period = 4% of Contract Value
- Before 10 to 20% of contract period = 3% of Contract Value
- Before 5 to 10% of contract period = 2% of Contract Value
- Before 5% of contract period = 1% of Contract Value


56. Affidavit to be furnished by the contractor at the time of submitting of Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works should possess full-fledged field laboratory for testing of the quality of the work. Under the same clause, the following provision is to be made as per Works Department No.-12351/W, dated 23.07.2004.

**CONTRACTOR**

  
**Block Development Officer**  
**Purushottampur**

- 1) An Engineering personnel of the executing agency should be present at work site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
- 2) Brick Masonry Display Board should be constructed by the executive agency indicating Name of the department, Name of the work, estimated cost, financial year etc as per the direction of Engg- in- Charge.

Total

Clauses Only

AEE/AE  
Purushottampur, Block

  
Block Development Officer  
Purushottampur Block

Issued to Sri.....Contractor.....  
Class.....

**SCHEDULE OF QUANTITY & ABSTRACT OF COST**

Name of the Work: - **Construction of day care sub centre cum Health & Wellness  
Centre at Bhimapur under Purushottampur Block for 2022-23**  
Estimated Cost: - Rs. **33,21,709/-** EMD: - Rs. **33,217/-**

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount (In Lakhs)
1	Earth Work in excavation of foundation in hard soil within initial leads of 50m & lifts of 1.5m including dressing and levelling of bed etc. and adding contractor's profit and over head charges, etc. complete in all respect.	106.32	Cum	195.37	20,771.74
2	Extra lifts of 1.50 mtr or part thereof over the initial lift of 1.5 mtr in all kinds of embankments and road works and ordinary earthwork in general.	3.21	Cum	210.74	676.48
3	Excavation of foundation in hard rock (granite) removed by chiselling including dressing and levelling the bed not exceeding 1.50 mtr. in depth and depositing the soil within initial lead of 50 mtr. and as per specification approved by the Department.	3.21	Cum	2,150.73	6,903.83


CONTRACTOR

  
Block Development Officer  
Purushottampur

4	Supplying & filling of foundation with course sand well watered and rammed including cost, cost of all labour, carriage, royalty complete in all respect.	107.65	Cum	339.69	36,567.63
5	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	26.48	Cum	4,271.48	113,108.79
6	Supplying all materials, labour, T&P and providing cement concrete (1:1.5:3) with 12mm size hard broken granite chips for R.C.C works including hoisting, laying, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per specification and direction of the E.I.C	1.04	Cum	6,324.00	6,576.96
7	Cement Concrete (1:2:4) using 12mm size hard granite C.B. chips approved quality from approved quarry including cost, carriage, royalty, cost of all labour. etc complete and as directed by E.I.C.	2.87	Cum	5,670.38	16,273.99
8	Random Rubble stone masonry in cm (1:6) in foundation & plinth using gh stones of app quality, including splays, cuttings, circular moldings, watering, curing, cost, conveyance, taxes, royalties of all materials & labour with T&P etc. complete in all respect.	34.33	Cum	3,290.60	112,966.30
9	R.C.C. M-20 grade with 20mm and down grade C.B. chips of approved quality from approved quarry including hoisting, laying hire charges of concrete mixture, vibrator, watering, curing and cost of all materials and labour, centering shuttering etc complete but excluding cost of reinforcement.				
	A) COLUMN BASE FOOTING	14.35	Cum	4,659.44	66,862.96
	B) COLUMN SUPER STRUCTURE				
	Ground Floor	4.25	Cum	10,560.92	44,883.91
	First Floor	2.93	Cum	11,859.47	34,748.24
	Second Floor	1.03	Cum	13,400.41	13,802.42
	C) PLINTH BAND	5.54	Cum	5,029.13	27,861.38
	D) LINTEL BAND				
	Ground Floor	2.47	Cum	8,333.08	20,582.71
	First Floor	2.03	Cum	9,186.10	18,647.78
	E) CHAJJA				
	Ground Floor	18.37	Sqm	781.41	14,354.50
	First Floor	10.57	Sqm	884.82	9,352.55
	F) BEAM				
	Ground Floor	5.23	Cum	10,560.92	55,233.61
	First Floor	3.76	Cum	11,859.47	44,591.60
	G) STAIRCASE 2				
	Ground Floor	1.63	Cum	9,441.43	15,389.53
	First Floor	1.63	Cum	10,516.08	17,141.21
	H) ROOF SLAB				
	Ground Floor	13.41	Cum	8,945.20	119,955.13
	First Floor	10.69	Cum	9,920.63	106,051.51
	Second Floor	2.03	Cum	11,073.82	22,479.84

CONTRACTOR

Block Development Officer  
Purushadampur



10	Straightening, cutting, bending bent up or coiled rods, including cranking, hooking, welding or jointing the M.S. rods or tor conforming to I.S. 432 (Plain) and 1785 (Tor) steel and binding, tying the grills, hoisting, lowering and placing in proper position required for R.C.C. works including cost, conveyance and taxes of M.S. rods or tor steel and binding wires of 18 to 20 gauge and cost of all labour etc. complete in all respect.				
	Ground Floor	51.29	Qtl	8,712.60	446,869.25
	First Floor	25.32	Qtl	8,736.96	221,219.83
	Second Floor	3.17	Qtl	8,761.45	27,773.80
11	25mm thick CC 1:2:2 with 6mm size CB chips for grading concret over roof slab etc. complete.				
	Ground Floor	102.93	Sqm	290.22	29,872.34
	First Floor	85.55	Sqm	318.95	27,286.17
	Second Floor	20.35	Sqm	352.01	7,163.40
12	Fly Ash Brick work with Fly Ash Bricks of 23cm.x 11cm.x 8cm. size having crushing strength not less than 75 Kg/Cm <sup>2</sup> in cement mortar (1:6) in superstructure including splays, cuttings, circular moldings, watering & curing for 7 days, cost, conveyance, taxes & royalties of all materials, labour with T&P etc. complete in all respect.				
	Sub structure	4.78	Cum	4,136.19	19,770.99
	Super structure				
	Ground Floor	36.18	Cum	4,174.51	151,033.77
	First Floor	34.23	Cum	4,447.74	152,246.07
	Second Floor	10.39	Cum	4,761.97	49,476.85
13	20mm thick C.P. With C.M. (1:6) over stone masonry with cost & conveyance of all materials, cost of all labour, etc complete.	19.50	Sqm	209.54	4,086.03
14	12mm thick C.P.(1:6) on brick masonry to the smooth surface including watering, curing, cost, carriage, royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	121.80	Sqm	139.59	17,002.06
	First Floor	110.72	Sqm	145.23	16,079.64
	Second Floor	67.11	Sqm	151.16	10,144.31
15	12 mm thick cement plaster (1:4) finished smooth to brick masonry with cement punning for skirting after racking out joints including watering, curing including cost, conveyance, taxes, royalties & labour with T&P etc. complete.	19.71	Sqm	158.30	3,120.73
16	Cement rule pointing including racking out joints ( 1:3) over brick work including watering, curing, cost, conveyance, taxes, royalties & labour with T&P etc. complete.	17.54	Sqm	165.44	2,901.65
17	16mm thick C.P. (1:6) over brick masonry to the smooth surface including watering, curing cost, carriage, royalty, and taxes of all materials, cost of all labour, etc complete as per the direction of E.I.C.				

**CONTRACTOR**

  
Block Development Officer  
Purushottampur

	Ground Floor	349.30	Sqm	200.03	69,870.48
	First Floor	274.01	Sqm	205.06	56,189.59
	Second Floor	37.65	Sqm	210.25	7,915.85
18	6 mm thick C.P. (1:4) to RCC surfaces finished smooth including closed deep chipping and slurry treatment, watering, curing cost, carriage & royalty of all materials, cost of all labour, etc complete as per the direction of E.I.C.				
	Ground Floor	86.00	Sqm	157.15	13,514.90
	First Floor	64.05	Sqm	161.09	10,317.81
19	Supplying, fitting & fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified floor tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	86.00	Sqm	966.41	83,111.63
	First Floor	77.05	Sqm	975.16	75,136.41
20	Supplying, fitting & fixing of Chequereed tiles laid on 20 mm thick cement mortar (1:4) and filling joints with white cement of approved quality including cost of all materials, etc. required for the work all complete as per direction of E.I.C.				
	Ground Floor	23.14	Sqm	561.62	12,995.99
	First Floor	7.64	Sqm	570.37	4,357.66
21	Fixing of 10 mm thick & size of 600x600 mm Glazed Vitrified wall tiles (GVT) of matt finish(WOODEN FINISH/RUSTIC FINISH) with veilcraft (VC) shield( Scratch free/stain free) with water absorption limit between 0.08% to 3% and conforming to IS : 15622:2006 (Group B Ib) in dados skirting and risers of steps on 12mm thick CP (1:3) jointed with neat cement slurry mixed with pigments to match the shade of the tiles including cost, carriage, cost of all labour etc. complete.				
	Ground Floor	118.23	Sqm	1,062.52	125,621.74
	First Floor	58.38	Sqm	1,077.63	62,917.26
22	Priming 1 coat with wall primer water bond cement primer including all labour, materials etc. complete.				
	Ground Floor	458.37	Sqm	59.42	27,236.35
	First Floor				
	Outside	177.83	Sqm	61.93	11,013.01
	Inside	330.78	Sqm	60.91	20,147.87
23	Finishing wall surface with Cement based wall putty (water based) of approved make and finished smooth & even surface to receive painting including cost of scaffolding etc. with cost of all materials, labour etc.				

CONTRACTOR

  
Block Development Officer  
Purushottamapur

	complete.				
	Ground Floor	317.07	Sqm	66.22	20,996.38
	First Floor	330.78	Sqm	79.93	26,439.32
24	Wall painting 2 coats with plastic emulsion paint of approved shade on new work to give an even shade including cost of paint etc complete.				-
	Ground Floor	317.07	Sqm	78.83	24,994.63
	First Floor	330.78	Sqm	80.44	26,608.02
25	Wall painting two coat with any approved weather coat paint including cost of all materials, labour and T&P require for the work etc. complete as directed by the E.I.C.				-
	Ground Floor	141.30	Sqm	73.18	10,340.33
	First Floor	177.83	Sqm	75.87	13,492.09
26	Supplying of M.S. Door, Window with grills, Grills made out of M.S. Angle frame, M.S. Flat, Sheet etc of approved section & design, electrically welded properly with all necessary locking arrangement, and 1 coat red oxide primer including cost of all materials, labour charges, carriage of materials to site etc. complete.				-
	M S Double leaf Door	579.36	Kg	70.20	40,671.07
	MS Double leaf window with grill	43.23	Kg	67.97	2,938.65
	M S Grills	961.60	Kg	55.55	53,416.88
27	Labour for fitting & fixing of MS grills & shutters as per approved design including cost of all materials complete.	72.04	Sqm	68.07	4,903.76
28	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) casement door-60-series duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 102mm x 60mm x 2.25mm for casement door Sash profile and 74mm x 60mm x 2.5mm mullion profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 2.0mm prefabricated & welded through fusion welding the door sash shall be fitted with 12mm thick WPC Board of Greenply make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made of aluminium I-no. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing at the site, etc including cost, conveyance of all materials, accessories, labour charges, materials & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	12.48	Sqm	8,963.00	111,858.24

CONTRACTOR

  
Block Development Officer  
Purushottamapur

29	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) three track -three panel sliding window-60-seies duly manufactured using UPVC reinforced profiles of 108mmx 45 mm x 2.5mm for outer frames and window Sash profile of 39mm x 58mm x 2.5mm capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding the window frame shall be fitted with 6mm thick clear toughened glass of SAINT GOBAIN make duly fixed with EPDM weathering seal resistance and the system is to be installed at the site using reinforced large coupler at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at the site etc including cost and conveyance of all materials, accessories, labour charges, material & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	25.09	Sqm	5,984.00	150,138.56
30	Providing, fitting, fixing up partition walling OEL aluminium anodized section No. 9210 and 9207 as single groove and double groove respectively as horizontal and vertical member and OEL section 4660 as Tapered clip for fixing up 6mm thick Black glass and jointing angle No. 1855 including all fitting ,cost of all materials, taxes, labour, T&P etc. complete as per direction of Engineer in Charge.	5.57	Sqm	3,668.71	20,434.71
31	Supplying, fitting & fixing of Un-plasticized Poly Vinyl Chloride (UPVC) (FENESTA/ NCL VEKA Ltd.) ventilator/ Top hung-60-seies duly manufactured using UPVC reinforced profiles of 60mmx 55 mm x 2.5mm for outer frames, 75mm x 60mm x 2.25mm for casement window sash profile capable of mounting single glazing system, structurally reinforced with hot dip galvanized upto 50 microns of minimum thickness of 1.5mm prefabricated & welded through fusion welding and window frame shall be fitted with 6mm thick cleared thoughtened glass of SAINT-GOBAIN make duly fixed with EPDM weathering seal resistance accessories like clipping locking system made up of aluminium 1 No. per set of sashes and the system is to be installed at the site using anchor fasteners, silicon rubber sealant, easy glazing/ deglazing at site etc including cost and conveyance of all materials, accessories, labour charges, materiasl & products confirming to ASTM-D-638-14, EN-477-95 and other applicable codes and standards.	1.37	Sqm	7,115.00	9,747.55

CONTRACTOR

  
Block Development Officer  
Purushottampur

32	Supplying, fitting and fixing of stainless steel of 304 grade in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr C/C and stainless square pipe bracing of size case as per approved design and specification, buffing, polishing etc. with the cost, conveyance taxes of all material, cost of all labour etc. complete in all respect.	10.00	Rmt	3,506.51	35,065.10
33	Priming one coat with any approved primer including cost of primer & labour to give an even shade excluding cost of primer.	79.17	Sqm	55.62	4,403.44
34	Painting two coats with approved enamel paints of approved colour, shade over a coat of primer including sand papering, polishing the surface, cost, conveyances of all materials and cost of all labour etc, complete as per specification & direction of E.I.C.	79.17	Sqm	138.28	10,947.63
35	Supplying all materials, labour, T&P and constructing inspection chamber of the following size with cement concrete(1:3:6) using 40mm size hard granite metal on bed, Flyash brickwork in cement mortar(1:6),moulding and shaping the channel inside and benching with cement concrete (1:2:4) using 12mm size h.g chips,12mmthick cement plaster (1:4) with punning to inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:2:4) using 12mm size h.g chips with RCC man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around the chamber including watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	7,478.60	7,478.60
36	Supplying all materials, labour, T&P and constructing soakway pit of the following size with dry brick walling from bottom upto invert of inlet pipe and Flyash brickwork in cement mortar (1:6) for the remaining height at top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and outside over masonry brickwork, gravel backing in the rear of well steining, RCC cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting handles including earthwork in open well excavation in all kinds of soil and refilling of cavity around the pit & painting the iron works, watering, curing, conveyance of all materials to worksite, payment of royalty, taxes etc all complete as per approved specification and direction of the Engineer in charge	1.00	Each	13,231.20	13,231.20

CONTRACTOR

  
Block Development Officer  
Purushottamapur

37	Supplying all materials,labour,T&P and fixing Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701--1996 including cutting holes through the tank and fixing mild steel tubes and fittings and providing extra sockets and jam nuts, fixing ball valve etc, including hoisting upto a height of 5 metres above ground level and placing the tank to the required position and providing Flyash brickwork in cement mortar (1:6) of 0.46m height in staging and in circular protection wall to support the tank, 12mm thick cement plaster (1:6) over brickwork, R.C.C slab of size 1.60mx1.60m and 0.10m thick, R.C.C beam of 0.25mx0.30m and 2.60m average length in cement concrete(1:2:4) using 12mm size h.g chips including centering and shuttering, watering, curing, conveyance of all materials to worksite etc all complete as per specification and direction of the Engineer in charge	1.00	Each	21,424.41	21,424.41
<b>TOTAL (In Lakhs)</b>					<b>33,21,708.61</b>

Limited To  
Rs.33,21,709

(Rupees Thirty three lakhs twenty one thousand seven hundred nine) only  
Approved for 37 (Thirty seven) items only

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.....


Total No. of Over writings.....

Total No. of Interpolation.....

Signature of the Contractor

1. In case of downloaded from official website

Cost of tender paper for the work "Construction of day care sub centre cum Health & Wellness Centre at Bhimapur under Purushottamapur Block for 2022-23 for 2022-23 " for Rs.6000.00 (Rupees Six Thousand) only vide Demand Draft No. \_\_\_\_\_ - Dt. \_\_\_\_\_ payable at Berhampur.


  
Block Development Officer,  
Purushottamapur

CONTRACTOR

  
Block Development Officer  
Purushottamapur

**For Office use only**

- |   |  |
|---|--|
| 01. E.M.D.  | Furnished / Not furnished<br>Rs. _____<br>In shape of _____<br>Pledged/Not Pledged |
| 02. Valid Registration certificate:-  | Copy furnished/ Not furnished  |
| 03. PAN Card:-  | Copy furnished/ Not furnished  |
| 04. GSTIN:-   | Copy furnished/ Not furnished  |
| 05. Nos. of Tender paper:-  | _____  |
| 06. Cost of Tender paper in case of down loading i.e. Rs. _____ /- in shape of demand draft |  |

  
Block Development Officer,  
Purushottampur

CONTRACTOR

  
Block Development Officer  
Purushottampur