OFFICE OF THE PANCHAYAT SAMITI,CHATRAPUR

Letter No- 92%

DETAIL TENDER CALL NOTICE 02
/BDO- CHATRAPUR OF 2024-25

Date 20.01.

2025

The Block Development Officer, Chatrapur invites sealed percentage rate tenders in single cover
system on behalf of Governor of Odisha from registered and eligible class of civil contractor of the
state PWD (R &B)/water Resources/ rural works/M. |/CPWD for the following work eventually to be

drawn up in the PWD F- 2 forms in conformity with the Detailed Tender Call Notice.

sl Name of the work value of Bid Cost of Bid Classof | Period of
No work security document Bidder completion
@ % (in (in Rs.)
Rs)
1 | Construction of GPLF building at 2424475/~ | 24245/- 6000/-+ |'B&C’ 6 (Six) Calendar
Podapadar. GST 18% | class momh
2 | Construction of GPLF building at 2422801/~ | 24228/- | 6000/ + "B&C' | 6(six)Calendar
Kanamana. GST 18% | class o |
3 | Construction of GPLF building at 2424475/~ | 24245/~ | 6000/-+ | ‘B&C « | 6(six) Calendar
Agastinuagaon. GST 18% | class manth
4 | Construction of GPLF building at S.R.Pur. 2424838/- | 24248/- 6000/-+ |‘B&C’ 6 (Six) Calendar
GST 18% | class o
5 | Construction of GPLF building at Kalipalli 2424475/~ | 24245/- | 6000/- + ‘B&C‘ | 6(sm) Calendar
GST 18% | class FHORED
6 | Construction of GPLF building at 2408953/~ | 24090/- | 6000/ + "B&C‘ | 6I(Six) Calendar
Tanganapalli GST 18% | class month

Terms and conditions:

1. The tender is to be super scribed with the name of the work and item of work tendered for.

2. Cost of tender Pa

r: The Tender specification can be obtained from the office of the Block

Development Officer, Chatrapur on payment towards the cost of Tender papers as mentioned
above (Non-Refundable)or any working day from 22.01.25 to 06.02.2025 between 10.30 AM

to 5.30 P.M the above work.

3. Sale of tender papers: The tender documents will be sold from 22.01.25 to 06.02.2025 at

Block office Chatrapur between 10.30 A.M to 5.30 P.M on working day.
4-

Date of receipt and mode of submission of tender papers: The Tenderers have to submit

the sealed tender papers in complete shape through Register Post/ Speed post/Tender Box
(Available at block office) to by directly sending it to_the B.D.O Chatrapur. The last date of
receipt of tender papers is 06.02.2025 up to 5.30 P.M. The undersigned will not be responsible
for postal delay if any or non-receipt of paper in time. The tender must super scribe the name

of the project the sealed envelope.

If a Govt. holidays declare during the above periods i.e.

from22.01.25 to 06.02.2025 then the next working day will be considered for sale/ receipt/

opening of the tender respectively.
5. The tender received after due and

held responsible for delay missing of tender during the postal or courtier transit.

time shall not be entertained and the authority shall not

P.T.O
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6. Date of Opening of tender paper: The tender paper shall be opened on 07.02.25 at 1'1.00
AM in the presence of the tenderers or their authorized representative having written
authorization for the purpose and the members of tender committee.

7. Earnest Mohex Deposit: 1% (One percent) of the bid value in shape of post office term
Deposit/ short term Deposit/N.S.C /K.V.P / Deposit Receipt of any Nationalized bank duly
pledged in favour of Block Development Officer, Chatrapur. The tender paper without

required amount of E.M.D will not be considered and transfer or adjustment of E.M.D is also
inadmissible.

8. Document to be attached: The following documents should be furnished with the tender

papers ,failing which the tender will be liable to rejection.
(i) . E.M.D pledged in favour of the Block Devlopment Officer, Chatrapur.
(i) Attested copy of valid Contractor Registration Certificate.
(k) Attested copy of PAN card and Certificate of GSTIN.
() Original money receipt issued by B.D.O Chatrapur towards cost of tender papers.

(m) Attested copy of caste certificate issued by competent authorities in case of SC/ST contractors
desired to avail the preference.

(n) The Bidders have to produce an original affidavit in support of the authenticity of documents
including EMD etc attached with the tender papers.
(o) Affidavit as regards the facts of availing award of work without submission of EMD/ISD during

the current financial year in case of Engineer Contractors desirous of availing exemption of
EMD otherwise their tender paper will be liable for rejection.

(p) Joint venture consortium agreements are not allowed to participate in tender.

9. _ Short fall of any required documents and EMD the tender paper will be liable for rejection.

10. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by
the successful bidder for the cost of less quoted in percentage of the amount put to tender

before the signing of the agreement of the contract ( vide works Department Letter no. 13286
dated 07.09.2017 Govt. of Odisha works Department.

11. Forfeiture: The EMD amount will be forfeited, if the tenderer backs out from the offer
acceptance of tender by the competent authority.

12. Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.

13. The Block Development Officer, Chatrapur reserves the right to reject any or all the tenders
without assigning any reasons there of Other details can be seen in the bidding documents.

14. Any bidder if went out from the office during the acceptance of the tender the EMD along
with the other deposits will be forfeited.

15. Condition tenders shall be out right rejected the authority reserves the right to reject any or
all tender without assigning any reason thereof.

16. No telegraphic/ fax tender shall be entitled.

17. The tender paper received without signature of the contractor / agency will not be
entertained.

-

Block Development Officer
Chatrapur
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Memo No Q2.3 Dated 20 .01.2025

BhUban::vi::rs:bmittefj to the I?irector, Information and Public Relations Department Govt Of Odisha
- or kind information with request to publish the above tender call notice in two widely
circulated Odia Daily newspaper in all Odisha edition in shortest minimum s on or before
22.01.25.
Block Dev@t Officer
Chatrapur

Memo No ng Dated

Copy submitted to PA to Collector, Ganjam/CDO-Cum-EQ, Zilla parishad, Ganjam/ CDPO,ICDS,
Ganjam, Chatrapur/DLF, Mission Shakti/ BPC, MS & BPMs, OLM, Chatrapur/ All BLF & GPLF/DI & PRO
Ganjam for favour of kind information and necessary action.

Block Development Officer
Chatrapur

Memo No 450 Dated 20.01.2025

Copy to the Tahasildar, /Executive Officer, Chatrapur/Executive Engineer, Zilla Parishad,
Ganjam, / All BDOs of Ganjam District for information and necessary action will request to display in
their Notice board for wide circulation.

Block Development Officer
Chatrapur
Memo No 931 Dated 20.01.2025
Copy to DIO, N.1.C Ganjam for uploading the detail tender call notice and the bid documents
in the official website of Ganjam i.e www.ganjam.nic.in

Block Deve ent Officer

Chatrapur
Memo No G52_ Dated 20- 041.2025

Copy to Office Notice Board and tender file of Chatrapur Block for uploading the DTCN and
Bid documents at NIC. Ganjam.

&

Block Development Officer
Chatrapur

& Scanned with OKEN Scanner



OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
AGASTINUAGAON GP UNDER CHATRAPUR BLOCK



s Y

1. Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF

GPLF BUILDING WITH MARKET COMPLEX AT TANGANAPALLI GP
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
07.02.2025 The amount of the estimate is approximately Rs. 2424475/- (Rupees
Twenty four lakhs twenty four thousand four hundred seventy five ) only.

2 The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24245.00 (Rupees Twenty four thousand two hundred forty five) only either
in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt
of Scheduled Bank duly pledged to the Block Development Officer, Chatrapur
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) + 18 % only in shape of
Demand Draft issued from any scheduled bank payable at Chatrapur. The tender
must be submitted in a sealed cover through registered/ speed post only. The
name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

CONTRACTOR Block Development Officer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK
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through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

3. Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof,

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

% The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment

CONTRACTOR Block Develop fficer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK
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certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

10.  If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

1. The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before

submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
No extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 1 1.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 / 200 Kg/Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

I5. For the purpose of jurisdiction in the event of dispute if any the contract should be

deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

CONTRACTOR Block Development Officer, Chatrapur
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16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

I7. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the

18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

{:'
CONTRACTOR Block Develoﬁm nt Ofﬁcer, Chatrapur
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19.

20.

21.

22.

23.

24,

25.

26.

27,

28.

8
The department will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in
their opinion.

The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution
of the work due to reason whatsoever and cost of such materials will be recovered
from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for
the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

g

CONTRACTOR Block Development Officer, Chatrapur
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30.
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32,

33.

34.

35,

.

The contractor will have to submit to the Block Development Officer,

Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i)  For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

36.  Government will not however afier acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

CONTRACTOR Block Development Officer, Chatrapur
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37. All fittings for doors and windows if supplied by the contractor should be of best

quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed

(b)  CERTIFICATE OF NO RELATIONSHIP

[ /' We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I / We shall be liable to make
good of the loss or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

N i e oromenas Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipment for testing building if found necessary and bear the entire cost
of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

CONTRACTOR Block Development Officer, Chatrapur
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With a view to avoiding these situations Govt. have been pleased to decide that

with effect from 01.
materials nor booking
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f the contractor t
work since materials like cement, ste
places, there will be no difficulty
the future agreement with the ¢

04.96 there will neither purchase of department store
of materials to show utilization of budget provision. It will
0 purchase stores and utilize them in the
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for contractors to procure the same. Therefore,
ontractors shall be executed accordingly and

necessary modification to the agreement from may be made. In case where
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should be made to fulfill the same
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departmental execution of work b
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y directly chargin

storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-
work will have to exercise strict quality control and ensure that

the contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

ted for department supply of materials, efforts
by utilization to the existing stores and also
inter department transfer of stores. For
agreements may however be made for
available. In this way the existing materials

y purchasing materials in case of
g to site account or through
purchase of materials for the sake of

in-Charge of the
materials used by

X
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which the
work is
stipulated to
be completed
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Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
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being taken

up.
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CONTRACTOR

t

Block Development Officer, Chatrapur
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I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)  CERTFICATE OF THE LIST OF T & P
I'/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(i)

CONTRACTOR Block Development Officer, Chatrapur
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(iii)
(iv)
(v)

(vi)
(vii)

I/ We also note that, non sub
liable for rejection.

-10 -

mission of this certificate will render my / our tender

¢ N Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
/' We do hereby certify that the following works have been executed by me / us

in the past.

Name of Period of Whether the
Particulars of Approximate Department works were
SI. " commencement
N works already amount of | under which and period of | SOmPpleted
& executed. each work. the works perio in stipulated
completion. :
executed. period.
1 2 3 4 5 6
1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

CONTRACTOR Block Develo nt Officer, Chatrapur
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45.

46.

47.

(a)

(b)

(c)

(d)
(€)

(H

(2

(h)

w1 =

At their opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-1733 | » Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.

Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

CONTRACTOR Block Develop icer, Chatrapur
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51.

32,

53.

54.

55,

CONTRACTOR Block Develop

12

The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item til]
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website httn:s’z’tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

nt Officer, Chatrapur
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-IIT of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value., Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee,

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively),

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Development Officer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) Engineering personnel of the executing agency should be present at work site
at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Cla nly
Junior Engineer Bock Develo icer,
Chatrapur Block. Chatrapur
e I IR ———————————— Contractor............................
BB e e AR e mmssmmmstyessooe oo
CONTRACTOR Block Developm icer, Chatrapur
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« P8
DETAILED ESTIMATE FOR CONST CTION OF GP
m he Work :- ICE BUILDING WIT KET COMPLEX AT
AGASTUNUAGAON GP
Sl | :
No. tem Qty Unit Rate Amount Remarks
L Earth work in hard soil with in 50m
intial lead & 1.5m intial lift including | 58.50 Cum 270.90 | Rs | 15848.00
rough dressing and levelling
2 - ; : )
Filling in foundation and plinth with 57.63 Cum 1593.17 | Rs | 91814.00
sand well watered and rammed,etc.
3 | PCC(1:3:6 ) using with 40mm size
H G metal including cost, 19.00 Cum 6247.32 | Rs | 118699.00
conveyance, labour etc.
A4 . :
Flyash Brick masonry in cement
mortar (1:6) in foundation and plinth. 1740 um 3306.19 | Rs | 94156.00
5 : .
Flyash Brick masonry in cement
mortar (1:6) in Superstructure,etc. 41.25 Cum 5539.19 | Rs | 228492.00
6 | R.C.C.M-20 using 20 mm and down
graded hard granite crusher broken 50.60 Cum 6633.12 335636.00
chips,etc.
7| Supplying,fitting & placing uncoated
HYSD bar reinforcement including all | . o Qntl 8668.37 | Rs | 496540.00
cost & carriage including labour
charges,etc.
8 Rigid Smooth Centering &
Shuttering:- Sqm =
| R.C.C. foundation & Plinth:- 48.00 Sgm 247.51 | Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sgm 1189.28 | Rs | 218566.00
" Lintel 34.06 Sqm 570.30 | Rs | 19424.00
iv . .
Slab,Landing,Balconies,Sunshed & | .. Sam 755.72 | Rs | 99098.00
Chajja:-
v
stair 6.20 Sqm 1043.30 | Rs | 6468.00
9 20mm thick grading plaster in roof
slab in CM ( 1:4 ) including cost, 140.20 Sqm 316.10 | Rs | 44317.00
conveyance, labour etc.
10 6 mm.thick cement plaster in
C.M.(1:4) for ceiling plaster including | 131.22 Sgm 217.56 | Rs | 28548.00
deep chiping,etc.

CONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR
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Block Development Officer, Chatrapur

UNDER CHATRAPUR BLOCK
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16 mm thick cement plaster in
C.M.(1:6) in internal surface of
walletc.

398.82

-16 -

Sqm

287.44

Rs

114637.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
wall,etc.

157.69

Sqm

201.79

Rs

31820.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges,etc.

1551.00

Kg

88.07

Rs

136597.00

14

Supplying fitting & fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (LS)

2.00

Each

5500.00

Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-
in-charge.

12.42

Sgm

1212.70

Rs

15062.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-
in-charge.

96.72

Sqm

1191.24

Rs

115217.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P
setc. complete as per direction of
Engineer-in-charge.

10.84

Sqm

1047.78

Rs

11358.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1:3) jointed
with neat cement Slurry i ncluding
cost of all materials, labour T&P etc

30.67

Sqm

902.06

Rs

27666.00

CONTRACTOR

Block Developl@éicer, Chatrapur
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rrequired for the work all completeas
per direction of Engineer-in-charge.

s s

19

Two coats of enamel painting over
one coat of primer to doors and
windows,etc.

94.59

Sqm

254.88 | Rs

24109.00

20

Finishing walls with Oil 'bound
cement primer one coat to plaster
surfaces,etc.

661.78

Sqm

76.47 | Rs

50606.00

21

Two coats of weather coat of
approved quality to out side finishing
area,etc.

157.69

Sqm

9595 |Rs

15130.00

22

Two coats of plastic emulsion paint of
approved quality to in side finishing
area.etc.

504.09

Sgm

102.84 | Rs

51841.00

23

Cement Concrete (1:2:4) with 12mm
CBHB chipps

0.6

Cum

8077.47 | Rs

4846.00

24

Add for skylight, transperancy board,
photograph, etc. and unforeseen
items, if any

LS

Rs

5100

Total Rs

2424475.00

Block Development Officer,
Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation,

1. In case of downloaded from official
web site:

Cost of tender paper for the work CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX
AT AGASTUNUAGAON GP AT CHATRAPUR for 2024-25 »
- Dt.

Demand Draft No.

Signature of the Contractor

CONTRACTOR

for Rs.6000.00 (Rupees SixThousand) only vide
payable at Chatrapur.

Block Development Officer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



For Office use only
01. EM.D.

02. Valid Registration certificate:-
03. PAN Card:-

04. GSTIN:-
05. Nos. of Tender paper:-

06. Cost of Tender paper in case of down loading i.e. Rs.

CONTRACTOR

< 8=

Block Development Officer,
Chatrapur,Ganjam.,

Furnished / Not furnished

Rs. In shape of
Copy furnished/
Not furnished
Copy furnished/
Not furnished
Copy furnished/
Not furnished

Pledged/Not Pledged

/- in shape of demand draft.

Block Development Officer,
Chatrapur,Ganjam.

Block Development©fficer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
TANGANAPALLI GP UNDER CHATRAPUR BLOCK



4 =

1. Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/0 Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF

GPLF BUILDING WITH MARKET COMPLEX AT TANGANAPALLI GP
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
07.02.2025 The amount of the estimate is approximately Rs. 2408953/- (Rupees
Twenty four lakhs eight thousand nine hundred fifty three ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24090.00 (Rupees Twenty four thousand ninty) only either in shape of Bank
Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled
Bank duly pledged to the Block Development Officer, Chatrapur otherwise their
tender will not be considered.
The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 + GST 18% (Rupees Six Thousand + GST 18% )
only in shape of Demand Draft issued from any scheduled bank payable at
Chatrapur. The tender must be submitted in a sealed cover through registered/
speed post only. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the inte ding contractors sent

CONTRACTOR Block Developm fficer, Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers,

3 Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P] agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C,,N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7 The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Development Officer, Chatrapur
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13.

14.
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The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
No extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995,

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

CONTRACTOR Block Developiient Officer, Chatrapur
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I5. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off,

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before makin g any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
I5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR Block Development Officer, Chatrapur
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I8.  The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
Own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
Own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution

from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR Block Developmen Officer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



i

the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

3. No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf

32, No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions,

34. Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35. The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http:/tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii)  For the purpose of estimate, the approved quarry lead is to be provided
Judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

CONTRACTOR Block Development Officer, Chatrapur
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36.  Government will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37. Al fittings for doors and windows if supplied by the contractor should be of best

quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed

officers of Block Development Officer, Chatrapur.

(b)  CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. 1 / We am / are also aware that if the facts

1/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date................... Signature of Tenderer

40. Al the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipment for testing building if found necessary and bear the entire cost
of such test.

42. Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1 (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

CONTRACTOR Block Developmeiit Officer, Chatrapur
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3. (a)

X X

X

With a view to avoiding these situations Govt. have been pleased to decide that

with

effect from 01.04.96 there will neither purchase of department store

materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the

’

shall be executed accordingly and

necessary modification to the agreement from may be made. In case where

agreement have already been executed for de
should be made to fulfi
through inter division

should be exhausted.

departmental execution of work b
contractors. There should not be
storing and utilizing the same in future

Consequent upon introduction of the new system the Engineer-
work will have to exercise strict quality control and ensure that

the contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
[/ We do hereby certify that at present the following works are in my / our hand.

partment s
I the same by utilization to th
al and even inter department
utilization of the surplus materials, agreements may

supplying of materials to the extent available. In this wa

upply of materials, efforts

e existing stores and also
transfer of stores. For

however be made for
y the existing materials

y purchasing materials in case of
y directly charging to site account
advan

or through
ce purchase of materials for the sake of
works.

in-Charge of the
materials used by

X

[ Approximate ]
Period in value of Department
which the work done :

Sl Particulars of works Attiegt of work is against each uncier which
' : each work. i the work is
No. now in hand. stipulated to | work on the bt takisa
be completed date of £
(in months) submission up-
of Tender.
1 2 3 4 5 6 |
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)  CERTFICATE OF THE LIST OF T & P

I/ 'We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(i)

CONTRACTOR Block Development Officer, Chatrapur
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(iii)
(iv)
v)

(vi)
(vii)

I/ We also note that, non submission of this certific
liable for rejection.

= 1)

ate will render my / our tender

0" N———— Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
[/ We do hereby certify that the following works have been executed by me / us

in the past.

Name of ; Whether the
: ; Period of
Particulars of Approximate | Department works were
SL . commencement
works already amount of | under which 2 completed
No. and period of | . |
executed. each work. the works . in stipulated
completion. ;
executed. period,
1 2 3 4 5 6
I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

CONTRACTOR Block Development Officer, Chatrapur
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work fallin g within following or similar category.

(@)  Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(¢)  Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(H) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(2) Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to

operation or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

CONTRACTOR Block Development Officer, Chatrapur
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(i)

48.

49,

50.

51

52.

33.

54.

55.

=P

The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.cov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

CONTRACTOR Block Development Officer, Chatrapur
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

Affidavit to be furnished by the contractor at the time of submitting of Tender

about the authentication of Tender documents including Bank Guarantee.,

An affidavit shall be furnished by the contractor at the time of submission of

Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-1,
dt-04.03.04 respectively).

7.

Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Developmient Officer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) Engineering personnel of the executing agency should be present at work site
at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clm
Junior Engineer Bock Develop Officer,

Tanganapalli GP. Chatrapur

CONTRACTOR Block Development Officer, Chatrapur
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DETAILED ESTIMATE FOR CONSTRUCTION OF GPLF
OFFICE BUILDING WITH MARKET COMPLEX AT

ANAPALLI

L T

Sl

No. Item Qty Unit Rate Amount Remarks
| Earth work in hard soil with in 50m
intial lead & 1.5m intial lift including | 58.50 Cum 270.90 | Rs | 15848.00
rough dressing and levelling
2 S y . ;
Filling in foundation and plinth with
sand well watered and rammed, etc. 37.63 Cum 1461.67 | Rs | 84236.00
3 | PCC(1:3:6 ) using with 40mm size
H G metal including cost, 19.00 Cum 6170.45 | Rs | 117239.00
conveyance, labour etc.
4 ] ;
Flyash Brick masonry in cement
mortar (1:6) in foundation and plinth, | 110 G 5465.34 | Rs | 93457.00
5 : ;
Flyash Brick masonry in cement
mortar (1:6) in Superstructure,etc. 41.25 Cum 549834 | Rs | 226807.00
6 | R.C.C.M-20 using 20 mm and down
graded hard granite crusher broken 50.60 Cum 6553.09 331586.00
chips,etc.
7 | Supplying,fitting & placing uncoated
HYSD bar reu}forc-ement_mcludmg all 5798 Qntl 8662.07 | Rs | 496179.00
cost & carriage including labour
charges,etc.
8 Rigid Smooth Centering &
; R
Shuttering:- “qm s
| R.C.C. foundation & Plinth:- 48.00 Sqm 247.51 |Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sgm 1189.28 | Rs | 218566.00
" Lintel 34.06 Sqm 570.30 | Rs | 19424.00
iv . ;
Slab,Landing Ralconics,Sunshed & | 144 15 Sqm 75572 | Rs | 99098.00
Chajja:-
v
stair 6.20 Sqm 1043.30 | Rs | 6468.00
9 20mm thick grading plaster in roof
slab in CM ( 1:4 ) including cost, 140.20 Sqm 312.89 | Rs | 43867.00
conveyance, labour etc.
10 6 mm.thick cement plaster in
C.M.(1:4) for ceiling plaster including | 131.22 Sgm 216.35 | Rs | 28389.00
deep chiping,etc.
/
CONTRACTOR Block Develop fficer, Chatrapur
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11

16 mm thick cement plaster in
C.M.(1:6) in internal surface of
wall,etc.

398.82

-16 -

Sqm

284.82

Rs

113592.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
wall,etc.

157.69

Sqm

199.60

Rs

31475.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges.etc.

1551.00

88.01

Rs

136504.00

14

Supplying fitting &fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (L.S.)

2.00

Each

5500.00

Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-
in-charge.

12.42

Sqm

1209.90

Rs

15027.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-
in-charge.

96.72

Sqm

1187.83

Rs

114887.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P
.etc. complete as per direction of
Engineer-in-charge.

10.84

Sqm

1044.37

Rs

11321.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1:3) jointed
with neat cement Slurry including
cost of all materials, labour T&P etc

30.67

Sgm

899.26

e

Rs

27580.00

CONTRACTOR
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rrequired for the work all completeas
per direction of Engineer-in-charge.
19 | Two coats of enamel painting over
one coat of primer to doors and 94.59 Sqm 254.88 | Rs | 24109.00
windows,etc.
20 Finishing walls with Oil 'bound
cement primer one coat to plaster 661.78 Sqm 76.47 | Rs | 50606.00
surfaces,etc.
21 Two coats of weather coat of
approved quality to out side finishing | 157.69 Sqm 9595 | Rs| 15130.00
area,etc.
22 | Two coats of plastic emulsion paint of
approved quality to in side finishing | 504.09 Sqm 102.84 | Rs | 51841.00
area,etc.
23 | Cement C"‘(‘:céitleB(lﬁzil;‘:))s“’“h 12mm |6 Cum 7998.90 | Rs | 4799.00
24 | Add for skylight, transperancy board,
photograph, etc. and unforeseen LS Rs | 5000.00
items, if any
Total Rs | 2408953.00
Block Deve ent Officer,
Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

1. In case of downloaded from official
web site:

Cost of tender paper for the work * CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX
AT TANGANAPALLI GP AT CHATRAPUR for 2024-25
- Dt.

Demand Draft No.

Signature of the Contractor

CONTRACTOR

Block Developmen

for Rs.6000.00 (Rupees SixThousand) only vide
payable at Chatrapur.

fficer, Chatrapur
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il <
Block Development Officer,

Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged

Copy furnished/

02. Valid Registration certificate:- Not furnished

. Copy furnished/
S Not furnished
04. GSTIN:- Copy furnished/

Not furnished
05. Nos. of Tender paper:-

06. Cost of Tender paper in case of down loading i.e. Rs.

/- in sha;pe of demand draft.

Block Deve ent Officer,
Chatrapur,Ganjam.

CONTRACTOR Block Develop fficer, Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
PODAPAPDAR GP UNDER CHATRAPUR BLOCK



Lll =

1. Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,

Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF
GPLF BUILDING WITH MARKET COMPLEX AT PODAPAPDAR GP
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
07.02.2025 The amount of the estimate is approximately Rs. 2424475/- (Rupees
Twenty four lakhs twenty four thousand four hundred seventy five ) only.

Z The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24245.00 (Rupees Twenty four thousand two hundred fourty five) only either
in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt
of Scheduled Bank duly pledged to the Block Development Officer, Chatrapur
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 + GST 18% (Rupees Six Thousand + GST 18%)
only in shape of Demand Draft issued from any scheduled bank payable at
Chatrapur. The tender must be submitted in a sealed cover through registered/
speed post only. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

CONTRACTOR Block Develop fl‘icer, Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

5. Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof,

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Develop ficer, Chatrapur
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11.

12,

14.

5 e

The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4/1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

CONTRACTOR Block Development Officer, Chatrapur
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I5. For the purpose of jurisdiction in the event of dispute if any the contract should be

deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a Separate letter duly

Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority,

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

I5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

{
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I8.  The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19. The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22, All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27. The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution
of the work due to reason whatsoever and cost of such materials will be recovered
from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for
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30.

31.

32.

33,

34.

35.

the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor wi]| have to submit to the Block Development O icer,
Chatrapur, monthly return of Jaboyr both skilled and unskilled employed by
him on the work.

authorizing others to receive payment on the contractor’s behalf,

No tender documents wi] be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions,

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http:/ftenderodisha.gov.in ;

(i) Every bidder is expected before quoting his rate to inspect the site of

Amendment to Para. 3.4.16(a vii) of OPWD Code Vol.1 b Substitutions
~Jiencment to Para. 3.4.16(a) ( =2C¢ Yol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided

Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.
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36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available,

37. Al fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice

Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b)  CERTIFICATE OF NO RELATIONSHIP

'/ We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. [ / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and | / We shall be liable to make
good of the loss or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

i Signature of Tenderer

4]1. After completion of the work, the contractor shall arrange at his own cost al|

42.  Tenderers required to submit a list of works in their hand in the prescribed

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT
L. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™),
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5. (a)

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through

contractors. There should not be
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-
work will have to exercise strict quality control and ensure that

the contractors conform to the standard specifications

X X

Certificate of list of works in hand.

advance purchase of materials for the sake of

in-Charge of the
materials used by

X

I/ We do hereby certify that at present the followin g works are in my / our hand.

Sl
No.

—

Period in
which the
work is
stipulated to
be completed
(in months)

Amount of

Particulars of works each work.

now in hand.

Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

-

4

CONTRACTOR

5
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I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)  CERTFICATE OF THE LISTOFT &P

I'/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders,

(i)
(ii)
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(iii)
(iv)
V)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Signature of Tenderer

(¢)  CERTIFICATE OF THE LIST OF WORK EXECUTED

[/ 'We do hereby certify that the following works have been executed by me / us
in the past.

Name of Petiod of Whether the
Particulars of Approximate Department commencement works were
No. works already amount of | under which and period of | completed
' executed. each work. the works i in stipulated
completion. .
executed. period.

I/ We also note that, non submission of this certificate wil] render my / our tender
liable for rejection,

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shal] be paid by the department.
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more,
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend

work order and would last ti]] the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work fallin g within following or similar category.

(a) Rent, royalties and other charges of materials octroj duties all other taxes

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works,

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(¢)  Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where

.

(g0  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act,

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.
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(1) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

48.  The prevailing percentage of I.T Department of the gross amount of the bill &

49.  The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill,

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

S1. . The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

52. When department machinery will be utilized in the work by the contractors

the office of the Block Development Officer, Chatrapur

53. Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

54.  If the contractor quotes abnormally low rates for some items and the department

55.  The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website httD:#’ftendersodisha.,qov.in ’

(i) Amendment to Appendix -IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid s quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative » Block Development Officer, Chatrapur &
Committee members will remain present.
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less

Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of | (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Valuye
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WEF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc, in DTCN / Agreement.

CONTRACTOR Block Development Officer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.
1) Engineering personnel of the executing agency should be present at work site
the

time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Cl Only
|
Asst. Engineer Bock Develop@}ﬁcen

Podapadar GP, Chatrapur

IS6Ed 10 Sthisiuisieensnrmsmssssvssssitionmmesssessssnsss.. Contractor.........................._

Pttt
CONTRACTOR Block Development Officer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



ABSTRACTOFCOST
w5
TAI STI E FOR CONS CTION OF GPL
Name of the Work ;- OF I COMPLEX AT
PODAPAPDAR GP
5 5
No. Item Qty Unit Rate Amount Remarks
1 Earth work in hard soil with in 50m 270.90 15848.00
intial lead & 1.5m intial lift including | 58.50 Cum Rs
rough dressing and levelling
2 Filling in foundation and plinth with 1593.17 91814.00
57.63 Cum Rs
sand well watered and rammed,etc.
3 | PCC(1:3:6) using with 40mm size 6247.32 118699.00
H G metal including cost, 19.00 Cum Rs
conveyance, labour etc.
4 Flyash Brick masonry in cement 17.10 i 5506.19 Rs 94156.00
mortar (1:6) in foundation and plinth. '
5 Flyash Brick masonry in cement 5539.19 228492.00
e 41.25 Cum Rs
mortar (1:6) in Superstructure,etc,
6 | R.C.C.M-20 using 20 mm and down 6633.12 335636.00
graded hard granite crusher broken 50.60 Cum
chips,etc.
L4 Supplying, fitting & placing uncoated 8668.37 496540.00
HYSD bar relr)forcf:ment_lncludlng all 578 Qntl Rs
cost & carriage including labour
charges,etc.
8 Rigid Smooth Centering &
Shuttering:- Sqm Re
I R.C.C. foundation & Plinth:- 48.00 Sqm 247.51 | Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sgm 1189.28 | Rs | 218566.00
i Lintel 34.06 Sqm 37030 | ge | 19424.00
v Slab,Landing,Balconies,Sunshed & 755.72 99098.00
- 131.13 Sqm Rs
Chajja:-
v 1043.30 6468.00
L stair 6.20 Sqm Rs
9 20mm thick grading plaster in roof 316.10 44317.00
slabin CM ( 1:4) including cost, 140.20 Sgm Rs
conveyance, labour etc.
10 6 mm.thick cement plaster in 217.56 28548.00
C.M.(1:4) for ceiling plaster including | 131.22 Sgm Rs
deep chiping,etc. 1
@
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16 mm thick cement plaster in
C.M.(1:6) in internal surface of
wall,etc.

398.82

«16=

Sqm

287.44

Rs

114637.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
walletc.

157.69

Sqm

201.79

Rs

31820.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges.etc.

1551.00

88.07

Rs

136597.00

14

Supplying fitting &fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (L.S.)

2.00

Each

5500.00

Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conformin gtolS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of En gineer-
in-charge.

12.42

Sqm

1212.70

Rs

15062.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
113755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work al]
materials,taxes,labour, T&P etc.
complete as per direction of Engineer-

in-charge.

96.72

Sqm

1191.24

Rs

115217.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of al]
work all materials,taxes,labour, T&P
,€tc. complete as per direction of
Engineer-in-charge.

10.84

Sgm

1047.78

Rs

11358.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1 :3) jointed
with neat cement Slurry including

cost of all materials, labour T&P etc

30.67

Sqm

902.06
Rs

27666.00

CONTRACTOR
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rrequired for the work al] completeas
per direction of Engineer-in-charge.
19 | Two coats of enamel painting over 254.88 | | 241 09.00
one coat of primer to doors and 94.59 Sqm Rs
windows,etc.
20 Finishing walls with Oil 'bound 76.47 50606.00
cement primer one coat to plaster 661.78 Sqm Rs
surfaces.etc.
21 Two coats of weather coat of 95.95 15130.00 "
approved quality to out side finishing | 157.69 Sqm Rs
area,etc.
22 | Two coats of plastic emulsion paint of 102.84 51841.00
approved quality to in side finishing | 504.09 Sqm Rs
| area,etc.
23 | Cement Concrete (1 :2':4) with 12mm 0.6 Cum 8077.47 Rs | 4846.00
CBHB chipps
24 | Add for skylight, transperancy board, j
photograph, etc. and unforeseen LS Rs [ 5000.00
items, if any
; Total Rs | 2424475.00

Block Developient fficer,
Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-
Total Tendered Amount:-

Total No. of Corrections.

Total No. of Over writings.

Total No. of Interpolation.

Signature of the Contractor

1. In case of downloaded from official
web site:

Cost of tender paper for the work CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX
AT PODAPAPDAR GP AT CHATRAPUR for 2024-25 > for Rs.6000.00 (Rupees SixThousand) only vide
Demand Draft No. - Dt. payable at Chatrapur.
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Block Development Officer,

Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged
y ; ; . ] Copy furnished/
02. Valid Registration certificate:- Not furnished
) Copy furnished/
03. PAN Card:- Not furnished
04. GSTIN-- Copy furnished/

Not furnished
05. Nos. of Tender paper:-

06. Cost of Tender paper in case of down loading i.e. Rs.

/- in shal-pe of demand draft.

Block Deve ent Officer,
Chatrapur,Ganjam.
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
KANAMANA GP UNDER CHATRAPUR BLOCK



-1-

1. Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,

Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF
GPLF BUILDING WITH MARKET COMPLEX AT KANAMANA GP
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
07.02.2025 The amount of the estimate is approximately Rs. 2422801/- (Rupees
Twenty four lakhs twenty two thousand eight hundred one ) only.

.3 The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24228.00 (Rupees Twenty four thousand two hundred twenty eight) only
either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit
Receipt of Scheduled Bank duly pledged to the Block Development Officer,
Chatrapur otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (@)  The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 + GST 18%(Rupees Six Thousand + GST 18%()
only in shape of Demand Draft issued from any scheduled bank payable at
Chatrapur. The tender must be submitted in a sealed cover through registered/
speed post only. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

CONTRACTOR Block Develop@ﬁcer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



<9 .

by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

B Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Developntent Officer, Chatrapur
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The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

[f the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of

which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

/
\

CONTRACTOR Block Developrient Officer, Chatrapur
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I5. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

17.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
I5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

E:
CONTRACTOR Block Developieiit Officer, Chatrapur
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18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
Own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution
of the work due to reason whatsoever and cost of such materials will be recovered
from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR Block Develop icer, Chatrapur
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the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http://tenderodisha.oov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i)  For the purpose of estimate, the approved quarry lead is to be provided
Judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

Officer, Chatrapur
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36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37. All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

I /' We hereby certify that 1 / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I / We shall be liable to make
good of the loss or damage resulting from such cancellation.

[/ 'We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

BN i ot Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41. After completion of the work, the contractor shall arrange at his own cost all
requisite equipment for testing building if found necessary and bear the entire cost
of such test,

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

|
CONTRACTOR Block Develt@\’r@)lcer, Chatrapur
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X X X

With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore,
the future agreement with the contractors shall be executed accordingly and
necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials
should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by
the contractors conform to the standard specifications

X X X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

SI.
No.

Approximate

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

4

5

CONTRACTOR

Block Develop

nt Officer, Chatrapur
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LIST OF T &P
I/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(1)
(ii)
/
{
CONTRACTOR Block Develo fficer, Chatrapur
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(iii)
(iv)
v)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

) AR—— Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
[/ 'We do hereby certify that the following works have been executed by me / us

in the past.

Name of Period of Whether the
Particulars of Approximate | Department works were
SIL. : commencement
works already amount of | under which . completed
No. and period of | .,
executed. each work. the works . in stipulated
completion. :
executed. period.
1 2 3 4 5 6
I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

CONTRACTOR Block Develo Officer, Chatrapur
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-1 7331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(¢) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e)  Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(H Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(¢)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

CONTRACTOR Block Developm cer, Chatrapur
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33,

54,

55.
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The contractor has to arrange all the buildin g materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

icer, Chatrapur
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-I1I of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Develo@ﬁcer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) Engineering personnel of the executing agency should be present at work site
at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Cla Only
Junior Engineer Bock Develo@gjﬁcer,

KANAMANA GP. Chatrapur

CONTRACTOR Block Develo icer, Chatrapur
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ETAILED 1E CONSTRUCTI F GP
FFICE BUIL WITH MARKET
=S LUIND WITH MARKET COMPLEX AT

ame of t ork :-
KANAMANA GP
Sl. .
No. Item Qty Unit Rate Amount Remarks
| Earth work in hard soil with in 50m 270.90 15848.00
intial lead & 1.5m intial lift including | 58.50 Cum Rs
rough dressing and levelling
- Hirner & : ; 4 1461.67 84236.00
Filling in foundation and plinth with
sand well watered and rammed, etc. 57.63 Cum Re
3 | PCC(1:3:6 ) using with 40mm size 6310.44 119898.00
H G metal including cost, 19.00 Cum Rs
conveyance, labour etc.
® Flyash Brick masonry in cement 17.10 C 5573.49 Rs 95307.00
mortar (1:6) in foundation and plinth. ' um
) Flyash Brick masonry in cement 4125 C 5606.49 B 231268.00
mortar (1:6) in Superstructure,etc. ' i .
6 | R.C.C.M-20 using 20 mm and down 6692.30 338630.00
graded hard granite crusher broken 50.60 Cum
chips,etc.
7 | Supplying,fitting & placing uncoated 8668.37 496540.00
HYSD bar reinforcement including all
cost & carriage including labour 128 Qul Ra
charges,etc.
8 Rigid Smooth Centering &
Shuttering:- s Rs
I R.C.C. foundation & Plinth:- 48.00 Sgm 247.51 | Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sgm 1189.28 | Rs | 218566.00
il Lintel 34.06 Sqm 37030 | pe | 19424.00
d Slab,Landing,Balconies,Sunshed & 755.72 99098.00
" 131.13 Sqm Rs
Chajja:-
v 1043.30 6468.00
stair 6.20 Sqm Rs
9 20mm thick grading plaster in roof 313.33 43929.00
slab in CM ( 1:4) including cost, 140.20 Sgm Rs
conveyance, labour etc.
10 6 mm.thick cement plaster in 216.57 28418.00
C.M.(1:4) for ceiling plaster including | 131.22 Sqm Rs
deep chiping,etc.

CONTRACTOR
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16 mm thick cement plaster in
C.M.(1:6) in internal surface of
wall,etc.

398.82

-16-

Sgm

285.08

Rs

113696.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
wall,etc.

157.69

Sqm

199.82

Rs

31510.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges.etc.

1551.00

Kg

88.07

Rs

136597.00

14

Supplying fitting &fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (L.S.)

2.00

Each

5500.00

Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-
in-charge.

12.42

Sqm

1210.73

Rs

15037.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P .etc.
complete as per direction of Engineer-
in-charge.

96.72

Sqm

1188.47

Rs

114949.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P
Letc. complete as per direction of
Engineer-in-charge.

10.84

Sqm

1045.02

Rs

11328.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1:3) jointed
with neat cement Slurry including
cost of all materials, labour T&P etc

30.67

Sqm

900.09

Rs

27606.00

CONTRACTOR
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rrequired for the work al] completeas

per direction of Engineer-in-charge.
19 | Two coats of ename] painting over 254.88 24109.00
one coat of primer to doors and 94.59 Sgm Rs
windows, etc. |
20 Finishing walls with Oi] 'bound 76.47 50606.00
cement primer one coat to plaster 661.78 Sgm Rs
surfaces,etc,
21 Two coats of weather coat of 95.95 15130.00
approved quality to out side finishing | 157.69 Sqm Rs
area,etc. -
22 | Two coats of plastic emulsion paint of 102.84 51841.00
approved quality to in side finishing | 504.09 Sqm Rs

L area,etc.
23 | Cement Concrete (1:2:4) with 12mm ’ 8136.64 4882.00
CBHB chipps 0.6 Cum Rs

———_____,‘———————__________———______-____———________——_______

24 | Add for skylight, transperancy board,

photograph, etc. and unforeseen LS Rs | 5000.00
items, if an
] | Total | Rs | 2422801.00

Block Deve ent Officer,
Chatrapur,Ganjam,

Percentage Rate Quoted in fi gure:- ]

Percentage Rate Quoted in Words:- '
Total Tendered Amount:- ‘
Total No. of Corrections,

Total No. of Over writi ngs.
Total No. of Interpolation,

Signature of the Contractor
1. In case of downloaded from official
web site:

Cost of tender paper for the work * CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX
AT KANAMANA GP AT CHATRAPUR for 2024-25 ” for Rs.6000.00 (Rupees SixThousand) only vide Demand
Draft No. - Dt. payable at Chatrapur,

CONTRACTOR Block Develop fficer, Chatrapur
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Block Development Officer,

Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged
Copy furnished/

02. Valid Registration certificate:- Not furnished

Copy furnished/
Not furnished
Copy furnished/
Not furnished

03. PAN Card:-

04. GSTIN:-

05. Nos. of Tender paper:- :
06. Cost of Tender paper in case of down loading i.e. Rs.

/- in sha-pe of demand draft,

Block Development Officer,
Chatrapur,Ganjam.

CONTRACTOR Block Development Of: icer, Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
SRIRAMCHANDRAPUR GP UNDER CHATRAPUR BLOCK



s
1. Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF
GPLF BUILDING WITH MARKET COMPLEX AT
SRIRAMCHANDRAPUR GP UNDER CHATRAPUR BLOCK and will be
opened before the tender committee in the presence of the tenderers or their authorized
representatives at 11.00 A.M on dated 07.02.2025 The amount of the estimate is
approximately Rs. 2424838/- (Rupees Twenty four lakhs twenty four thousand eight
hundred thirty eight ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24248.00 (Rupees Twenty-four thousand two hundred forty-eight) only either
in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt
of Scheduled Bank duly pledged to the Block Development Officer, Chatrapur
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 + GST 18 % (Rupees Six Thousand + GST 18 %)
only in shape of Demand Draft issued from any scheduled bank payable at
Chatrapur. The tender must be submitted in a sealed cover through registered/
speed post only. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if

CONTRACTOR Block Developmrent Officer, Chatrapur
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there is any delay in receipt of tender documents by the intending contractors sent
by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

3. Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P] agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

% The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Develop Officer, Chatrapur
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14.
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The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

CONTRACTOR Block Develop Officer, Chatrapur
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15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
1. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

17. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR Block Development Officer, Chatrapur
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18.  The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22. All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution
of the work due to reason whatsoever and cost of such materials will be recovered
from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR Block Development Officer, Chatrapur
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30.

31.

32.

33.

34,

35

wB

the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the

website: http:!ftenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i)  For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

CONTRACTOR Block DevelopMcer, Chatrapur
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36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37. Al fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b)  CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. [ / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I/ We shall be liable to make
good of the loss or damage resulting from such cancellation.

I/ 'We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date................... Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipment for testing building if found necessary and bear the entire cost
of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

CONTRACTOR Block Development Officer, Chatrapur
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5.(a)

X X X

With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the

work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore,

the future agreement with the contractors shall be execut
necessary modification to the agreement from may
agreement have already been executed for dep
should be made to fulfill the same b

through

ed accordingly and

be made. In case where

artment supply of materials, efforts
y utilization to the existing stores and also
inter divisional and even inter department transfer of stores. For

utilization of the surplus materials, agreements may however be made for

supplying of materials to the extent available. In this wa

should be exhausted.

Maintenance work should be undertaken b
departmental execution of work by
contractors. There should not be ad
storing and utilizing the same in futu

Consequent upon introduction of the new system the Engineer-in
work will have to exercise strict quality control and ensure that m

the contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

y the existing materials

y purchasing materials in case of
directly charging to site account or through
vance purchase of materials for the sake of
re works.

-Charge of the
aterials used by

X

S1.
No.

l

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

4

5

CON

TRACTOR

Block Develo

t Officer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)  CERTFICATE OF THE LIST OF T & P
'/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(@)
(ii)

CONTRACTOR Block Development Officer, Chatrapur
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(iii)
(iv)
V)

(vi)
(vii)

I/ We also note that, non submission o
liable for rejection.

=10«

f'this certificate will render my / our tender

Date...covvciiivin Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I'/ We do hereby certify that the following works have been executed by me / us

in the past.

Name of Period of Whether the
Particulars of Approximate | Department works were
SIL. . commencement
No works already amount of | under which atid peciod of completed
' executed. each work. the works PEOIO in stipulated
completion. A
executed, period.
1 2 3 4 5 6
I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

CONTRACTOR Block Development Officer, Chatrapur
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(¢)  Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e)  Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

() Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(g0  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

CONTRACTOR Block Develophrent Officer, Chatrapur
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32,

33.

54.

5.
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

CONTRACTOR Block Deve t Officer, Chatrapur
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(i))  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-IIIl of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Developmient Officer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) Engineering personnel of the executing agency should be present at work site
at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clau: nly
Asst. Engineer Bock Dev ent Officer,

SR. Pur GP. Chatrapur

......................................................................................................

CONTRACTOR Block DeveloM&cer, Chatrapur
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ABSTRACTOF COST

P
D

1
DETAILED ESTIMATE FOR CONST RUCTION OF GPLF

Name of the Work :- ICE BUILDING WIT
C D UR GP
i Item Qty Unit Rate | Amount | Remarks
1 Earth work in hard soil with in 50m 58.50 270.90 15848.00
intial lead & 1.5m intial lift including Cum Rs
rough dressing and levelling
2 Filling in foundation and plinth with | 57-63 1593.17 91814.00
Cum Rs
sand well watered and rammed, etc.
3 | PCC(1:3:6 ) using with 40mm size | 19.60 6272.57 122942.00
H G metal including cost, Cum Rs
conveyance, labour etc.
* Flyash Brick masonry in cement 17.22 Giiiii 555825 Rs 95713.00
mortar (1:6) in foundation and plinth.
: Flyash Brick masonry in cement 41.25 Cum 3591.25 Rs 230639.00
mortar (1:6) in Superstructure,etc.
6 | R.C.C.M-20 using 20 mm and down | 50.60 6484.99 328140.00 =
graded hard granite crusher broken Cum
chips,etc.
7 | Supplying,fitting & placing uncoated | 57.28 8668.37 496540.00
HYSD bar reinforcement including all Qntl Rs
cost & carriage including labour
charges,etc.
8 Rigid Smooth Centering &
Shuttering:- B g
I R.C.C. foundation & Plinth:- 48.00 Sgm 247.51 |Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sqm 1189.28 | Rs | 218566.00
i Litital 34.06 Sqm 57030 | gs | 19424.00
. Slab,Landing,Balconies,Sunshed & 13113 755.72 99098.00
i Sqm Rs
Chajja:-
v 6.20 1043.30 6468.00
stair Sqm Rs
9 20mm thick grading plaster in roof | 140.20 316.10 44317.00
slab in CM ( 1:4 ) including cost, Sqm Rs
conveyance, labour etc.
10 6 mm.thick cement plaster in 131.22 217.56 28548.00
C.M.(1:4) for ceiling plaster including Sqm Rs
deep chiping,etc.
CONTRACTOR Block Developnﬁ@&r, Chatrapur
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16 mm thick cement plaster in
C.M.(1:6) in internal surface of
wall.etc.

398.82

- 16 -

Sqm

287.44

Rs

114637.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
wall.etc.

157.69

Sqm

201.79

Rs

31820.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges,etc.

1551.00

88.07

Rs

136597.00

14

Supplying fitting &fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (L.S.)

2.00

Each

5500.00

Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-
in-charge.

12.42

Sqm

1212.70

Rs

15062.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-
in-charge.

96.72

Sgm

1191.24

Rs

115217.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P
,etc. complete as per direction of
Engineer-in-charge.

10.84

Sqm

1047.78

Rs

11358.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1:3) jointed
with neat cement Slurry including
cost of all materials, labour T&P etc

30.67

Sgm

902.06

Rs

27666.00

CONTRACTOR
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rrequired for the work all completeas
per direction of Engineer-in-charge.

19

Two coats of enamel painting over 94.59 254.88 24109.00
one coat of primer to doors and Sqm Rs
windows,etc.

20

Finishing walls with Oil 'bound 661.78 76.47 50606.00
cement primer one coat to plaster Sqm Rs
surfaces,etc.

21

Two coats of weather coat of 157.69 95.95 15130.00
approved quality to out side finishing Sqm Rs
area,etc.

22

Two coats of plastic emulsion paint of | 504.09 102.84 51841.00
approved quality to in side finishing - Sgm Rs
area,etc.

23

Cement Concrete (1:2:4) with 12mm 0.60 Cum 7929.34 Rs 4758.00
CBHB chipps

24

Add for skylight, transperancy board,
photograph, etc. and unforeseen LS Rs | 5100.00
items, if any

Total | Rs | 2424838.00

ent Officer,
Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

Signature of the Contractor
1. In case of downloaded from official
web site:

Cost of tender paper for the work “ CONSTRUCTION OF GPLF OFFICE BUILDING WITH MARKET COMPLEX
AT SRIRAMCHANDRAPUR GP AT CHATRAPUR for 2024-25 ” for Rs.6000.00 (Rupees SixThousand) only
vide Demand Draft No. - Dt. payable at Chatrapur.

CONTRACTOR Block Development Officer, Chatrapur
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For Office use only
01. EM.D.

Rs.

02. Valid Registration certificate:-
03. PAN Card:-

04. GSTIN:-
05. Nos. of Tender paper:-

.
Block Development Officer,

Chatrapur,Ganjam.
Furnished / Not furnished
In shape of Pledged/Not Pledged

Copy furnished/
Not furnished
Copy furnished/
Not furnished
Copy furnished/
Not furnished

06. Cost of Tender paper in case of down loading i.e. Rs.

CONTRACTOR

/-in she;pe of demand draft.

r"/ ’
Block Devg@ﬁﬂﬂfﬁcen

Chatrapur,Ganjam.

Block Development Officer, Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PAN CHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
KALIPALLI GP UNDER CHATRAPUR BLOCK



e

eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 06.02.2025 for the work “CONSTRUCTION OF
GPLF BUILDING WITH MARKET COMPLEX AT KALIPALLI GP
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
07.02.2025 The amount of the estimate is approximately Rs. 2424475 (Rupees
Twenty four lakhs twenty four thousand four hundred seventy five ) only.

2 The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are

Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3 Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 24245.00 (Rupees Twenty four thousand two hundred fourty five) only either
in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt
of Scheduled Bank duly pledged to the Block Development Officer, Chatrapur
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 + GST 18% (Rupees Six Thousand + GST 18%)
only in shape of Demand Draft issued from any scheduled bank payable at
Chatrapur. The tender must be submitted in a sealed cover through registered/
speed post only. The name of the tenderer and the name of the work are to be
super scribed on the cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

CONTRACTOR Block Development Of: icer, Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

3 Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P] agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C.,,N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Development Officer, Chatrapur
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12.

13.

14.

5

The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of

which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

CONTRACTOR Block Development Officer, Chatrapur
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I5. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

I7. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
I5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR Block Development Officer, Chatrapur
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18. The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
OWn Cost,

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary, should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and etching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22. Al the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individual items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipment supplied to him under clauses 13, 30 and 32 during execution
of the work due to reason whatsoever and cost of such materials will be recovered
from him at prevailing stock issue rates plus storage charges or market rates
whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

(
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30.

31.

32

33.

34.

3%,

-

the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i)  For the purpose of estimate, the approved qQuarry lead is to be provided
Judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

CONTRACTOR Block Development Officer, Chatrapur
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36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best

quality and should be got approved by JE/AEE Chatrapur Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b)  CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that 1 / We are / are not related to any officers of Block
Development Officer, Chatrapur. 1 / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I / We shall be liable to make
good of the loss or damage resulting from such cancellation.

[/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date................... Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

4l.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipment for testing building if found necessary and bear the entire cost
of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (¢) List of works executed in their prescribed
proforma enclosed herewith alon g with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
L. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

CONTRACTOR Block Develop icer, Chatrapur
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5. (a)

X X X

With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore,
the future agreement with the contractors shall be executed accordingly and
necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials
should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by

the contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
[/ 'We do hereby certify that at present the following works are in my / our hand.

X

SI.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

4

5

CONTRACTOR

(™

Block Development Officer, Chatrapur
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1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b)  CERTFICATE OF THE LIST OF T & P
I/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(i)

CONTRACTOR Block Development Officer, Chatrapur
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(iii)
(iv)
v)
(vi)
(vii)

I/ 'We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date................... Signature of Tenderer
() CERTIFICATE OF THE LIST OF WORK EXECUTED
1/ 'We do hereby certify that the following works have been executed by me / us
in the past.
Name of Pariod of Whether the
Particulars of Approximate | Department works were
SI. : commencement
works already amount of | under which : completed
No. and period of | ..
executed. each work. the works . In stipulated
completion. S
executed. period.
1 2 3 4 5 6

I/ We also note that, non submission of thi
liable for rejection.

—)
s certificate will render my / our tender

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

/
CONTRACTOR Block Develop cer, Chatrapur
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

() Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

()  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

P

(
CONTRACTOR Block Development Officer, Chatrapur
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(i)

48.

49.

50.

3.

52,

53.

54,

55.

= 2.

The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website mp:;’;’tendersodisha.gov.i n.

(i) Amendment to Appendix -IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

CONTRACTOR Block Developm”, Chatrapur
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(i)  Additional Performance Security

Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

7. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Developnient Officer, Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) Engineering personnel of the executing agency should be present at work site
at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officials,

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only
Asst. Engineer Bock Development Officer,
Kalipalli GP. Chatrapur
fssued 10 Sri........couovececuenuirrirviirirn Contractor........................_
e
CONTRACTOR Block Develop Officer, Chatrapur
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ABSTRACTOFCOST
== _ RAL I OF COST

Name of the Work :-

L

=18 <

DING WITH MARKET C

G

%
FFIC PLEX AT
KALIPALLI GP

—

:cl;_ Item Qty Unit Rate Amount Remarks
' | Earth work in hard soil with in 50m 270.90 15848.00
intial lead & 1.5m intial lift including | 58.50 Cum Rs
rough dressing and levelling
® | Tilting in foundation ang plinth with | . 1593.17 re | 1814.00 l
sand well watered and rammed,etc. ) W »
3 | PCC(1:3:6 ) using with 40mm size 6247.32 118699.00
H G metal including cost, 19.00 Cum Rs
conveyance, labour etc,
* Flyash Brick masonry in cement 17.10 C 5506.19 Rs 94156.00
mortar (1:6) in foundation and plinth. i um
¢ Flyash Brick masonry in cement 4125 Cum 5539.19 Rs 228492.00
mortar (1:6) in Superstructure,etc. ' 4
6 [ R.C.C.M-20 using 20 mm and down 6633.12 335636.00
graded hard granite crusher broken 50.60 Cum
chips,etc.
7 Supplying,fitting & placing uncoated 8668.37 496540.00
HYSD bar relr'lforc-ement.mcludmg all 5708 Qntl Rs
cost & carriage including labour
charges,etc.
8 Rigid Smooth Centering &
Shuttering:- S R
| R.C.C. foundation & Plinth:- 48.00 Sgm 247.51 | Rs | 11880.00
i R.C.C. Beams & Columns:- 183.78 Sgm 1189.28 | Rs | 218566.00
. Lintel 34.06 Sqm 370.30 | gg | 19424.00
i SIab,Landing,Balconies,Sunshed & 755.72 99098.00
N 131.13 Sgm Rs
Chajja:-
v 1043.30 6468.00
stair 6.20 Sqm Rs
9 20mm thick grading plaster in roof 316.10 44317.00
slabin CM ( 1:4) including cost, 140.20 Sqm Rs
conveyance, labour etc,
10 6 mm.thick cement plaster in 217.56 28548.00
C.M.(1:4) for ceiling plaster including | 131.22 Sqm Rs
deep chiping,etc. ]
CONTRACTOR Block Develop Officer, Chatrapur
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16 mm thick cement plaster in
C.M.(1:6) in internal surface of
walletc.

398.82

516

Sqgm

287.44
Rs

114637.00

12

12 mm thick cement plaster in
C.M.(1:6) in external surface of
wall,etc.

157.69

Sqm

201.79
Rs

31820.00

13

Supplying fitting &fixing of MS Door
& Window including all cost of
material & Laour charges,etc.

1551.00

14

Supplying fitting &fixing of PVC
Door including all Cost & labour as
per direction of E.I.C. (L.S.)

88.07
Rs

136597.00

2.00

Each

5500.00
Rs

11000.00

15

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all
materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-
in-charge.

12.42

Sqm

1212.70

Rs

15062.00

16

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P etc.
complete as per direction of En gineer-
in-charge.

96.72

Sgm

1191.24

Rs

115217.00

17

Supplying, fitting and fixing Vitrified
industrial floor Tile of size
300mmx300mm of approved make
conforming to IS :13755 laid on 20
mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P
,€tC. complete as per direction of
Engineer-in-charge.

10.84

Sqm

1047.78

Rs

11358.00

18

Fixing the glazed tile cliding on wall
over 12 mm thick C.P. (1 :3) jointed
with neat cement Slurry including
cost of all materials, labour T&P etc

30.67

Sqm

902.06
Rs

27666.00

CONTRACTOR

Block Develop@ﬁcer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK




rrequired for the work all completeas
per direction of Engineer-in-charge.

s 1

19

Two coats of enamel painting over
one coat of primer to doors and
windows,etc.

94.59

20

Sqm

254.88
Rs

24109.00

Finishing walls with Oil 'bound
cement primer one coat to plaster
surfaces,etc.

661.78

Sqm

76.47
Rs

21

Two coats of weather coat of
approved quality to out side finishing
area.etc.

157.69

50606.00

Sqm

95.95
Rs

15130.00

22

Two coats of plastic emulsion paint of
approved quality to in side finishing
area,etc.

504.09

Sqm

102.84
Rs

51841.00

23

Cement Concrete (1:2:4) with 12mm

CBHB chipps s

Cum

24

Add for skylight, transperancy board,
photograph, etc. and unforeseen
items, if any

LS

8077.47 Rs

4846.00

Rs

5100.00

Total | Rs

2424475.00

Block Development Officer,
Chatrapur,Ganjam.

Percentage Rate Quoted in fi gure:-

Percentage Rate Quoted in Words:-

@tal Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

1. In case of downloaded from official
web site:

Cost of tender paper for the work “ CONSTRUCTION OF GPLF OFFICE BUILDIN
AT KALIPALLI GP AT CHATRAPUR for 2024-25 » for Rs.6000.00 (Rupees Six
payable at Chatrapur.

Draft No. - Dt,

CONTRACTOR

Signature of the Contractor

G WITH MARKET COMPLEX
Thousand) only vide Demand

Block Development Officer, Chatrapur
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Block Development Officer,

Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged

Copy furnished/
Not furnished

. Copy furnished/
03. PAN Card:- Not furnished

' Copy furnished/
04. GSTIN:- Not furnished

02. Valid Registration certificate:-

05. Nos. of Tender paper:- _
06. Cost of Tender paper in case of down loading i.e. Rs.

/- in shape of demand draft.

Block DevMOfﬁcer,

Chatrapur,Ganjam.

CONTRACTOR Block Development Officer, Chatrapur
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