GOVERNMENT OF ODISHA,
OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Letter No: || Dated: | 7~} 200§~
TENDER CALL NOTICE-01/2024-25 OF BDO GANJAM

The Block Development Officer, Ganjam invites sealed percentage rate tenders in
single cover system on behalf of Governor of Odisha from registered eligible class of civil
contractor of the state PWD(R&B)/Water Resource/Rural Works/M.I/C.P.W.D for the
following works eventually to be drawn up in the PWD F-2 form in conformity with the
detail Tender Call Notice.

Value of work
Bid Security Cost of .
| Sl (InRs.) p Class of Period of
No e i wark (Excluding GST @1% (In |Tender Paper Bidder Completion
Rs) (InRs.)
| 18%)

1 2 3 4 5 6 7
Construction of GPLF Building Clagsé- 6 (Six)

1 |with Market Complex at 23,74,487 23745 6000/~ ‘B, & 'C' Calendar
Poirasi under Poirasi G.P. | Month
Construction of GPLF Building al 6 (Six)

2 |with Market Complex at 24,01,318 | 24013 | 6000/ |z g | Calendar
Mallada under Mallada G.P. : Month
Construction of GPLF Building 6 (Six)

3 |with Market Complex at 23,84,863 | 23849 | 6000/- |,S1255” | calendar
Palanga under Palanga G.P. B &'C'l “Month
Construction of GPLF Buildirg 6 (Six)
with Market Complex at Class-

4 Khandadeuli under 23,80,877 23809 6000/' ‘B & 'C Calendar
Khandadeuli G.P Month

Term & Conditions:

1. Cost of Tender paper: The tenders specification can be obtained from the office of the
Block Development Officer, Ganjam on payment towards the cost of tender paper as
mentioned above.(Non-Refundable) in shape of bank draft or Demand draft (No other
modes will be entertained) drawn in favour of Block Development Officer, Ganjam in
any Nationalized bank having its branch at Ganjam block area on any worklng day
from 20.01.2025 to 05.02.2025 for the above works.

2. Date of receipt & Mode of submission of tender papers: The detailed notification is
available at official website (http://www.ganjam.nic.in) from 20.01.2025 & the
bidders can also download the tender documents from the respective website on

0.01.2025. The last date & time for receiver of bid is 05.02.2025 upto 5.00 pm
through Registered / Speed post only. The tender must super scribe the name
of the work/project on the sealed envelope.




3. Date of opening of tender papers: The tender paper shall be opened on
05.02.2025 at 5.30 PM in the presence of bidders or their authorized representative
having written authorization for the purpose & the members of the tender committee.

4. Earnest Money Deposit: 1 % (One Percent) of the bid value in shape of NSC / Postal
saving pass book / Post Office Time Deposit / Kishan Vikash Patra/Deposit receipt in
schedule bank only, duly pledged in favour of Block Development Officer, Ganjam.
The tender papers without required amount of E.M.D will not be considered & transfer
or adjustment of E.M.D is also inadmissible.

5. Documents to be attached: The following document should be furnished with the
tender papers failing which the tender will be liable to rejection.

(a) E.M.D pledged in favour of the Block Development Officer, Ganjam .

(b) Attested copy of contractor registration certificate.

(c) Attested copy of PAN Card & Certificate of GSTIN.

(d) Original money receipt granted by BDO, Ganjam towards cost of tender paper.

(e) Attested copy of Caste certificate issued by competent authority in case of SC/ST
Contractor desirous of availing preference.

(f) The bidders have to produce an original affidavit in support of the authenticity of
documents including EMD, etc attached with the tender papers.

(g) Affidavit as regards the facts of availing award of the work without submission of
EMD/ISD during the current financial year in case of Engineer contractors desirous
of availing exemption of EMD otherwise their tender paper will be liable for

rejection. .
(h) Joint venture consortium agreements are not allowed to participate in tender.

6. Shortfall of any required document(s) & EMD, the tender paper will be liable for
rejection.

7. Additional Perfor rity D it: The affidavit in lieu of APS will be

submitted by the successful bidder for the cost of less quoted percentage of the amount
put to tender before the signing of the agreement of the contract. (Vide Works
Department Letter No-13286 date-07.09.2017, Govt. of Odisha, Works Department)

8. Forfeiture: The EMD amount will be forfeited, if the bidders backs out from the offer
acceptance of tender, by the competent authority.

-

9. Submission of more than one tender paper by a bidder for a single work will be liable
for rejection of all such tender papers.

10. The Block Development Officer, Ganjam reserves the right to reject any or all the
tenders without assigning any reasons thereof.

Other details can be seen in the bidding document. /D\’%/
\ ]
Block opment Qfficer,

Ganja



Memo No. \?’2_ Dated. 1':}~;—2§‘

Copy submitted to the Collector & District Magistrate, Ganjam, Chatrapur /
CDO-Cum-EO, Zilla Parishad, Ganjam Chatrapur,/ S.P.Ganjam, Chatrapur & Berhampur/
Sub-Collector, Chatrapur,Berhampur & Bhanjanagar / R.D.C (SD) Berhampur for favour of
kind information and necessary action with a request to display this notice on the notice

board for wide publicity. /
\Nid

£

Block|Devefopmeht Officer,
Ganj.

Memo No. | 7% Dated. |F~1-2.\"

Copy submitted to Tahasildar Ganjam / E.E Zilla Parishad, Ganjam Chatrapur/
Executive Engineer, RWSS I & II, Ganjam / EE Ganjam (R&B) Division No-1 & II/ EE M.I
Division, Ganjam, / Executive Officer, Ganjam & Rambha NAC / Chairperson Panchyat
Samiti Ganjam Block / Sarapanch Poirasi, Palanga, Khandadeuli & Malada, for information
& necessary action with request to display in their notice board for wide circulation.

0\ b
Block D. éﬂ-{ Officer,
Gan j

Memo No. H’"\ Dated. |F—1"2\"

Copy submitted to NIC Ganjam for upload the Tender Paper, DTCN & Bid
Documents in the Govt. website (http://www.ganjam.nic.in) for wide publicity from
20.1.2025.

Memo No. |15 Dated. |F—| 28

Copy submitted to the IIC of Police, Ganjam for favour of kind mformatmn and
necessary action.
Copy to the Office Notice Board of Ganjam Block for wide publicity.




OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) . E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA

Detailed Tender call Notice

Invitation of Bid number : No.01 / 2024-25

Name of work : CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
POIRASI, G.P- POIRASI , UNDER GANJAM BLOCK

, 6.P/NAC : POIRASI G.P

Value of Work ( Excluding GST 18% ) : 23,74,487

Tender publication date : 20.1.2025

Deadline for submission of bid : 5.02.2025

Tender opening date : 5.2,2025

Place of Tender opening _ Office of the Panchayat '

" Samiti, Ganjam at 5.30
P.M.

/

Block ' Development Officer,
Ganj

CONTRACTOR Block Development Officer



1 Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form no.P-
1and will be received through registered/speed post only at o/o Block Development Officer,
Ganjam up to 5.00 P.M. Dtd:- 5.2.2025 for the work “CONSTRUCTION OF GPLF BUILDING
WITH MARKET COMPLEX AT POIRASI, GP-POIRASI UNDER GANJAM BLOCK” and will be
opened before the tender committee in the presence of the tenderers or their authorized
representatives at 5.30 P.M. on dated 5.2.2025. The amount of the estimate is
approximately Rs. 23,74,487 /- (Rupees Twenty three Lakhs seventy four thousand four
hundred eighty seven) only.

2. The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

3 Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.23,745/- (Rupees Twenty three Thousand Seven Hundred forty five) only either in shape
of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank
duly pledged to the Block Development Officer, Ganjam otherwise their tender will not be
considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the
terms and conditions laid down in 0.P,W.D. Code and the same will be retained in case of
the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through

registered post and similarly the tender documents se;t—t/hﬂmug}g,isle(éd / Speed post do
2
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not reach in the Block Development Officer, Ganjam by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

5. Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9, The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

ST
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10.

11.

12,

13

14.

15

16.

If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995;

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 / 1:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used.

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

CONTRACTOR lock Development Officer



17.

18.

19.

20,

21

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & SI. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

T
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22,

23.

24.

25.

26.

27.

28,

25,

30.

21,

32

33:

34,

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Ganjam during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due
to reason whatsoever and cost of such materials will be recovered from him at prevailing
stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

—
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35.

36.

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shalkhave to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from sach
cancellation,

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

Date:uiamiim Signature of Tenderer

e i
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40.

41.

42.

43.

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works. .

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X

"
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5.(a) Certificate of list of works in hand.
| / We do hereby certify that at present the following works are in my / our hand.
Period in Ap\;:arlcz!xe!rzite
which the wark dbig Department
Particulars of works i ey ek s against each GINIEE VKN
SI. No. ! eachwork. | «ipulated to g the work is
now in hand. work on the :
be being taken
date of
completed : up.
Arvimonths) submission
of Tender.
1 2 3 4 5 6
./_’

CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

(b)  CERTFICATE OF THELISTOFT &P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

Date. i ienernse Signature of Tenderer

" 10
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(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us in the past.
Name of ) Whether the
, Period of
. Approximate | Department works were
Sl. Particulars of works ) commencement
amount of | under which : completed
No. already executed. and period of :
each work. the works : in stipulated
completion. )
executed. period.
1 2 3 4 5 6

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

11
Block Development Officer
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47.

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in orgder to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipments required
for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

e 12
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51.

52.

LEY

54,

55.

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

13
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(B) Amendment to Para 3.5.5 (V) of Note-lll of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Digapahandi to report the actual date of completion of the project so
that the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the

direction of Engg- in- Charge. -
Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to o T T T RSERRISO RN 101411 1- 103 {0 (FIADNREAENES

CRa88 snvaiiusmnins
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Name of the Work: -

SCHEDULE OF QUANTITY & ABSTRACT OF COST

GP-POIRASI, UNDER GANJAM BLOCK

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT POIRASI,

15

Estimated Cost: - Rs. 23,74,487 EMD: - Rs. 23,745/-
Sl. ; i
No. Items Unit | Quantity Rate Amount
1 | Earth work in hard soil with in 50m intial
lead & 1.5m intial lift including rough Cum | 59.91 270,90 | 16229.00
dressing and levelling '
2 | Filling in foundation and plinth with sand
well watered and rammed, etc. Cum | 97.09 | 1422.22 | 138086.00
3 |PCC(1:3:6) using with 40mm size H
G metal including cost, conveyance, Cum | 20.27 | 6138.36 | 124407.00
labour etc.
4 | Flyash Brick masonry in cement mortar
(1:6) in foundation and plinth including | Cum | 25.47 | 5513.61 140404.00
all cost, tax, TC etc complete
5 | R.C.C.M-20 using 20 mm and
downgraded hard granite crusher Cum | 45.74 | 6673.68 | 305245.00
broken chips,etc.
6 | Supplying, fitting & placing uncoated
HYSD bar reinforcement including all
cost & carriage including labour charges, QH 45.74 | 8673.42 | 396710.00
etc.
7 | Rigid Smooth Centering & Shuttering:-
Column Sgm | 99.76 | 1189.28 | 118643.00
Plinth beam Sgm | 58.50 247.51 | 14479.00
RCC lintel Sgm | 29.00 570.30 | 16538.00
Roof beam Sgm | 49.41 | 1189.28 | 58765.00
RCC Chajja Sgm 6.30 755.72 4761.00
RCC Roof slab Sgm | 110.85 755.72 83768.00
8 | Flyash Brick masonry in cement mortar
(1:6) in Super structure including all Cum | 39.41 | 5546.61 | 218598.00
cost, tax, TC etc complete
9 | 20mm thick grading plaster in roof slab
in CM ( 1:4 ) including cost, Sqm | 134.46 | 312.86 | 42068.00
conveyance, labour etc.
10 | 16 mm thick cement plaster in
C.M.(1:6) in internal surface of wall,etc. | Sdm 338.62 | 284.57 | 96362.00
11 | 6 mm.thick cement plaster in C.M.(1:4) i
for ceiling plaster including deep Sgm | 91.60 | 216.46 | 19827.00
chiping, etc.
12 | 12 mm thick cement plaster in
C.M.(1:6) in external surface of wall,etc. Sgqm | 185.92 | 199.39 | 37071.00
CONTRACTOR \#——/m Development Officer




Sk

No.

Items

Unit

Quantity

Rate

Amount

13

Supplying, fitting and fixing vitrified
tile in floors of size 600mm x 600mm
of approved make conforming to IS
113755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-
in-charge.

Sgm

102.16

1181.07

120662.00

14

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
113755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all materials,
taxes, labour, T&P , etc. complete as
per direction of Engineer-in-charge.

Sgm

13.70

1201.10

16459.00

15

Fitting and fixing of tile in wall and
skirting with 12mm (1:3) including
cost of tile. and filling joints with
white cement of approved quality
including cost of all work all materials,
taxes, labour, T&P ,etc. complete as
per direction of Engineer-in-charge.

sgm

79.60

1188.16

94572.00

16

Supplying fitting &fixing of MS Door &
Window including all cost of material
& Laour charges,etc.

Kg

1928.62

101.69

196122.00

17

Finishing walls with Oil 'bound cement
primer one coat to plaster”
surfaces,etc.

Sgm

536.55

76.47

41030.00

18

Two coats of plastic emulsion paint of
approved quality to in side finishing
area,etc.

Sam

350.63

102.84

36058.00

19

Weather coat two coat to walls
including cost of paint including all
cost,tax, TC etc complete

Sgm

185.92

95.95

17839.00

20

Two coats of enamel painting over
one coat of primer to doors and
windows, etc.

Sgm

77.62

254.88

19784.00

NetTotal =

Rs

2374487.00

Add for GST-18% (OGST @ 9% +
CGST @ 9%)

427408.00

Grand Total =

Rs

2801895.00

Say =

Rs

2801895.00

(Rupees Twenty-eight Lakhs One Thousand Eight Hundred Ninety-five Only)

CONTRACTOR
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/
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Block Development Officer

16



DETAILED RATE SHOULD BE QUOTED

1. Name of the Work

2. Percentage Rate Quoted in Figure
( Excess / Less)

3 Percentage Rate Quoted in Words
( Excess / Less)

4. Total Tendered Amount
(mention in Figure & Words)

5. Deposit the EMD Amount

6. Deposit the Tender Paper cost

7. Total No. of Corrections

8. Total No. of Over writings '

9. Total No. of Interpolation

Signature of the Contractor

In case of downloaded from official web site:

Cost of tender paper for the work “CONSTRUCTION OF GPLF BUILDING WITH
MARKET COMPLEX AT POIRASI, GP-POIRASI” for Rs.6,000.00 (Rupees Six
Thousand) only vide Demand Draft No, - Dt.

Block Development Officer,
Ganjam

17
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

2 Valid Registration certificate:- Copy furnished / Not furnished
3. PAN Card:- Copy furnished/ Not furnished
4. GSTIN:- Copy furnished/ Not furnished
B. Nos. of Tender paper:-
6. Cost of Tender paper in case of down loading

i.e. Rs. /- in shape of Demand Draft

Block Development Officer,

Ganjam

CONTRACTOR lock Development Officer
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA
Detailed Tender call Notice
Invitation of Bid number : No.01 / 2024-25

Name of work : CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
MALADA, G.P- MALADA , UNDER GANJAM BLOCK

, 6.P/NAC : MALADA G.P
Value of Work ( Excluding 65T 18% ) : 24,01,318
Tender publication date : 20.1.2025
Deadline for submission of bid : 5.02.2025 ‘
Tender opening date : 5.2.2025 ’r
Place of Tender opening _ Office of the Panchayat
" Samiti, Ganjam at 5.30 ;
P.M. i

= !

Bloc elopment Officer,
Ganj
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1 Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form no.P-
1 and will be received through registered/speed post only at o/o Block Development Officer,
Ganjam up to 5.00 P.M. Dtd:- 5.2.2025 for the work “CONSTRUCTION OF GPLF BUILDING
WITH MARKET COMPLEX AT MALADA, GP-MALADA UNDER GANJAM BLOCK” and will be
opened before the tender committee in the presence of the tenderers or their authorized
representatives at 5.30 P.M. on dated 5.2.2025. The amount of the estimate is
approximately Rs. 24,01,318/- (Rupees Twenty four Lakhs one thousand three hundred
eighteen) only.

2. The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam. L

i
=
E
i
?

3, Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.24,013/- (Rupees Twenty four Thousand thirteen) only either in shape of Bank Draft/
N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to
the Block Development Officer, Ganjam otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the
terms and conditions laid down in 0.P.W.D. Code and the same will be retained in case of
the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Ganjam by the scheduled date and time, their

2
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offers will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfiliment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing's or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam

at the time of opening of the tender.

-
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10.

11,

12.

135

14.

15,

16.

If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12,1995.

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 / 1:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 /200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 15-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used. &

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated

cost in the price bid appended to the tender document.
4
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1%

18.

19;

20.

21.

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & SI. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

\&/_- 5
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22,

23.

24,

25,

26.

77

28.

29.

30.

31

32.

33,

34,

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Ganjam during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipment supplied to him under clauses 13, 30 and 32 during execution of the work due to
reason whatsoever and cost of such materials will be recovered from him at prevailing stock
issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P: carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf. -

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

’ ]
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35.

36.

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

Dat8eciinans Signature of Tenderer

7
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40.

41.

42.

43,

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X
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5.(a) Certificate of list of works in hand.
I / We do hereby certify that at present the following works are in my / our hand.
Period in Ap\r:;::ux;n;:te
which the Department
Amountof | ok s workdone |- jar which
Particul f i
Sl. No. artie alrs of works | each work. stipulated to Against edch the work is
now in hand. work on the :
be being taken
date of
completed 2 up.
——— submission
of Tender.
1 2 3 4 5 6

CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

(b)  CERTFICATE OF THELISTOFT &P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders,

(i)
(ii)
(ifi)
(iv)
(v)
(vi)
(vii)

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

B s i Signature of Tenderer

10
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(c)

CERTIFICATE OF THE LIST OF WORK EXECUTED

| / We do hereby certify that the following works have been executed by me / us in the past.

Name of . Whether the
1 Period of
) Approximate | Department works were
Sl Particulars of works i commencement
amount of | under which . completed
No. | already executed. and periodof | .
each work. the works i in stipulated
completion. ,
executed. period.
1 2 3 4 5 6

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

44. Al reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

" 1
/B]ock Development Officer
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47,

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipments required
for under reamed pile foundation for starting the work. -

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing

authority of labour department. /--
12
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51.

7.8

23,

54.

55,

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest In chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-ll by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender, In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savinés
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

o 13
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(B) Amendment to Para 3.5.5 (V) of Note-Ill of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Digapahandi to report the actual date of completion of the project so
that the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Lettér No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge. ¥

Total Clauses Only
AEE/AE Block Development Officer,
‘Ganjam Block. Ganjam
Issued to Shirevresiserensrsssarsecussssassesnssaessranreerss CONTFACTOT v ssssssisanns
ClaSS . ceareveerserearesnsntansessassrnsssensrnsnssransh bo8saRa ARERERASIAFIRE RIS ASH ARt ARSI SE A0 00
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Name of the Work: -

SCHEDULE OF QUANTITY & ABSTRACT OF COST

GP-MALADA , UNDER GANJAM BLOCK

CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT MALLADA,

Estimated Cost: - Rs. 24,01,318 EMD: - Rs. 24,013/-
:L'. Items Unit Quantity Rate Amount
1 Earth work in hard soil with in 50m
intial lead & 1.5m initial lift including Cum 59.91 270.90 16229.00
rough dressing and levelling
Filling in foundation and plinth with Cum 97.09 1553.72 150853.00
sand well watered and rammed, etc.
3
PCC (1:3:6 ) using with 40mm size H
G metal including cost, conveyance, Cum 20.27 6296.98 | 127621.00
labour etc.
i Flyash Brick masonry in cement mortar
(1:6) in foundation and plinth including | Cum | 25.47 | 5548.81 | 141301.00
all cost, tax, TC etc complete
> R.C.C.M-20 using 20 mm and
downgraded hard granite crusher Cum | 45.74 |6819.19 | 311900.00
broken chips,etc.
6 Supplying, fitting & placing uncoated
HYSD bar r_einfqrceme_nt including all Qtl 45.74 8670.89 | 396594.00
cost & carriage including labour
charges,etc.
7 Rigid Smooth Centering & Shuttering: -
Column Sgm 99.76 1189.28 | 118643.00
Plinth beam Sgm 58.50 247.51 14479.00
RCC lintel Sgm 29.00 570.30 16538.00
Roof beam Sgm 49.41 1189.28 [ 58765.00
RCC Chajja Sgm 6.30 755.72 4761.00
RCC Roof slab Sgm | 110.85 755.72 83768.00
2 Flyash Brick masonry in cement mortar
(1:6) in Super structure including all Cum | 39.41 |5581.81 | 219985.00
cost,tax, TC etc complete
? 20mm thick grading plaster in roof slab
in CM ( 1:4 ) including cost, Sgm | 134.46 315.45 42416.00
conveyance, labour etc.
10 | 16 mm thick cement plaster in y
C.M.(1:6) in internal surface of wall etc. Sgm: | 338,52 #8061 w1040
L 6 mm.thick cement plaster in C.M.(1:4)
for ceiling plaster including deep Sqm | 91.60 217.35 | 19909.00
chiping,etc.
12 | 12 mm thick cement plaster in
C.M.(1:6) in external surface of Sgm | 185.92 201.28 37422.00
wall etc.
. 15
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Sl.

No.

Items

Uni

Quantity

Rate

Amount

13

Supplying, fitting and fixing vitrified tile in
floors of size 600mm x 600mm of

| approved make conforming to IS :13755
laid on 20 mm thick cement mortar (1:4)
and filling joints with white cement of
approved quality including cost of all work
all materials, taxes,| abour, T&P ,etc.
complete as per direction of Engineer-in-
charge. '

102.16

1183.58

120919.00

14

Supplying, fitting and fixing vitrified tile in
dados of size 600mm x 600mm of
approved make conforming to IS :13755
laid on 12 mm thick cement mortar (1:3)
and filling joints with white cement of
approved quality including cost of all work
all materials, taxes, labour, T&P , etc.
complete as per direction of Engineer-in-
charge.

13.70

1202.74

16481.00

15

Fitting and fixing of tile in wall and skirting
with 12mm (1:3) including cost of tile. and
filling joints with white cement of approved
quality including cost of all work all
materials, taxes, labour, T&P ,etc.
complete as per direction of Engineer-in-
charge.

79.60

1190.66

94771.00

16

Supplying fitting &fixing of MS Door &
Window including all cost of material &
Laour charges, etc.

1928.62

101.69

196122.00

17

Finishing walls with Oil 'bound cement
primer one coat to plaster surfaces, etc.

236:55

76.47

41030.00

18

Two coats of plastic emulsion paint of
approved quality to inside finishing area,
etc.

350.63

102.84

36058.00

19

Weather coat two coat to walls including
cost of paint including all cost, tax, TC etc
complete

185.92

9585

17839.00

20

Two coats of enamel painting over one
coat of primer to doors and windows, etc.

77.62

254.88

19784.00

Net Total =

2401318.00

Add for GST-18%
(OGST @ 9% + CGST @ 9%)

432237.00

Grand Total =

Rs

2833555.00

Say =

Rs

2833555.00

(Rupees Twenty-eight Lakhs Thirty-Three Thousand Five Hundred Fifty-five only)

CONTRACTOR
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ETAILED RATE SHOULD BE TED

1. Name of the Work

2. Percentage Rate Quoted in Figure
( Excess / Less)

3. Percentage Rate Quoted in Words
( Excess / Less)

4, Total Tendered Amount
(mention in Figure & Words)

5. Deposit the EMD Amount

6. Deposit the Tender Paper cost

T Total No. of Corrections

8. Total No. of Over writings

9, Total No. of Interpolation

Signature of the Contractor
In case of downloa from official web site:

Cost of tender paper for the work "CONSTRUCTION OF GPLF BUILDING WITH
MARKET COMPLEX AT MALLADA, GP-MALADA” for Rs.6,000.00 (Rupees Six
Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam

) 5
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

A Valid Registration certificate:- Copy furnished / Not furnished
35 PAN Card:- Copy furnished/ Not furnished
4, GSTIN:- Copy furnished/ Not furnished
5 Nos. of Tender paper:-
6. Cost of Tender paper in case of down loading

i.e. Rs. /- in shape of Demand Draft

Block Development Officer,

Ganjam

T

" ,
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA
Detailed Tender call Notice
Invitation of Bid number : No.01 / 2024-25

Name of work : CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
PALANGA, G.P- PALAN GA , UNDER GANJAM BLOCK

, 6.P/NAC : PALANGA G.P
Value of Work ( Excluding 6ST 18% ) : 23,84,863
!
:
Tender publication date : 20.1.2025 :if
Deadline for submission of bid : 5.02.2025 "?‘
Tender opening date : 5.2.2025
Place of Tender opening _ Office of the Panchayat
" Samiti, Ganjam at 5.30
P.M.

- T

Block-Development Officer,
Ganj

CONTRACTOR Block Development Officer



CONTRACTOR M”B’I&Ek Development Officer

Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form no.P-
1 and will be received through registered/speed post only at o/o Block Development Officer,
Ganjam up to 5.00 P.M. Dtd:- 5.2.2025 for the work “CONSTRUCTION OF GPLF BUILDING
WITH MARKET COMPLEX AT PALANGA, GP-PALANGA UNDER GANJAM BLOCK" and will be
opened before the tender committee in the presence of the tenderers or their authorized
representatives at 5.30 P.M. on dated 5.2.2025. The amount of the estimate is
approximately Rs. 23,84,863/- (Rupees Twenty three Lakhs Eighty four thousand Eight
hundred sixty three) only.

The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.23,849/- (Rupees Twenty-three Thousand Eight Hundred forty-nine) only either in shape
of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank
duly pledged to the Block Development Officer, Ganjam otherwise their tender will not be
considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the
terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of
the successful tenderers and will not carry any interest.

(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam. B

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through

registered post and similarly the tender documents sent through registered / Speed post do
2
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not reach in the Block Development Officer, Ganjam by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

= H Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C,, Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the p'eriod as in above case.

% The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9, The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam

e ,
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10.

11

12,

13

14.

15.

16.

If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workma n” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. |t shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11:12:1995;

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 / 3:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 15-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used. n

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess oOf less over the estimated

cost in the price bid appended to the tender document.
4
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7.

18.

13- 8

20.

21

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & Sl. No of the work (As per IFB) to which
they refer,

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion. =

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

CONTRACTOR Block Development Officer



22.

23.

24,

25.

26.

27,

28,

29,

30.

31.

32.

3d.

34.

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. forthe purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Ganjam during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipment supplied to him under clauses 13, 30 and 32 during execution of the work due to
reason whatsoever and cost of such materials will be recovered from him at prevailing stock
issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf. -

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

6
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35.

36.

a7

38,

39.

.................

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

Signature of Tenderer

"

W ;
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40.

41.

42,

43,

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

CONTRACTOR Block Development Officer



5. (a)

Certificate of list of works in hand.

| / We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in value of
which the werlEETE Department
Particulars of works P e VIBER S against each under which
sl. No. ; each work. | ginulatedto | o0 the work is
now in hand. work on the .
be being taken
date of
completed o up.
(i manths) submission
of Tender.
1 2 3 4 5 6

CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for

rejection.

(b)

CERTFICATE OF THE LISTOF T &P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(vi)

(vii)

-

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

DAt anumnina Signature of Tenderer

. 10
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(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
| / We do hereby certify that the following works have been executed by me / us in the past.
Name of _ Whether the
: Period of
. Approximate | Department works were
SI. | Particulars of works ) commencement
amount of | under which _ completed
No. already executed. and periodof | .
each work. the works , in stipulated
completion. -
executed. period.
1 2 3 4 5] 6
| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45, At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as

CONTRACTOR

apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

—
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47,

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work,

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipments required
for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department. -

12
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51:

52,

53,

54,

55,

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

i
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(B) Amendment to Para 3.5.5 (V) of Note-lIl of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Digapahandi to report the actual date of completion of the project so
that the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter-No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004,

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the

direction of Engg- in- Charge. -
Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to SHi i CONTTECHIR . o ssonsesssns
Ch RS S s s s se o AT P o TR R VSR A G4 Vo T SR s WO
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work: - CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT PALANGA,
GP-PALANGA , UNDER GANJAM BLOCK

Estimated Cost: - Rs. 23,84,863 EMD: - Rs. 23,849/-
3:;. Items Unit | Quantity Rate Amount
1 |Earth work in hard soil with in 50m intial

lead & 1.5m intial lift including rough Cum | 59.91 270.90 | 16229.00

dressing and levelling

2 |Filling in foundation and plinth with sand

well-watered and rammed,etc. Cum | 97.09 | 1461.67 | 141916.00

3 |PCC(1:3:6) using with 40mm size H G
metal including cost, conveyance, labour | Cum | 20.27 | 6220.42 | 126070.00
etc.

4 |Flyash Brick masonry in cement mortar
(1:6) in foundation and plinth including Cum | 25.47 | 5524.65 | 140686.00
all cost,tax,TC etc complete

5 |R.C.C.M-20 using 20 mm and down
graded hard granite crusher broken Cum | 45.74 | 6750.61 | 308763.00
chips,etc.

6 |Supplying,fitting & placing uncoated
HYSD bar reinforcement including all cost | Qtl 45.74 | 8673.42 | 396710.00
& carriage including labour charges,etc.

7 |Rigid Smooth Centering & Shuttering:-

Column Sgm | 99.76 | 1189.28 | 118643.00
Plinth beam Sgm | 58.50 247.51 14479.00
RCC lintel - Sgm | 29.00 570.30 | 16538.00
Roof beam Sgm | 49.41 |1189.28 | 58765.00
RCC Chajja Sgm 6.30 755.72 | 4761.00

RCC Roof slab Sgm | 110.85 | 755.72 | 83768.00

8 |Flyash Brick masonry in cement mortar
(1:6) in Super structure including all Cum | 39.41 | 5557.65 | 219033.00

cost,tax, TC etc complete

9 [20mm thick grading plaster in roof slab
in CM ( 1:4 ) including cost, conveyance, | Sgm | 134.46 | 313.69 42179.00
labour etc.

10 |16 mm thick cement plaster in C.M.(1:6)
in internal surface of wall,etc. Sqm | 338.62 | 285.28 | 96602.00

11 |6 mm.thick cement plaster in C.M.(1:4) *
for ceiling plaster including deep Sgm | 91.60 216.75 | 19854.00
chiping,etc.

12 |12 mm thick cement plaster in C.M.(1:6) sam | 185.92 | 199.99 | 37182.00
in external surface of wall,etc. q ' ' '

CONTRACTOR Block Development Officer



sl

Items

Unit

Quantity

Rate

Amount

13

Supplying, fitting and fixing vetrifed tile
inof size 600mm x 600mm of approved
make conforming to IS :13755 laid on
20 mm thick cement mortar (1:4) and
filling joints with white cement of
approved quality including cost of all
work all materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-in-
charge. .

Sgm

102.16

1181.90

120747.00

14

Supplying, fitting and fixing vetrifed tile
in dados of size 600mm x 600mm of
approved make conforming to IS :13755
laid on 12 mm thick cement mortar (1:3)
and filling joints with white cement of
approved quality including cost of all
work all materials, taxes, labour, T&P ,
etc. complete as per direction of
Engineer-in-charge.

Sgm

13.70

1201.69

16467.00

15

Fitting and fixing of tile in wall and
skirting with 12mm (1:3) including cost
of tile. and filling joints with white
cement of approved quality including cost
of all work all materials,taxes,labour, T&P
,etc. complete as per direction of
Engineer-in-charge.

Sgm

79.60

1188.99

94638.00

16

Supplying fitting &fixing of MS Door &
Window including all cost of material &
Laour charges,etc.

Kg

1928.62

101.69

196122.00

17

Finishing walls with Oil 'bound cement
primer one coat to plaster surfaces,etc.

Sgm

536.55

76.47

41030.00

18

Two coats of plastic emulsion paint of
approved quality to in side finishing
area,etc.

Sgm

350.63

102.84

36058.00

19

Weather coat two coat to walls including
cost of paint including all cost, tax,TC etc
complete

Sgm

185.92

95,95

17839.00

20

Two coats of enamel painting over one
coat of primer to doors and windows, etc.

Sgm

77.62

254.88

19784.00

NetTotal =

Rs

2384863.00

Add for GST-18% (OGST @ 9% + CGST
@ 9%)

429275.00

Grand Total =

Rs

2814138.00

Say =

Rs

2814138.00

(Rupees Twenty-eight Lakhs Fourteen Thousand One Hundred Thirty-eight Only)

CONTRACTOR
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DETAILED RATE SHOULD BE QUOTED

1 Name of the Work

2. Percentage Rate Quoted in Figure
( Excess / Less)

3. Percentage Rate Quoted in Words
( Excess / Less)

4, Total Tendered Amount
(mention in Figure & Words)

5. Deposit the EMD Amount

6. Deposit the Tender Paper cost

7. Total No. of Corrections

8. Total No. of Over writings .

9, Total No. of Interpolation

Signature of the Contractor
In e of downloaded from offici b site:

Cost of tender paper for the work “CONSTRUCTION OF GPLF BUILDING WITH
MARKET COMPLEX AT PALANGA, GP-PALANGA” for Rs.6,000.00 (Rupees Six
Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam

"

17
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

2. Valid Registration certificate:- Copy furnished / Not furnished
3. PAN Card:- Copy furnished/ Not furnished
4. GSTIN:- Copy furnished/ Not furnished
5 Nos. of Tender paper:-
6. Cost of Tender paper in case of down loading

i.e. Rs. /- in shape of Demand Draft

Block Development Officer,
Ganjam

CONTRACTOR Block Development Officer
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA
Detailed Tender call Notice
Invitation of Bid number : No.01 / 2024-25

Name of work : CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
KHANDADEULI, G.P- KHANDADEULI , UNDER GANJAM BLOCK

, 6.P/NAC : KHANDADEULI G.P

Value of Work ( Excluding 6ST 18% ) : 23,80,877

Tender publication date : 20.1.2025

Deadline for submission of bid : 5.02.2025

Tender opening date : 5.2.2025

Place of Tender opening . Office of the Panchayat
" Samiti, Ganjam at 5.30

P.M.

/

Block Development Officer,
Ganjam

CONTRACTOR Block Development Officer



1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form no.P-
1 and will be received through registered/speed post only at o/o Block Development Officer,
Ganjam up to 5.00 P.M. Dtd:- 5.2.2025 for the work “CONSTRUCTION OF GPLF BUILDING
WITH MARKET COMPLEX AT KHANDADEULI, GP-KHANDADEULI UNDER GANJAM BLOCK"
and will be opened before the tender committee in the presence of the tenderers or their
authorized representatives at 5.30 P.M. on dated 5.2.2025. The amount of the estimate is
approximately Rs. 23,80,877/- (Rupees Twenty three Lakhs Eighty thousand Eight
hundred seventy seven) only.

2 The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

3 Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.23,809/- (Rupees Twenty three Thousand eight Hundred nine) only either in shape of
Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Ganjam otherwise their tender will not be
considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per the
terms and conditions laid down in 0.P.W.D. Code and the same will be retained in case of
the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do

2
CONTRACTOR lock Development Officer



not reach in the Block Development Officer, Ganjam by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

B Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One perceht} of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C,, Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

/ . 3
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10.

11.

12.

13

14.

15.

16.

If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VII of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995;

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 / 1:1,5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with I1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used. -

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i, The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

CONTRACTOR \\_/lﬁ[)evelopmem Officer



17.

18.

19.

20.

21,

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & Sl. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion. »

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

= e
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22.

23

24,

25.

26.

27.

28,

29,

30.

3%

22,

33,

34.

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Ganjam during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipment supplied to him under clauses 13, 30 and 32 during execution of the work due to
reason whatsoever and cost of such materials will be recovered from him at prevailing stock
issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf, i

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

o
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36,

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained .

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

Date...vrererreeenes Signature of Tenderer

CONTRACTOR Block Development Officer
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41.

42,

43.

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt, have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X
o 8
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5.(a) Certificate of list of works in hand.

| / We do hereby certify that at present the following works are in my / our hand.

Period in Aps;&xelrz?te
which the work done Department
| Particulars of works i iy wopkls against each vnddaswhich
| Sl. No. , eachwork. | qipyjated to | 28 the work is
now in hand. work on the .
‘ be being taken
date of
| completed - up.
fir iaiths) submission
of Tender.
1 3 4 5 6
CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for

rejection.

(b)

CERTFICATE OF THELISTOFT &P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(v)
(vi)
(vii)

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

PafS s mms Signature of Tenderer

l/«/ 10
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(c)

CERTIFICATE OF THE LIST OF WORK EXECUTED

| / We do hereby certify that the following works have been executed by me / us in the past.

Name of . Whether the
; Period of
: Approximate | Department works were
SI. | Particulars of works _ commencement
amount of | under which . completed
No. already executed. and periodof | .
each work. the works , in stipulated
completion. p
executed. period.
1 2 3 B 5 6

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

44. Al reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

i 11
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47.

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipments required
for under reamed pile foundation for starting the work. =

The prevailing percentage of I.T Department of the gross amount of the bill & surcha rge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

12
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53.

54,

55:

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work. '

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

o
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(B) Amendment to Para 3.5.5 (V) of Note-IIl of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Digapahandi to report the actual date of completion of the project so
that the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-1, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge. -

Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to Bl ivvasisunnann GOTTERCEO .y nsvmmnones
GBS voeaecorrransennepmmmsnsst S TR R TS T AV TR S
G
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work: - CONSTRUCTION OF GPLF BUILDING WITH MARKET COMPLEX AT
KHANDADEULI, GP-KHANDADEULI, UNDER GANJAM BLOCK

Estimated Cost: - Rs. 23,80,877 EMD: - Rs. 23,809/-
Sl ; .
No. Items Unit | Quantity Rate Amount

1 | Earth work in hard soil with in 50m intial
lead & 1.5m intial lift including rough Cum | 59.91 270.90 | 16229.00
dressing and levelling

2 | Filling in foundation and plinth with sand
well-watered and rammed,etc.

3 |PCC(1:3:6) using with 40mm size H

G metal including cost, conveyance, Cum | 20.27 | 6157.30 | 124791.00
labour etc,

Cum | 97.09 | 1461.67 | 141916.00

4 | Flyash Brick masonry in cement mortar

(1:6) in foundation and plinth including Cum | 25.47 | 5524.65 | 140686.00
all cost, tax,TC etc complete

5 | R.C.C.M-20 using 20 mm and

downgraded hard granite crusher Cum | 45.74 | 6691.43 | 306056.00
broken chips, etc.

6 | Supplying, fitting & placing uncoated
HYSD bar reinforcement including all
cost & carriage including labour
charges, etc.

7_| Rigid Smooth Centering & Shuttering:

Qtl 45.74 | 8673.42 | 396710.00

Column i Sgm | 99.76 | 1189.28 | 118643.00
Plinth beam Sgm | 58.50 247.51 | 14479.00
RCC lintel Sgm | 29.00 570.30 | 16538.00
Roof beam Sgm | 49.41 1189.28 | 58765.00
RCC Chajja Sgm 6.30 755.72 4761.00

RCC Roof slab Sgm | 110.85 | 755.72 | 83768.00

8 | Flyash Brick masonry in cement mortar
(1:6) in Super structure including all Cum | 39.41 | 5557.65 | 219033.00

cost, tax,TC etc complete

9 | 20mm thick grading plaster in roof slab

in CM ( 1:4 ) including cost, Sgm | 134.46 | 313.69 | 42179.00
conveyance, labour etc. &

10 | 16 mm thick cement plaster in
C.M.(1:6) in internal surface of wall,etc. | Sam | 338.62 | 285.28 | 96602.00
11 | 6 mm.thick cement plaster in C.M.(1:4)

for ceiling plaster including deep Sgm | 91.60 216.75 | 19854.00
chiping,etc,

12 | 12 mm thick cement plaster in
L C.M.(1:6) in external surface of wall,etc. | 59M | 185.92 | 199.99 | 37182.00

15
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Sl

No.

Items

Unit

Quantity

Rate

Amount

13

Supplying, fitting and fixing vetrifed
tile in floors of size 600mm x 600mm
of approved make conforming to IS
113755 laid on 20 mm thick cement
mortar (1:4) and filling joints with
white cement of approved quality
including cost of all work all
materials,taxes,labour, T&P ,etc.
complete as per direction of Engineer-
in-charge.

sSgm

102.16

1181.90

120747.00

14

Supplying, fitting and fixing vetrifed
tile in dados of size 600mm x 600mm
of approved make conforming to IS
113755 laid on 12 mm thick cement
mortar (1:3) and filling joints with
white cement of approved quality
including cost of all work all materials,
taxes, labour, T&P , etc. complete as
per direction of Engineer-in-charge.

Sgm

13.70

1201.69

16467.00

15

Fitting and fixing of tile in wall and
skirting with 12mm (1:3) including
cost of tile. and filling joints with
white cement of approved quality
including cost of all work all materials,
taxes, labour, T&P ,etc. complete as
per direction of Engineer-in-charge.

Sgm

79.60

1188.99

94638.00

16

Supplying fitting &fixing of MS Door &
Window including all cost of material
& Laour charges, etc.

Kg

1928.62

101.69

196122.00

17

Finishing walls with Qil 'bound cement
primer one coat to plaster surfaces,
are:

Sgm

536.55

76.47

41030.00

18

Two coats of plastic emulsion paint of
approved quality to inside finishing
area, etc.

Sgm

350.63

102.84

36058.00

19

Weather coat two coat to walls
including cost of paint including all
cost, tax, TC etc complete

Sgm

185.92

95.95

17839.00

20

Two coats of enamel painting over
one coat of primer to doors and
windows, etc.

Sgm

77.62

254.88

19784.00

Net Total =

2380877.00

Add for GST-18% (OGST @ 9% +
CGST @ 9%)

428558.00

Grand Total =

Rs

2809435.00

Say =

2809435.00

(Rupees Twenty-eight Lakhs Nine Thousand Four Hundred Thirty-five Onl

CONTRACTOR

Bloc

il

Ganjam

evelogment Officer,

Block Development Officer
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DETAILED RATE SHOULD BE QUOTED

1. Name of the Work

2, Percentage Rate Quoted in Figure .
( Excess / Less)

3. Percentage Rate Quoted in Words :
( Excess / Less)

4, Total Tendered Amount
(mention in Figure & Words)

5. Deposit the EMD Amount

6. Deposit the Tender Paper cost

T Total No. of Corrections

8. Total No. of Over writings

9, Total No. of Interpolation

Signature of the Contractor

In case of downloaded from official web site:

Cost of tender paper for the work "CONSTRUCTION OF GPLF BUILDING WITH
MARKET COMPLEX AT KHANDADEULI, GP-KHANDADEULI” for Rs.6,000.00 (Rupees

Six Thousand) only vide Demand Draft No.

CONTRACTOR

= Bt

Block Development Officer,
Ganjam

-

Block Development Officer
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For Office use only

E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

Valid Registration certificate:- Copy furnished / Not furnished
PAN Card:- Copy furnished/ Not furnished
GSTIN: - Copy furnished/ Not furnished

Nos. of Tender paper:-

Cost of Tender paper in case of down loading
i.e. Rs. /- in shape of Demand Draft

Block Development Officer,

Ganjam

CONTRACTOR lock Development Officer
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