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GOVERNMENT OF ODISHA,
OFFICE OF THE PANCHAYAT SAMITI, GANJAM

2O

Dated: Q{ -

TENDER CALL NOTICE-02/2024-25 OF BDO GANJAM

The Block Development Officer
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, Ganjam invites sealed percentagg rate tenderg in
alf of Governor of Odisha from registered eligible class of civil
R&B)/Water Resource/Rural Works/M.1/C.P.W.D I"orr1 tpe
be drawn up in the PWD F-2 form in conformity with the

FST Value of work Bid Security [ Cost of Tender Class of Period of
N Name of work () @1% (In Paper Bidder Completion
0 (Excluding
Rs) (InRs.)
GST 18%)
1 2 3 4 5 6 !
HConstruction of
Additional Class Room Class- ‘C’. 6 (Six)
1 |at Ganjam Nodal Girls 17,64,616 | 17,646 6000/- &'D' |Calendar Month
High School, Ganjam
. INAC. -
Construction of I & 6 (Six)
Additional Class Room Class-'C’.
2 at Ambilijhara Primary 15,64,026 | 15,640 6000/- &'D' |Calendar Month
School, GP-Palanga
Construction of
Additional Class Room Class- ‘C". 6 (Six)
3 lat Jatiakhola Primary | 15,64,026 | 15,640 6000/- &'D' [Calendar Month
School,GP-Palanga
Construction of
Additional Class Room \~r ;
4 at.BalasinghapaIIi 15,64,026 | 15,640 6000/- Class(s‘D‘C. Calegdgsrlﬂonth
Primary School , GP-
L |UDS Pur

Term & Conditions:

1. Cost of Tender paper: The tenders specification can be obtained from the office of the
Block Development Officer, Ganjam on Payment towards the cost of tender paper as
mentioned above.(Non-RefundabIe) in shape of bank draft or Demand draft (No other
modes will be entertained) drawn in favour of Block Development Officer, Ganjam in

any Nationalized bank having its branch at Ganjam block area on a

from 28.02.2025 to 21.03.2025 for the above works.

ny working day




2.

3.

4.

5.

-

Date of receipt & Mode of submission of tender papers: The detailed notification is

available at official website (http://www.ganjam.nic.in) from 28.2.25 & the bidders
can also download the tender documents from the respective website on 28.2.25.
The last date & time for receiver of bid is 21.3.2025 upto 5.00 pm through
Registered / Speed post only. The tender must super scribe the name of the
work/project on the sealed envelope.

D f in f _ten rs: The tender paper shall be opened on
21.03.2025 at 5.30 PM in the presence of bidders or their authorized representative
having written authorization for the purpose & the members of the tender committee.

Earnest Money Deposit: 1 % (One Percent) of the bid value in shape of NSC / Postal
saving pass book / Post Office Time Deposit / Kishan Vikash Patra/Deposit receipt in
schedule bank only, duly pledged in favour of Block Development Officer, Ganjam. The
tender papers without required amount of E.M.D will not be considered & transfer or
adjustment of E.M.D is also inadmissible.

Documents to be attached: The following document should be furnished with the

tender papers failing which the tender will be liable to rejection.

(a) E.M.D pledged in favour of the Block Development Officer, Ganjam .

(b) Attested copy of contractor registration certificate.

(c) Attested copy of PAN Card & Certificate of GSTIN.

(d) Original money receipt granted by BDO, Ganjam towards cost of tender paper.

(e) Attested copy of Caste certificate issued by competent authority in case of SC/ST
Contractor desirous of availing preference.

(f) The bidders have to produce an original affidavit in support of the authenticity of
documents including EMD, etc attached with the tender papers.

(9) Affidavit as regards the facts of availing award of the work without submission of
EMD/ISD during the current financial year in case of Engineer contractors desirous
of availing exemption of EMD otherwise their tender paper will be liable for

rejection.

(h) Joint venture consortium agreements are not allowed to participate in tender.

Shortfall of any required document(s) & EMD, the tender paper will be Iiat;Ie for
rejection.

. Additional Performance Security Deposit: The affidavit in lieu of APS will be

submitted by the successful bidder for the cost of less quoted percentage of the amount
put to tender before the signing of the agreement of the contract. (Vide Works
Department Letter No-13286 date-07.09.2017, Govt. of Odisha, Works Department)

Forfeiture: The EMD amount will be forfeited, if the bidders backs out from the offer
acceptance of tender, by the competent authority.



9. Submission of more than one tender paper by a bidder for a single work will be liable
for rejection of all such tender papers.

10. The Block Development Officer, Ganjam reserves the right to reject any or all the
tenders without assigning any reasons thereof.

Other details can be seen in the bidding document.

Block Dévelop fficer,

Memo No. 20| Dated. 27 ‘0112@2.5 " H

Copy submitted to the Collector & District Magistrate, Ganjam, Chatrapur /
CDO-Cum-EO, Zilla Parishad, Ganjam Chatrapur,/ S.P.Ganjam, Chatrapur & Berhampur/
Sub-Collector, Chatrapur,Berhampur & Bhanjanagar / R.D.C (SD) Berhampur for favour of
kind information and necessary action with a request to display this notice on the notice
board for wide publicity. o
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op eﬂ’i"‘/gfficer,

Memo No. Q0 & Dated. &-‘-F/o?/fla?fr

Copy submitted to Tahasildar Ganjam / E.E Zilla Parishad, Ganjam Chatrapur/
Executive Engineer, RWSS I & II, Ganjam / EE Ganjam (R&B) Division No-1 & 1I/ EE M.I
Division, Ganjam, / Executive Officer, Ganjam & Rambha NAC / Chairperson Panchyat
Samiti Ganjam Block / Sarapanch Palanga & UDSPur / Head Master of Primary School,
Ambilijhara , Jatiakhola & Ganjam Nodal Girls High School, Ganjam NAC for information &
necessary action with request-to display in their notice board for wide circulatio

Memo No. 303 Dated. gfﬁ/o zfzwr

Copy submitted to NIC Ganjam for upload the Tender Paper, DTCN & Bid
Documents in the Govt. website (http://www.ganjam.nic.ln) for wide publicity from
28.2.2025.
02

tjf;‘;(icer,

Memo No. %O Dated. ;z;f,/z’ 2015

Copy submitted to the IIC of Police, Ganjam for favour of kind information and
necessary action.
Copy to the Office Notice Board of Ganjam Block for wide publicity.




OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0)  E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA

Detailed Tender call Notice

Invitation of Bid number : No.02 / 2024-25

Name of work : CONSTRUCTION OF ADDITIONAL CLASS ROOM AT

GANJAM NODAL GIRLS HIGH SCHOOL, GANJAM NAC, UNDER
GANJAM BLOCK

, 6.P/NAC : GANJAM NAC

Value of Work ( Including 6ST 18% ) : 17,64,616
Tender publication date : 28.2.2025
Deadline for submission of bid : 21.3.2025
Tender opening date : 21.03.2025

Place of Tender opening

Office of the Panchayat
Samiti, Ganjam at 5.30
P.M.

Blo 'opment Officer,

Ganj

CONTRACTOR Block’ Development Officer



1, Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form
No.P-1and will be received through registered/speed post only at o/o Block Development
Officer, Ganjam  up to 5.00 P.M. Dtd:- 21.3.2025 for the work “CONSTRUCTION OF
ADDITIONAL CLASS ROOM AT GANJAM NODAL GIRLS HIGH SCHOOL, GANJAM NAC,
UNDER GANJAM BLOCK” and will be opened before the tender committee in the presence
of the tenderers or their authorized representatives at 5.30 P.M. on dated 21.3.2025. The
amount of the estimate is approximately Rs. 17,64,616/- (Rupees Seventeen Lakhs sixty
four thousand six hundred sixteen) only.

2; The tenderers should please note t‘hat the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.17,646/- (Rupees Seventeen Thousand Six Hundred forty six) only either in shape of Bank
Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Ganjam otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as
per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in
case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjamr during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Ganjam by the scheduled date and time, their

— 2
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offers will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

5 Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

7 The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

y\ﬁ// ) 3
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10.

14,

12.

13.

14.

15:

16.

If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other
liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995;

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4:./ 1:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used. t

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

B 4
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17.

18.

19.

20.

21.

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & SI. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items. only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished ail surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

. 5
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22.

23.

24,

25.

26.

27;

28.

29.

30.

31

32.

33.

34,

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Digapahandi during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due
to reason whatsoever and cost of such materials will be recovered from him at prevailing
stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and ates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf. -~

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

6
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35,

36.

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

-

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security depesit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

................. Signature of Tenderer

‘ ¥
CONTRACTOR Bant Officer



40.

41.

42.

43,

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X

T8
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5. (a)

Certificate of list of works in hand.

I/ We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in e
which the T—— Department
Particulars of works i WS against each Bttt
Sl. No. ) each work. stipulated to & the work is
now in hand. work on the
be being taken
date of
completed o s up.
(ir-months) submission
of Tender.
1 2 3 4 5 6

CONTRACTOR

Blochﬁcer



| / We also note that, non submission of this certificate will render my / our tender liable for

rejection.

(b)

CERTFICATE OF THE LISTOFT & P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(i)
(ii)
(iii)
(iv)
v)
(vi)
(vii)

| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

Dak8 ssnmiain Signature of Tenderer

10
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| / We do hereby certify that the following works have been executed by me / us in the past.

CERTIFICATE OF THE LIST OF WORK EXECUTED

Name of . Whether the
5 Period of
5 Approximate | Department works were
Sl. | Particulars of works . commencement
amount of | under which ; completed
No. already executed. and period of | . .
each work. the works ’ in stipulated
completion. ,
executed. period.
1 2 3 4 5 6
| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45, At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as

apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

CONTRACTOR B evelopment Officer



47.

(a)

(b)

(c)

(d)
(e)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipment’s and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipment’s required
for under reamed pile foundation for starting the work. -

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

: 12
CONTRACTOR BIOW Officer



3 12

52.

53.

54.

53,

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website

http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savinés
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.
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(B) Amendment to Para 3.5.5 (V) of Note-lll of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Ganjam to report the actual date of completion of the project so that
the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam. ’

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004. )

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge.

Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to S sivsnissinnasissisomisisnss dCOMPACKOT o smmsspssmsersisivasss
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work: - CONSTRUCTION OF ADDITIONAL CLASS ROOM AT GANJAM NODAL GIRLS
HIGH SCHOOL, GANJAM NAC , UNDER GANJAM BLOCK
Estimated Cost: - Rs.17,64,616 EMD: - Rs. 17,646/~
SL.No Items of Work Qty. Unit Rate Amount

1 Earth work of foundation in hard soil withen
50m. initial lead and 1.5m. Initial lift including
rough dressing and breaking the clods to cum | 47.84 | 270.90 | 12960.00
maximum 5cm. To 7cm. Laying the layers not ' : ;
exceeding 0.30m. in depth etc complete,

2 Providing and filling clean dry sand of approved
quality from approved quarry in foundation and
plinth in 6" thick layer well watered and cum | 51.89 | 1527.42 | 79258.00
rammed incl. cost,conveyance, royalties and : ; :
taxes of all materials etc Complete

3 C.C.(1:3:6) using 40mm HG metal of approved
quality from approved quarry incl. hoisting,
compacting curing,finishing the exposed
surface smooth, dewatering, shoring,
shuttering if necessary at the time of laying | Cum | 13.40 | 6166.63 | 82633.00
concrete with cost, conveyance, royalty &
taxes of all materials,cost of labour and T&p
etc. all complete as per the direction of E.I.C,

4 R.C.C. work of M - 20 grade with 20 mm and
down grade HGCB chips incl. hoisting, laying
concrete in layers not exc. 15cm thick,
compacting by means of vibrator, curing,
finishing the exposed surface smooth,
dewatering, shoring, shuttering if necessary at
the time of laying concrete with cost,
conveyance, royalty & taxes of all materials,
cost of labour and T&p etc. all complete as per
the direction of E.I.C.

Column Base Sgm | 12.31 | 7000.10 | 86171.00
Plinth Bend Sgm | 2.52 | 7866.40 | 19823.00
Column & Beam Sqm | 6.92 |[17332.30| 119940.00
Lintel Bend Sqm | 1.05 |14613.00| 15344.00
Roof Slab sqm | 11.27 | 7460.10 | 84075.00
Column Base Sqm | 10.45 |14186.00 | 148244.00

5 Cutting, straightening, coiled or bent up T. S.
rod for R.C.C. work incl. bending, binding &
tying the grills and placing in proper position
with cost, conveyance, taxes of binding wire 18 | Qtls | 35.50 | 8668.37 | 307727.00
to 20 gauge and T.S. rod, cost of all labour &
T&P etc complete as per the direction of E.I.C.
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SL.No

Items of Work

Qaty.

Unit

Rate

Amount

Flyash brick masonry in C.M. (1:6) using brick
of size 23cmx11cmx 8cm of crushing strength
not less than 75kg/cm2 with dimensional
tolerance plus minus 8% after immersing the
bricks for six hours before use Inc. Lowering,
placing in position, watering and curing and
cost, conveyance, royalties and taxes of all
materials, cost of labour & T&P etc. complete as
per the direction of E.I.C.(For foundation &
plinth,S/S ). etc all complete.

F&P

Cum

7.22

5547.56

40053.00

Super Structure

Cum

25.83

5580.56

144146.00

Supplying, fitting and fixing steel Angle iron
door and windows as per approved design and
drawing including all cost of materials and
labour etc complete as per direction of Engineer
in charge.

Kg

413.00

93.00

38409.00

6mm thick cement plaster (1:4),finished smooth
to R.C.C. surfaces after cleaning the surface
incl.watering, curing etc. complete with cost,
conveyance, royalties & taxes of all materials,
labour and T&P etc complete as per the direction
of E.L:C:

Sgm

100.93

215.24

21724.00

16mm thick cement plaster (1:6),finished
smooth to brick masonry work in inside
surface after cleaning the surface incl.watering,
curing etc. complete with cost, conveyance,
royalties & taxes of all materials, labour and T&P
etc complete as per the direction of E.I.C,

sgm

170.93

284.14

48568.00

10

12mm thick cement plaster (1:6) for brick
masonry work in outside surface after racking
out joints Inc. Watering, curing etc. complete
with cost, conveyance, royalties & taxes of
all materials, labour and T&P etc complete as
per the direction of E.I.C.

Sgm

170.96

199.04

34028.00

11

20 mm thick Cement Plaster in cm(1:4) for Roof
Slab Grading including cost conveyance and
royalty of materials curing etc. complete.

Sgm

76.14

311.06

23684.00

12

Fixing colour Vitrified tiles in dados of size
600mm x600 mm of approved make conforming
15:13755 laid on 12 mm thick cement
mortar(1:3)and filling joints with white cement
of approved quality including cost of all
materials, labour T&P etc required for the work
all complete as per direction of Engineer-in-
charge.

Sgm

8.58

1233.03

-

10579.00

13

Supplying, fitting & fixing Vitrified tiles in floors
of size 600mm x600 mm of approved make
conforming 1S:13755 laid on 20 mm  thick
cement mortar(1:4)and filling joints with white
cement of approved quality including cost of all
work all materials, taxes, labour, T&P ,etc.
complete as per direction of Engineer-in-charge.

sgqm

78.97

1202.60

94969.00

CONTRACTOR
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SL.No Items of Work Qty. Unit Rate Amount

14 |Wall priming one coat with primer of approved
quality over wall. including all cost,tax,TC etc Sqm | 442.82 | 76.47 33862.00
complete

15 |Wall painting two coats on new work with plastic
emulsion paint of approved wall including all

cost,tax,Tc etc complete Sgm 271.86 | 102.84 27958.00

16 |Painting two coats Enamel Paint with a over a
coat of Red Oxide prime in app. GI/MS

Door, Window, Grill including all cost,Cost,Tax,TC| Sam | 19.14 | 254.87 | 4878.00
etc complete .

17 |Weather coat painting two coats with approved
shade over a coat of oil bound primer including
cost of all material and labour etc complete, Sapy | 170.98: 92.99 194000

Sub Total= 1,495,437.00
Add for GST-18% (OGST @ 9% + CGST @ 9%)= 269,179.00
GRAND TOTAL=Rs. 1,764,616.00

(Rupees Seventeen Lakhs Sixty four Thousand twenty six hundred sixteen) only
Approved for 17 (Seventeen ) items Only.

Junli £n 2,’,‘,&‘,.\1/; "g\%\ﬁr%,—

Ganjam Block As;:ni:v: ;l';gc‘:“r

Block Development Officer,
Ganjam
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DETAILED TE SHOULD BE TED

1. Name of the Work

2. Category of Contractor
( “C” Class / "D” Class

3. Cast

4, Percentage Rate Quoted in Figure
( Excess / Less)

5. Percentage Rate Quoted in Words
( Excess / Less)

6. Total Tendered Amount
(mention in Figure & Words)

7 Deposit the EMD Amount

8. Deposit the Tender Paper cost

9, Total No. of Corrections

10. Total No. of Over writings

11, Total No. of Interpolation

Signature of the Contractor
In case of nloaded from offici site:

Cost of tender paper for the work "CONSTRUCTION OF ADDITIONAL CLASS ROOM AT
GANJAM NODAL GIRLS HIGH SCHOOL, GANJAM NAC,” for Rs.6,000.00 (Rupees Six
Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam

) 18
CONTRACTOR Blocwent Officer



For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged
2. Valid Registration certificate:- Copy furnished / Not furnished
3. PAN Card:- Copy furnished/ Not furnished
4. GSTIN:- _ Copy furnished/ Not furnished
5. Nos. of Tender paper:-
6. Cost of Tender paper in case of down loading

i.e. Rs. /- in shape of Demand Draft

Block Development Officer,

Ganjam

- 19
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (O)

E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA

Detailed Tender call Notice

Invitation of Bid number No.02 / 2024-25

Name of work : CONSTRUCTION OF

PRIMARY SCHOOL,
GANJAM BLOCK

G.P/ NAC : PALANGA G.P

ADDITIONAL CLASS ROOM AT AMBILIJHARA
VILLAGE-AMBILIJHARA UNDER

Value of Work ( Including GST 18% ) . 15,64,026

Tender publication date

Deadline for submission of bid

Tender opening date

Place of Tender opening

CONTRACTOR

28.2.2025

21.3.2025

21.03.2025

Office of the Panchayat
Samiti, Ganjam at 5.30
P.M.

opment Officer,

Bloé'k Development Officer



1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form
No.P-1and will be received through registered/speed post only at o/o Block Development
Officer, Ganjam up to 5.00 P.M. Dtd:- 21.3.2025 for the work “CONSTRUCTION OF
ADDITIONAL CLASS ROOM AT AMBILIJHARA PS, GP-PALANGA UNDER GANJAM BLOCK”
and will be opened before the tender committee in the presence of the tenderers or their
authorized representatives at 5.30 P.M. on dated 21.3.2025. The amount of the estimate is
approximately Rs. 15,64,026/- (Rupees Fifteen Lakhs sixty four thousand twenty six) only.

2 The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.15,640/- (Rupees Fifteen Thousand Six Hundred fourty) only either in shape of Bank
Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Ganjam otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as
per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in
case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Ganjam by the scheduled date and time, their
offers will not be considered on any account even if the tender documents were dispatched
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by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

5. Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C,, N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the pgriod as in above case,

7. The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

10.  If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other

==
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11.

12;

13;

14,

15.

16.

liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 1°1:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used.

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

/ .
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17.

18.

19,

20.

21.

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & Sl. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items-only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to removed by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles
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22.

23;

24.

25.

26.

27;

28.

29.

30.

31,

32.

33.

34.

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Digapahandi during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due
to reason whatsoever and cost of such materials will be recovered from him at prevailing
stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf., -

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.
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35.

36.

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

................. Signature of Tenderer
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40.

41,

42.

43.

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X
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5.(a)

Certificate of list of works in hand.

| / We do hereby certify that at present the following works are in my / our hand,

Approximate

Period in valiia &f
which the wiark d6He Department
Particulars of works i etk against each underwhich
sl. No. : eachwork. | gipulated to & the work is
now in hand. work on the X
be being taken
date of
completed ) up.
(in months) submission
of Tender.
1 2 3 4 5 6

CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

(b)  CERTFICATE OF THELISTOFT &P

I / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)

| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

Dateiimamiin Signature of Tenderer

=
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(c)

CERTIFICATE OF THE LIST OF WORK EXECUTED

| / We do hereby certify that the following works have been executed by me / us in the past.

Name of . Whether the
: Period of
; Approximate | Department works were
Sl. Particulars of works ) commencement
amount of | under which . completed
No. already executed. and periodof | |
each work. the works . in stipulated
completion. ;
executed. period.
1 2 3 4 5 6
| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

M 11

CONTRACTOR Bloc velopment Officer



47.

(a)

(b)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipments and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipment’s required
for under reamed pile foundation for starting the work. =

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

o 12
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52.

53;

54,

55.

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website

http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(i) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

~ 13
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(B) Amendment to Para 3.5.5 (V) of Note-Ill of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Ganjam to report the actual date of completion of the project so that
the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-|, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicatihg
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge.

Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to @01 1113 [63 1| pAOTIIPORIO R s

51 - 1 e (L [ B O Lo
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Name of the Work: -

SCHEDULE OF QUANTITY & ABSTRACT OF COST

Estimated Cost: - Rs.15,64,026

EMD: - Rs. 15,640/-

CONSTRUCTION OF ADDITIONAL CLASS ROOM AT AMBILUHARA PRIMARY
SCHOOL, GP-PALANGA , UNDER GANJAM BLOCK

SL.No

Items of Work

Qty.

Unit

Rate

Amount

1

Earth work foundation in hard soil within 50m.
initial lead and 1.5m. Initial lift including rough
dressing and breaking the clods to maximum
5cm. To 7cm. Laying the layers not exceeding
0.30m in depth etc complete

Cum

47.84

270.90

12960.00

Providing and filling clean dry sand of approved
quality from approved quarry in foundation and
plinth in 6" thick layer well-watered and
rammed incl. cost, conveyance, royalties and
taxes of all materials etc Complete

Cum

51.89

1461.67

75846.00

C.C.(1:3:6) using 40mm HG metal of approved
quality from approved quarry incl. hoisting,
compacting curing, finishing the exposed
surface smooth, dewatering, shoring,
shuttering if necessary at the time of laying
concrete with cost, conveyance, royalty &
taxes of all materials, cost of labour and T&P
etc. all complete as per the direction of E.I.C.

Cum

13.40

6045.08

81004.00

R.C.C. work of M - 20 grade with 20 mm and
down grade HGCB chips incl. hoisting, laying
concrete in layers not exc. 15cm thick,
compacting by means of vibrator, curing,
finishing the exposed surface smooth,
dewatering, shoring, shuttering if necessary at
the time of laying concrete with cost,
conveyance, royalty & taxes of all materials,
cost of labour and T&p etc. all complete as per
the direction of E.I.C.

Cum

33.40

6521.23

217809.00

Cutting, straightening, coiled or bent up T. 5.
rod for R.C.C. work incl. bending, binding &
tying the grills and placing in proper position
with cost, conveyance, taxes of binding wire 18
to 20 gauge and T.S. rod, cost of all labour &
T&P etc complete as per the direction of E.I.C.

Qtls

36.74

8673.42

318661.00

Rigid and smooth centering and shuttering for
R.C.C. works including false works and
dismantling then after casting including cost of
materials etc. complete.

F&P(Column Base & Plinth Bend)

Sgm

48.68

247.51

12049.00

Beam & Column

Sgm

63.55

1189.28

75579.00

Lintel Bend

Sgm

9.20

570.30

5247.00

Chajja & Roof Slab

Sgm

77.07

755.72

58243.00

CONTRACTOR
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SL.No Items of Work Qty. Unit Rate Amount

7 Flyash brick masonry in C.M. (1:6) using brick
of size 23cmx11cmx 8 cm of crushing strength
not less than 75kg/cm?2 with dimensional
tolerance plus minus 8% after immersing the
bricks for six hours before use Inc. Lowering,
placing in position, watering and curing and
cost,conveyance, royalties and taxes of all
materials, cost of labour & T&P etc. complete as
per the direction of E.I.C.(For foundation &
plinth,S/S ) etc all complete.

F&P Cum | 7.22 |5532.37 | 39944.00

Super Structure Cum | 18.08 | 5565.37 | 100622.00

8 Supplying, fitting and fixing steel Angle iron
door and windows as per approved design and
drawing including all cost of materials and Kg |413.00| 93.00 38409.00
labour etc complete as per direction of Engineer
in charge.

9 6mm thick cement plaster (1:4), finished
smooth to R.C.C. surfaces after cleaning the
surface Inc. Watering, curing etc. complete with
cost, conveyance, royalties & taxes of all
materials, labour and T&P etc complete as per
the direction of E.I.C.

Sgm | 100.93 | 214.93 | 21693.00

10 |16mm thick cement plaster (1:6), finished
smooth to brick masonry work in inside
surface after cleaning the surface incl. watering,
curing etc. complete with cost, conveyance,
royalties & taxes of all materials, labour and T&P
etc complete as per the direction of E.I.C.

Sgm | 136.99 | 283.17 | 38791.00

11 |12 mm thick cement plaster in C.M.(1:6) in

external surface of wall, et¢ completed Sqm (137.02 | 198.23 | 27161.00
12 |20mm. thick cement plaster in c.m. 1:4 for Roof
Slab Grading including cost conveyance and Sgm | 76.14 | 310.04 | 23606.00

royalty of materials, curing etc. complete.

13 |Supplying, fitting & fixing of Verified tiles in
dadoes, skirting and risers of steps laid on 12
mm thick cement mortar (1:3) (1 cement : 3
course sand) jointed with slurry mixed with
pigment to match the shades of the tiles etc.
complete including cost of all materials, labour
T&P etc. required for the work all complete as
per direction of the Engineer-in-charge

Sgm | 8.58 |1232.69 | 10576.00

14 |Supplying, fitting & fixing of 10 mm thick & -
size of 600 x 600 mm Glazed Vitrified floor
tiles (GVT) of matt finish(WOODEN FINISH/
RUSTIC FINISH) with veil craft (VC ) shield(
Scratch free/stain free) with water absorption
limit between 0.08% to 3% and conforming to
IS : 15622:2006 (Group B Ib). laid on 20 mm Sgm | 78.97 |1201.73 | 94901.00
thick cement mortar (1:4) (1 cement: 4 course
sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc, required for the work all
complete as per direction of the Engineer-in-
charge (for New Work only )

. 16
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SL.No Items of Work Qty. Unit Rate Amount

15 |Priming one coat with approved Water Bound
Wall cement Primer on Plastered Surface in Sgqm | 374.93 | 76.47 28669.00
Ground Floor

16 |Wall Painting two coats with approved Plastic
Emulsion Paint over a coat of Water Bound Wall
cement Primer on Plastered Surface in Ground
Floor

Sqm [237.92 | 102.84 | 24468.00

17 |Painting two coats with approved paint to doors
and windows over a coat of primer including
cost of all material and labour etc complete. (
for Iron work )

Sgqm | 23.78 | 254.88 6061.00

18 |Weather coat painting two coats with approved
shade over a coat of oil bound primer including
cost of all material and labour etc complete. e 15147.00

Sub Total= 1325446.00
19 Add for GST-18% (OGST @ 9% + CGST @ 9%) 238580.00
GRAND TOTAL=Rs. 15,64,026.00

(Rupees Fifteen Lakhs Sixty four Thousand twenty six) only
Approved for 18 (Twenty Two ) items Only.

7
} PN %W@S—
th;n,:;:;r‘vaiz\r Asst, Exe, Englg}a r ,

Ganjam Block

Block Development Officer,
Ganjam
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7 ED

1. Name of the Work

P Category of Contractor
(“C” Class / “D” Class

3. Cast

4, Percentage Rate Quoted in Figure .
( Excess / Less)

5.  Percentage Rate Quoted in Words
( Excess / Less)

6. Total Tendered Amount
(mention in Figure & Words)

7 Deposit the EMD Amount

8. Deposit the Tender Paper cost

9, Total No. of Corrections

10. Total No. of Over writings

11. Total No. of Interpolation

Signature of the Contractor
n case of downloaded from official b site:

Cost of tender paper for the work "CONSTRUCTION OF ADDITIKONAL CLASS
ROOM AT AMBILIJHARA PS, VILL-AMBILIJHARA, GP-PALANGA” for Rs.6,000.00
(Rupees Six Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam

18
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

2 Valid Registration certificate:- Copy furnished / Not furnished
3. PAN Card:- Copy furnished/ Not furnished
4, GSTIN:- Copy furnished/ Not furnished
5 Nos. of Tender paper:-

6. Cost of Tender paper in case of down loading

i.e. Rs. /= in shape of Demand Draft

Block Development Officer,

Ganjam

19
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) E-Mail : oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA

Detailed Tender call Notice

Invitation of Bid number : No.02 / 2024-25

Name of work : CONSTRUCTION OF ADDITIONAL CLASS ROOM AT JATIAKHOLA

PRIMARY SCHOOL, VILLAGE-JATIAKHOLA UNDER
GANJAM BLOCK

, 6.P/NAC : PALANGAG.P

Value of Work ( Including GST 18% ) : 15,64,026
Tender publication date : 28.2.2025
Deadline for submission of bid ¢ 21.3.2025
Tender opening date : 21.03.2025

Office of the Panchayat
Samiti, Ganjam at 5.30
P.M.

Place of Tender opening

CONTRACTOR Block Development Officer



1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form
No.P-1and will be received through registered/speed post only at o/o Block Development
Officer, Ganjam  up to 5.00 P.M. Dtd:- 21.3.2025 for the work “CONSTRUCTION OF
ADDITIONAL CLASS ROOM AT JATIAKHOLA PS, GP-PALANGA UNDER GANJAM BLOCK” and
will be opened before the tender committee in the presence of the tenderers or their
authorized representatives at 5.30 P.M. on dated 21.3.2025. The amount of the estimate is
approximately Rs. 15,64,026/- (Rupees Fifteen Lakhs sixty four thousand twenty six) only.

v The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

2 Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.15,640/- (Rupees Fifteen Thousand Six Hundred fourty) only either in shape of Bank
Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Ganjam otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as
per the terms and conditions laid down in 0.P.W.D. Code and the same will be retained in
case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Ganjam by the scheduled date and time, their

offers will not be considered on any account even if the tender documents were c!ispatched
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by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

5. Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the pgriod as in above case.

7 The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9, The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other

= 3
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11.

12.

13,

14.

15

16.

liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VIl of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-%5 and M-20 equivalent to nominal proportion 1:2:4 [ 1:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used.

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

' 4
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17.

18.

19.

20.

21.

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & SI. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii, Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

= 5
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22.

23.

24,

25,

26.

27.

28.

29.

30.

31.

32:

83;

34,

CONTRACTOR Blocv\.geve‘l{mnt Officer

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Digapahandi during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due
to reason whatsoever and cost of such materials will be recovered from him at prevailing
stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf. =

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.



35.

36.

37.

38.

39.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained .

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

Dalein oo Signature of Tenderer

>
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40.

41.

42.

43.

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X

N .
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5.(a) Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.
Period in Ap\r/)arﬁj::?te
which the M WS Department
Particulars of works S i i against each ungierwhich
SI. No. : eachwork. | gipylated to | 28 the work is
now in hand. work on the )
be being taken
date of
completed - up.
—— submission
of Tender.
1 2 3 4 5 6

CONTRACTOR

' 9
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| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

(b)  CERTFICATE OF THELISTOFT &P

| / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(i :

(ii)

(iii)

(iv)

(v)

(vi)

(vii) -

| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

DAt v Signature of Tenderer

10
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(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
| / We do hereby certify that the following works have been executed by me / us in the past.
Name of . Whether the
. Period of
. Approximate | Department works were
Sl. | Particulars of works . commencement
amount of | under which : completed
No. already executed. and periodof | . .
each work. the works . in stipulated
completion. :
executed. period.
1 2 3 4 5 6
| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices

M 1
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47.

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

(i)

48.

49.

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipment’s and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipment’s required
for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

a 12
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52.

53.

54.

535.

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-Il by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

g 13
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(B) Amendment to Para 3.5.5 (V) of Note-lll of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Ganjam to report the actual date of completion of the project so that
the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
S (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge.

Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to Sri... wvamioy CONTRACIO : G
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work: - CONSTRUCTION OF ADDITIONAL CLASS ROOM AT JATIAKHOLA PRIMARY
SCHOOL, GP-PALANGA , UNDER GANJAM BLOCK
Estimated Cost: - Rs.15,64,026 EMD: - Rs. 15,640/-
SL.No Items of Work Qty. Unit Rate Amount

1 Earth work foundation in hard soil within 50m.
initial lead and 1.5m. Initial lift including rough
dressing and breaking the clods to maximum Cum | 47.84 | 270.90 | 12960.00
5cm. To 7cm. Laying the layers not exceeding
0.30m in depth etc complete

2 Providing and filling clean dry sand of approved
quality from approved quarry in foundation and
plinth in 6” thick layer well-watered and cum | 51.89 | 1461.67 | 75846.00
rammed incl. cost, conveyance, royalties and
taxes of all materials etc Complete

3 C.C.(1:3:6) using 40mm HG metal of approved
quality from approved quarry incl. hoisting,
compacting curing, finishing the exposed
surface smooth, dewatering, shoring,
shuttering if necessary at the time of laying | cym | 13.40 | 6045.08 | 81004.00
concrete with cost, conveyance, royalty &
taxes of all materials, cost of labour and T&P
etc. all complete as per the direction of E.I.C.

4 R.C.C. work of M - 20 grade with 20 mm and
down grade HGCB chips incl. hoisting, laying
concrete in layers not exc. 15cm thick,
compacting by means of vibrator, curing,
finishing the exposed surface smooth, -
dewatering, shoring, shuttering if necessary at | CUM 33.40 | 6521.23 | 217809.00
the time of laying concrete with cost,
conveyance, royalty & taxes of all materials,
cost of labour and T&p etc. all complete as per
the direction of E.I.C.

) Cutting, straightening, coiled or bent up T. S.
rod for R.C.C. work incl. bending, binding &
tying the grills and placing in proper position
with cost, conveyance, taxes of binding wire 18 | Qtls | 36.74 |8673.42 | 318661.00
to 20 gauge and T.S. rod, cost of all labour &
T&P etc complete as per the direction of E.I.C.

6 Rigid and smooth centering and shuttering for
R.C.C. works including false works and
dismantling then after casting including cost of
materials etc. complete.

F&P(Column Base & Plinth Bend) Sqm | 48.68 | 247.51 | 12049.00
Beam & Column Sqm | 63.55 | 1189.28 | 75579.00
Lintel Bend Sqm | 9.20 | 570.30 | 5247.00
Chajja & Roof Slab sqm | 77.07 | 755.72 | 58243.00

15
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SL.No Items of Work Qty. Unit Rate Amount

7 Flyash brick masonry in C.M. (1:6) using brick
of size 23cmx11cmx 8 cm of crushing strength
not less than 75kg/cm2 with dimensional
tolerance plus minus 8% after immersing the
bricks for six hours before use Inc. Lowering,
placing in position, watering and curing and
cost,conveyance, royalties and taxes of all
materials, cost of labour & T&P etc. complete as
per the direction of E.I.C.(For foundation &
plinth,S/S ) etc all complete.

F&P Cum | 7.22 |5532.37 | 39944.00

Super Structure Cum | 18.08 |5565.37 | 100622.00

8 Supplying, fitting and fixing steel Angle iron
door and windows as per approved design and
drawing including all cost of materials and Kg |[413.00| 93.00 38409.00
labour etc complete as per direction of Engineer
in charge,

9 6mm thick cement plaster (1:4), finished
smooth to R.C.C. surfaces after cleaning the
surface Inc. Watering, curing etc. complete with
cost, conveyance, royalties & taxes of all
materials, labour and T&P etc complete as per
the direction of E.I.C.

Sgm | 100.93 | 214.93 | 21693.00

10 [16mm thick cement plaster (1:6), finished
smooth to brick masonry work in inside
surface after cleaning the surface incl. watering,
curing etc. complete with cost, conveyance,
royalties & taxes of all materials, labour and T&P
etc complete as per the direction of E.I.C.

11 |12 mm thick cement plaster in C.M.(1:6) in

Sqm | 136.99 | 283.17 | 38791.00

external surface of wall, etc completed Sqm |137.02 | 198.23 | 27161.00
12 |20mm. thick cement plaster in c.m. 1:4 for Roof
Slab Grading including cost conveyance and Sqm | 76.14 | 310.04 23606.00

royalty of materials, curing etc. complete.

13 [Supplying, fitting & fixing of Verified tiles in
dadoes, skirting and risers of steps laid on 12
mm thick cement mortar (1:3) (1 cement : 3

course sand) jointed with slurry mixed with

pigment to match the shades of the tiles etc. Sqm | 8.58 |1232.69 | 10576.00
complete including cost of all materials, labour
T&P etc. required for the work all complete as

per direction of the Engineer-in-charge

14 |Supplying, fitting & fixing of 10 mm thick &
size of 600 x 600 mm Glazed Vitrified floor
tiles (GVT) of matt finish(WOODEN FINISH/
RUSTIC FINISH) with veil craft (VC ) shield(
Scratch free/stain free) with water absorption
limit between 0.08% to 3% and conforming to
IS : 15622:2006 (Group B Ib). laid on 20 mm Sgqm | 78.97 | 1201.73 | 94901.00
thick cement mortar (1:4) (1 cement: 4 course
sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc. required for the work all
complete as per direction of the Engineer-in-
charge (for New Work only )
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SL.No Items of Work Qty. Unit Rate Amount
15 |Priming one coat with approved Water Bound
Wall cement Primer on Plastered Surface in Sgm | 374.93 | 76.47 28669.00
Ground Floor
16 |Wall Painting two coats with approved Plastic
Emulsion Paint over a coat of Water Bound Wall
cement Primer on Plastered Surface in Ground Sqm | 237.92 | 102.84 | 24468.00
Floor
17 |Painting two coats with approved paint to doors
and windows over a coat of primer including
cost of all material and labour etc complete. ( Sgm | 23.78 | 254.88 | 6061.00
for Iron work )
18 |Weather coat painting two coats with approved
shade over a coat of oil bound primer including
cost of all material and labour etc complete. Sqm | 437.02/| 95,95 4A147.00
Sub Total= 1325446.00
19 Add for GST-18% (OGST @ 9% + CGST @ 9%) 238580.00
GRAND TOTAL=Rs. 15,64,026.00

(Rupees Fifteen Lakhs Sixty four Thousand twenty six) only

Ju mim%

Ganjam Block

Approved for 18 (Twenty Two ) items Only.

Ganjam Block

Block Development Officer,
Ganjam

CONTRACTOR

%’”
Assl. Exe. Engineer
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DE T LD BE ED

1. Name of the Work

2. Category of Contractor
(“C" Class / “"D" Class

3. Cast

4., Percentage Rate Quoted in Figure
( Excess / Less)

5. Percentage Rate Quoted in Words
( Excess / Less)

6. Total Tendered Amount
(mention in Figure & Words)

7 Deposit the EMD Amount "
8. Deposit the Tender Paper cost :

9. Total No. of Corrections

10. Total No. of Over writings .

11. Total No. of Interpolation

Signature of the Contractor
In ca f downl rom official w ite:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS
ROOM AT JATIAKHOLA PS, VILL-JATIAKHOLA, GP-PALANGA” for Rs.6,000.00
(Rupees Six Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam —

18
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

2. Valid Registration certificate:- Copy furnished / Not furnished
3 PAN Card:- Copy furnished/ Not furnished
4, GSTIN:- Copy furnished/ Not furnished

5 Nos. of Tender paper:-

6. Cost of Tender paper in case of down loading

i.e. Rs, /- in shape of Demand Draft

Block Development Officer,

Ganjam

' 19
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OFFICE OF THE PANCHAYAT SAMITI, GANJAM

Phone: 06811-254345 (0) E-Mail - oribganjam@gramsat.nic.in

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER GOVT. OF ODISHA

Detailed Tender call Notice

Invitation of Bid number : No.02 / 2024-25

Name of work : CONSTRUCTION OF ADDITIONAL CLASS ROOM AT

BALASINGHPALLI PRIMARY SCHOOL, VILLAGE-BALASINGHPALLI
UNDER GANJAM BLOCK

, 6.P/NAC : UDS PURG.P

Value of Work ( Including 6ST 18% ) : 15,64,026
Tender publication date 1 28.2.2025
Deadline for submission of bid : 21.3,2025
Tender opening date : 21.03.2025
Place of Tender opening , Office of the Panchayat

" Samiti, Ganjam at 5.30

P.M.
Bzoch, ent Officer,
Ganj&

CONTRACTOR Block Development Officer



1 Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of State
Govt. C & B class contractors in prescribed form to be eventually drawn in P.W.D. form
No.P-1and will be received through registered/speed post only at o/o Block Development
Officer, Ganjam  up to 5.00 P.M. Dtd:- 21.3.2025 for the work “CONSTRUCTION OF
ADDITIONAL CLASS ROOM AT BALASINGHPALLI PS, GP-UDS PUR UNDER GANJAM BLOCK”
and will be opened before the tender committee in the presence of the tenderers or their
authorized representatives at 5.30 P.M. on dated 21.3.2025. The amount of the estimate is
approximately Rs. 15,64,026/- (Rupees Fifteen Lakhs sixty four thousand twenty six) only.

b4 The tenderers should please note. that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Ganjam.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs.15,640/- (Rupees Fifteen Thousand Six Hundred fourty) only either in shape of Bank
Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Ganjam otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as
per the terms and conditions laid down in O.P.W.D. Code and the same will be retained in
case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Ganjam during working hours and days. Complaints at a future date
that the plan and specifications have not been seen, cannot be entertained. The contractor
may obtain a set of tender documents for the work from the office of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand Draft OR Bank
Draft issued from any scheduled bank . The tender must be submitted in a sealed cover
through registered/ speed post only. The name of the tenderer and the name of the work
are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, Ganjam.

The authority will not be responsible if any portion of the tender document is modified and
in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Ganjam by the scheduled date and time, their

offers will not be considered on any account even if the tender deatched
2
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by the tenderers before the due date. The cost of registration fees will be borne by the
intending tenderers.

5. Block Development Officer, Ganjam reserves the right to reject any or all the tenders
received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven days
upon written information being given to him of acceptance of his tender make an initial
security deposit @ 1% (One percent) of the tendered amount. So that the earnest money
and initial security deposit will be 2% of the tendered amount as shown in clause 3 above
and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment of contract in the
office of the Block Development Officer, Ganjam.

The security deposit, together with the earnest money and the amount withheld according
to the provision of P1 agreement shall be retained as security deposit for the fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit
as above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Block Development Officer, Ganjam shall be
foundation of rights of the parties and the contract shall be deemed to be incomplete until
the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will
accept the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly
pledged to Block Development Officer Ganjam and in no other form. In case of tenderers
who have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

g The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures, the
words shall prevail and in case of discrepancy between unit rate and total, the unit rate shall
prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and annas. The
tender shall be written legibly and free from erasures, over writing’s or conversation of
figures. Corrections where unavoidable should be made by scoring out initialing dating and
rewriting. The tender should also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage charges
and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non-assessment certificate as the case
may be and the original certificate produced before the Block Development Officer, Ganjam
at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other

’ 3
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11

12

13.

14.

15.

16.

liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to
five times the price of the materials or stock according to the stipulated rates and the
penalty to impose shall be recovered from any sum that may then or at any time there after
become due to the contractor or from his security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VII of 1023 on account of the workmen
being employed by him and the full amount of compensation paid will be recovered from
the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in the
quantities or items of work mentioned in the scheduled attached to the tender notice as
may be considered necessary to complete the work fully and satisfactory. Such increase or
decrease shall in no case invalidate the contract or rates. It shall be definitely understood
that the Govt. do not accept any responsibility for the correctness or completeness of the
quantities shown in the schedule. The schedule is liable to alteration by omission or
additions or deduction and such omission deduction shall in no case invalidate the contract
and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Government of Odisha Finance Department Memo No.-48443/ F Code- 46 / 95 dated
11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard specification
& should be of grade M-15 and M-20 equivalent to nominal proportion 1:2:4 [12:1.5:3
having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 200 Kg / Cm2 in 15
Cm. cubes at 28 days after mixing and test conducted in accordance with 1S-456 & 516 using
12mm. to 20mm. size hard black crusher broken granite chips. (20mm size not to exceed
25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of which
shall be lined suitable sheeting and made leak proof and water tight or alternatively steel
shuttering and centering may be used.

For the purpose of jurisdiction in the event of dispute if any the contract should be deemed
to have been entered into within the State of Odisha and it is agreed that neither partly to
the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in case of
Percentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

CONTRACTOR Block Development Officer



17,

18.

19.

20.

21

ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared & recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The contractor who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have bid identification Number, Name & SI. No of the work (As per IFB) to which
they refer.

iii. The contractor will quote percentage excess/less up to one decimal point only. If
he writes the percentage excess/less up to two or more decimal points, the first
decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi. The period of completion is fixed & cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

After the work is finished all surplus materials and debris are to remove by the contractor
and preliminary work such as vats, mixing platform etc. are to the dismantled and all the
materials are to be removed from the site. The ground up to 15m wide from the building
should be cleared and rough dressed. No extra payment will be made to the contractor on
this account. The rate quoted should be inclusive of all these items.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the department at any
time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

Baling out water from the foundation either rainwater or sub-soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level pillars profiles

5
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22,

23.

24,

25:

26.

27.

28.

29;

30.

31

32,

33,

34,

and inching and leveling ground where required. The rates quoted should be for finished
items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi floors
incase multistoried building the rates should be through for the same unless otherwise
mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete
mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No. 44
to 50 dated 25.11.1957 which can be seen in the office of the Block Development Officer,
Digapahandi during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due
to reason whatsoever and cost of such materials will be recovered from him at prevailing
stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient
execution of the work and rates quoted should be inclusive of the running charges of such
plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, Ganjam, monthly
return of labour both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully in
addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block Development
Officer, Ganjam or transfer is made by power of attorney authorizing others to receive
payment on the contractor’s behalf. :

No tender documents will be sold to the intending contractor after the last date stipulated
for sale of tender paper.

If further necessary information is required Assistant Engineer, Ganjam Block will furnish
such, but it must be clearly understood that the tenders must be received in order and
according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as 14.42qtl.

6
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35.

36.

37,

38.

39,

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries &
satisfy himself/themselves about the quality & availability of materials. In every case
of materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be
entertained .

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials
supplied. The contractors would, however be responsible for procurement of
materials from authorized sources & voluntary disclose the source of procurement
for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

Government will not however after acceptance of contract rate pay any extra charges for

lead or any other reason in case the contractor is found later on to have misjudged the
materials available.

All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by AEE/AE/JE Ganjam Block before they are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa
enclosed herewith along the tender to effort that he is not related to any officers of Block
Development Officer, Ganjam

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that | / We are / are not related to any officers of Block Development
Officer, Ganjam. | / We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture of E.M.D. and total security deposit
and | / We shall be liable to make good of the loss or damage resulting from such
cancellation.

| / We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

................... Signature of Tenderer
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40.

41.

42,

43,

All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the
contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipment’s for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT

(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with effect
from 01.04.96 there will neither purchase of department store materials nor booking of
materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should
be made to fulfill the same by utilization to the existing stores and also through inter
divisional and even inter department transfer of stores. For utilization of the surplus
materials, agreements may however be made for supplying of materials to the extent
available. In this way the existing materials should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should
not be advance purchase of materials for the sake of storing and utilizing the same in future
works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work will
have to exercise strict quality control and ensure that materials used by the contractors
conform to the standard specifications

X X X

8
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5.(a) Certificate of list of works in hand.

| / We do hereby certify that at present the following works are in my / our hand.

Period in Aps;:l):?fate
which the Department
Amountof | ok is workdone | e wihiich
5. No. Partlculalrs of works | each work. stipialated to against each ek wisticls
now in hand. work on the :
be being taken
date of
completed o up.
(invmiontiis) submission
of Tender.
1 2 3 4 5 6
CONTRACTOR
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| / We also note that, non submission of this certificate will render my / our tender liable for
rejection.

(b)  CERTFICATE OF THELISTOFT &P

I / We do hereby certify that the following tools and plants, machineries and vehicles are in
my / our possession in working orders.

(i)

(ii)
(iii)
(iv)
(v)
(vi)
(vii) £

| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

Date . Signature of Tenderer

\ 10
CONTRACTOR Blonﬁcer



(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I / We do hereby certify that the following works have been executed by me / us in the past.
Name of ) Whether the
. Period of
. Approximate | Department works were
Sl. | Particulars of works . commencement
amount of | under which 3 completed
No. already executed. and period of | .
each work. the works ’ in stipulated
. completion. .
executed. period.
1 2 3 4 5 6
| / We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and other
such works should be finished smooth and no extra charges for plastering if required shall
be paid by the department.

45, At their opinions quote reasonable rates for each item of the work carefully so that the rate
for one item should not be unworkably low and others too high. (Also see clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma Engineers as
apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The apprentices will be
selected by the Chief Engineer (R&B) Orissa. The stipend to be paid to the apprentices
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47.

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

48,

49,

50.

should not be less than Rs.200 and Rs.150 per month in case of Graduate Engineer, Diploma,
holder engineers respectively. The period of employment will commencement within one
months of the date of issue of work order and would last till the date when 90% of work is
completed. Number of apprentices employed should be fixed by Chief Engineer in any
manner so that the total expenditure does not exceed 1% of the tendered cost of the work
(vide works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies necessitated by
the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including sales
tax, ferry / tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials storage
housing of staff or other by the tenderer for purpose of work. No rent will however be
payable to Government for temporary occupation of land or owned by Government at the
site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.
Suitable equipment’s and wearing apparatus for the labourers engaged in risky operation.

Suitable fencing barriers signals including paraffin and electrical signal where necessary at
works and approaches in order to protect the public and employees from accidents.

Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also sums which may become payable due to operation or
Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipment’s required
for under reamed pile foundation for starting the work. =

The prevailing percentage of |.T Department of the gross amount of the bill & surcharge as
applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the contractor who
undertakes execution of work through labour should produce valid license from licensing
authority of labour department.

12
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54,

52.

53.

54,

55.

The KB brick should be well burnt and of good qualities. The brick should be approved by
the Engineer-in-Charge before use in the work and should confirm the minimum strengthen
as per national building code.

When department machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the departments will be recovered from the contractor
who may see the hire charges of the machinery in the office of the Block Development
Officer, Ganjam.

Under no circumstances interest .in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department decides to
accept the tenders then the department would have the discretion of withholding the
differential cost between the amount of low rated items and corresponding estimated
amount from their payment due against other item till such low rated items are completed
in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by inclusion. If the rate
quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected & the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all
practical purpose) less than the estimated cost. The tender accepting authority will
finalize the tender through a transparent lottery system. Where all bidders / their
authorized representative, Block Development Officer, Ganjam & Committee
members will remain present.

(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National Savings
Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, Ganjam
within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

" 13
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(B) Amendment to Para 3.5.5 (V) of Note-IIl of OPWD Code Vol-I by modification.

For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, Ganjam to report the actual date of completion of the project so that
the report is received within 7 (seven) days of such completion by the Zilla Parishad,
Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to
5 (five) percent of the contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value

Before 20 to 30% of contract period = 4% of Contract Value

Before 10 to 20% of contract period = 3% of Contract Value

Before 5 to 10% of contract period = 2% of Contract Value

Before 5% of contract period = 1% of Contract Value
56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about the
authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender papers
about the authentication of tender documents including Bank Guarantee (Vide Govt. of Orissa,
Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department Finance, vide
their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work. Under the same
clause, the following provision is to be made as per Works Department No.-12351/W, dated
23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at the
time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), Zilla
Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency indicating
Name of the department, Name of the work, estimated cost, financial year etc as per the
direction of Engg- in- Charge.

Total Clauses Only
AEE/AE Block Development Officer,
Ganjam Block. Ganjam
Issued to L O S T CoOntrattOTivimumnmirmssaniss
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work:-  CONSTRUCTION OF ADDITIONAL CLASS ROOM AT BALASINGHAPALLI
PRIMARY SCHOOL, GP-UDSPUR , UNDER GANJAM BLOCK
Estimated Cost: - Rs.15,64,026 EMD: - Rs. 15,640/-
SL.No Items of Work Qty. Unit Rate Amount

1 Earth work foundation in hard soil within 50m.
initial lead and 1.5m. Initial lift including rough
dressing and breaking the clods to maximum cum | 47.84 | 270.90 | 12960.00
S5cm. To 7cm. Laying the layers not exceeding
0.30m in depth etc complete

2 Providing and filling clean dry sand of approved
quality from approved quarry in foundation and
plinth in 6” thick layer well-watered and cum | 51.89 | 1461.67 | 75846.00
rammed incl. cost, conveyance, royalties and
taxes of all materials etc Complete

3 C.C.(1:3:6) using 40mm HG metal of approved
quality from approved quarry incl. hoisting,
compacting curing, finishing the exposed
surface smooth, dewatering, shoring,
shuttering if necessary at the time of laying | cum | 13.40 | 6045.08 | 81004.00
concrete with cost, conveyance, royalty &
taxes of all materials, cost of labour and T&P
etc. all complete as per the direction of E.I.C.

4 R.C.C. work of M - 20 grade with 20 mm and
down grade HGCB chips incl. hoisting, laying
concrete in layers not exc. 15cm thick,
compacting by means of vibrator, curing,
finishing the exposed surface smooth,
dewatering, shoring, shuttering if necessary at | Cum | 33.40 | 6521.23 | 217809.00
the time of laying concrete with cost,
conveyance, royalty & taxes of all materials,
cost of labour and T&p etc. all complete as per
the direction of E.I.C.

5 Cutting, straightening, coiled or bent up T. S.
rod for R.C.C. work incl. bending, binding &
tying the grills and placing in proper position
with cost, conveyance, taxes of binding wire 18 | Qtls | 36.74 | 8673.42 | 318661.00
to 20 gauge and T.S. rod, cost of all labour &
T&P.etc complete as per the direction of E.I.C.

6 Rigid and smooth centering and shuttering for
R.C.C. works including false works and
dismantling then after casting including cost of
materials etc. complete.

F&P(Column Base & Plinth Bend) Sqm | 48.68 | 247.51 | 12049.00
Beam & Column Sqm | 63.55 | 1189.28 | 75579.00
Lintel Bend Sqgm | 9.20 | 570.30 5247.00
Chajja & Roof Slab Sqm | 77.07 | 755.72 | 58243.00
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SL.No Items of Work Qty. Unit Rate Amount

7 Flyash brick masonry in C.M. (1:6) using brick
of size 23cmx11cmx 8 cm of crushing strength
not less than 75kg/cm2 with dimensional
tolerance plus minus 8% after immersing the
bricks for six hours before use Inc. Lowering,
placing in position, watering and curing and
cost,conveyance, royalties and taxes of all
materials, cost of labour & T&P etc, complete as
per the direction of E.I.C.(For foundation &
plinth,S/S ) etc all complete.

F&P Cum | 7.22 |5532.37 | 39944.00

Super Structure Cum | 18.08 | 5565.37 | 100622.00

8 Supplying, fitting and fixing steel Angle iron
door and windows as per approved design and
drawing including all cost of materials and Kg [413.00| 93.00 38409.00
labour etc complete as per direction of Engineer
in charge.

9 6mm thick cement plaster (1:4), finished
smooth to R.C.C. surfaces after cleaning the
surface Inc. Watering, curing etc. complete with
cost, conveyance, royalties & taxes of all
materials, labour and T&P etc complete as per
the direction of E.I.C,

Sgm | 100.93 | 214.93 | 21693.00

10 [16mm thick cement plaster (1:6), finished
smooth to brick masonry work in inside
surface after cleaning the surface incl. watering,
curing etc. complete with cost, conveyance,
royalties & taxes of all materials, labour and T&P
etc complete as per the direction of E.I.C.

Sgm | 136.99 | 283.17 | 38791.00

11 |12 mm thick cement plaster in C.M.(1:6) in

external surface of wall, etc completed Sgm | 137.02 | 198.23 | 27161.00
12 |20mm. thick cement plaster in c.m. 1:4 for Roof
Slab Grading including cost conveyance and Sgm | 76.14 | 310.04 | 23606.00

royalty of materials, curing etc. complete.

13 |Supplying, fitting & fixing of Verified tiles in
dadoes, skirting and risers of steps laid on 12
mm thick cement mortar (1:3) (1 cement : 3
course sand) jointed with slurry mixed with
pigment to match the shades of the tiles etc.
complete including cost of all materials, labour
T&P etc. required for the work all complete as
per direction of the Engineer-in-charge

Sgm | 8.58 |1232.69| 10576.00

14 |Supplying, fitting & fixing of 10 mm thick &
size of 600 x 600 mm Glazed Vitrified floor
tiles (GVT) of matt finish(WOODEN FINISH/
RUSTIC FINISH) with veil craft (VC ) shield(
Scratch free/stain free) with water absorption
limit between 0.08% to 3% and conforming to
1S : 15622:2006 (Group B Ib). laid on 20 mm Sgm | 78.97 |1201.73 | 94901.00
thick cement mortar (1:4) (1 cement: 4 course
sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc. required for the work all
complete as per direction of the Engineer-in-
charge (for New Work only )

=
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SL.No Items of Work Qty. Unit Rate Amount
15 |Priming one coat with approved Water Bound
Wall cement Primer on Plastered Surface in Sqm | 374.93 | 76.47 28669.00
Ground Floor
16 |Wall Painting two coats with approved Plastic
Emulsion Paint over a coat of Water Bound Wall
cement Primer on Plastered Surface in Ground | SAmM | 237.92 | 102.84 | 24468.00
Floor
17 |Painting two coats with approved paint to doors
and windows over a coat of primer including
cost of all material and labour etc complete, (| Sdm | 23.78 | 254.88 | 6061.00
for Iron work )
18 |Weather coat painting two coats with approved
shade over a coat of oil bound primer including
cost of all material and labour etc complete. QR | 1302, Sovn L5100
Sub Total= 1325446.00
19 Add for GST-18% (OGST @ 9% + CGST @ 9%) 238580.00
GRAND TOTAL=Rs. 15,64,026.00

(Rupees Fifteen Lakhs Sixty four Thousand twenty six) only

Junl}%ﬂg

Ganjam Block

Approved for 18 (Twenty Two ) items Only.

Asst. Exe, Enginxe r
Ganjam Block

Block Development Officer,

CONTRACTOR

Ganjam
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ETAILED RATE SHOULD BE OTED

1. Name of the Work

2. Category of Contractor
(“"C” Class / “D” Class

3. Cast

4, Percentage Rate Quoted in Figure
( Excess / Less)

5. Percentage Rate Quoted in Words &
( Excess / Less)

6. Total Tendered Amount
(mention in Figure & Words)

7. Deposit the EMD Amount

8. Deposit the Tender Paper cost .

9. Total No. of Corrections-

10. Total No. of Over writings

11. Total No. of Interpolation

Signature of the Contractor

In case of downloaded from official web site:

Cost of tender paper for the work "CONSTRUCTION OF ADDITIONAL CLASS ROOM AT

BALASINGHPALLI PS, VILL-BALASINGHPALLI, GP-UDSPUR” for Rs.6,000.00 (Rupees Six
Thousand) only vide Demand Draft No. - Dt.

Block Development Officer,
Ganjam
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For Office use only

1 E.M.D. Furnished / Not furnished

Rs.

In shape of

Pledged/Not Pledged

2. Valid Registration certificate:- Copy furnished / Not furnished
c PAN Card:- Copy furnished/ Not furnished
4, GSTIN:- Copy furnished/ Not furnished
5. Nos. of Tender paper:-

6. Cost of Tender paper in case of down loading

i.e. Rs. /- in shape of Demand Draft

Block Development Officer,

Ganjam
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