
OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
GOVT. PRIMARY SCHOOL AT KAMAPALLI UNDER CHATRAPUR

BLOCK

/



2.
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1. Sealed tenders are invited from the registered Contractors of

PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be

eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed

post/Tender Box( Available at Block Office) only at o/o Block Development Officer,

Chut.upu. up to 5.30 p.M. Dtd:- 19.09.2024 for the woTk "CONSTRUCTION oF
ADDTTIONAL CLASSROOI!'r BUILDTNG AT GOVT1 tRJilTARY

SCHOOL AT KAMAPALLI UNDER CHATRAPUR BLOCK ANd WiIIbE

opened before the tender committee in the presence of the tenderers or their authorized

iepresentatives at 11.00 A.M on dated 20.09.2024 The amount of the estimate is

approximately Rs. tl7g27lt- (Rupees Twelve lakh seventy nine thousand two hundred

seventy ) onlY.

The tenderers should please note that the work will have to be completed within

Six Months commencing from the date of issue of work order. Tenderers are

required to submit detail programme of works along with the tender which they

consider necessary keeping in view of the clause 2 of the P'W.D. Form No.P-1'

Without these programmes of works, the tender will be considered defective.

Authority for aiceptance of tenders would rest with Block Development Officer,

Chatrapur.

Tenderers are required to pay earnest money at lo/o of the estimated amount i.e.

Rs. 12793.00 (Rupees Twelve thousand seven hundred ninty three) only either in

shape of Bank Druftl N.S.C.l Postal Time Deposit Pass Book/ D-_eposit_Receipt of
Scheduled Bank duly pledged to the Block Development Officer, Chatrap[r
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application

as per the terms and conditions laid down in O.P.W.D. Code and the same will be

retained in case of the successful tenderers and will not carry any interest.

(a) The plan & specification for the work can be seen at the office of the

gio"L Development Officer, Chatrapur during working hours and days'

Complaints at a future date that the plan and specifications have not been seen,

"unnot 
be entertained. The contractor may obtain a set of tender documents for the

work from the official web site (http//www.ganjam.nic.in) of payment of Non-

refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand

Draft issued from any scheduled bank payable at Chatrapur. The tender must be

submitted in a sealed cover through registered/ speed post only. The name of the

tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can

Development Officer, ChatraPur.
be obtained on application to the Block

J.

4.

The authority will not be responsible if any portion

modified and in all cases this conditions stipulated in
in the office of the undersigned shall prevail.
(c) The intending tenders may remit the cost of the tender papers through

postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intendi contractors sent

CONTRACTOR Block Develop icer, Chatrapur

of the tender document is

the original document kePt
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by department through registered post and similarly the tender documents sent

tfrrougt registered / Speed post do not reach in the Block Development Officer, 
.

Chatiapui by the schiduled date and time, their offers will not be considered on

uny u".ourt even if the tender documents were dispatched by the tenderers before

the due date. The cost of registration fees will be bome by the intending tenderers.

Block Development Officer, Chatrapur reserves the right to reject any or all the

tenders received without assigning any reasons thereof'

The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his

tender *uk. un initial security deposit @ l% (One percent) of the tendered

amount. So that the earnest money and initial security deposit will be 2o/o of the

tendered amount as shown in clause 3 above and sign the agreement in the

p.W.D. Form No.-Pl for due fulfillment of contract in the office of the Block

Development Officer, ChatraPur.

The security deposit, together with the earnest money and the amount withheld

according to ttre provision of Pl agreement shall be retained as security deposit

for the fulfillment of this contract. Failure to enter into the required agreement and

to make the security deposit as above shall entail forfeiture of the earnest money.

No tender shall be finally accepted until the required amount of security money is

deposited. The written agreement to be entered into between the contractor and

the glock Development Officer, Chatrafur shall be foundation of rights of the

parties and the contract shall be deemed to be incomplete until the agreement has

hrst been signed by the contractor and then by the proper officer authorized to

enter into the contract on behalf of the Government. The department will accept

the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book

duly pledged to glock Development Officer, Chatrapur and in no other form. In

"url 
-of 

tenderers who have made fixed deposits, action will be taken to degrade

them if they decline to sign the agreement within the period as in above case.

The rates should be quoted in words and figures and the units in words otherwise

the tender will be liable for rejection. In case of discrepancy between words and

figures, the words shall prevail and in case of discrepancy between unit rate and

toial, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,

but not in Rupees and annas. The tender shall be written legibly and free from

erasures, over writing's or conversation of figures. Corrections where unavoidable

should be made by scoring out initialing dating and rewriting. The tender should

also show total of each page and grand total of whole tender.

The contractors shall be responsible for payment of all royalties or other charges

for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR

7.

8.

, -+Jt'r
Block Development Oflicer, Chatrapur
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The tender may not, at the discretion of the competent authority, be consideredunless accompanied by attested copies of GST ..nin.u,., non assessmentcertificate as the case may be and the original certificate produced before theBlock Development officei, chatrapur o rE. ,ir. oi"p.rirg of the tender.

If the contractor removes any materials or stock so supplied to him from the siteof work with a view of disposirg of the same dishon"riti,, t . should in addition toany other liabilities civil or criminal arising out oi,r.,".lont.u.t be liable to pay apenalty equivalent to five times the price ofihe materials or stock according to thestipulated rates and the penarty to impose shail be recovered from any sum thatmay then or at any time therl after tecome due to the contractor or from hissecurity or from the proceeds ofsales thereof.

The contractor should_be fully liable to indemnify the department for payment ofany compensation under "workman" compensation Act.^VII of 1023 on accountof the workmen being emproyed by him and the fuil amount of compensation paidwill be recovered from the contracior.

Every tenderer must examine the detailed specification of orissa beforesubmitting his tender. The rights is reserved wiihout imfairing the contract tomake such increase in the quantities or items of work nr.nior.o in the scheduledattached to the tender notice as may be consider.a ,"..rru.f to comprete the workfully and satisfactory. Such increase or decrease shall in no case invalidate thecontract or rates. It shall be definitely understood that the covt. do not accept anyresponsibility for the correctness or completene.r ;i;il; {uantities shown in theschedule' The schedule is liable to aiteration uy omis.ion or additions ordeduction and such omission deduction shall in ro .u.. inuutiaute the contract andno extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderershall be- financialry roGrt und ,tubr. for advance i;;r"nt of a1 materiarsrequired for the work vide Government of odisha^Finance Department MemoNo.-48443/ F Code- 46 / 95 dated I 1.12.1995.

AII reinforced cement concrete work should confirm to orissa Detail standardspecification & shourd- !e of grade M-r5 and M-20 equivarent to nominarproportion I :2:4 I I : r .5:3 having minimum compressive strengthen in work test of150 Kg/ cm2 I 200 Kg / cm2 in 15 cm. 
_cules at 2g days after mixing and testconducted in accordance with 13-456 & 516 using r2mm. to 20mm. size hardblack crusher broken granite chips. (20mm size not lo excee:d25yo)

Shuttering and centering shall be with seasoned Sal wood planks and the inside ofwhich shall be lined suitable sheeting and made r"ut p.Tor and water tight oralternatively steel shuttering and centeiing may be used.

CONTRACTOR dy
Block Development Office!, Chatrapur

9.

10.

I l.

12.

13.

14.

CONSTRUCTION OF DAYCARE SUBCENTRE CUI}I IIEALTH Wf,LLNESS CENTRE AT D.BER}IAMPUR UNDER CHATRAPUR BLOCK



15.

16.

-4-
For the purpose ofjurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case ofPercentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of allpackages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & Sl. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-l time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
l0% for individual items subject to a maximum of 5o/o over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
l5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of allthese items.

CONTRACTOR
naJ

B lock o"u'"top,y'"n?6li""., Chatrapu r

17.
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19.

20.

2t.

24.

25.

22.

zJ.
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The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the

department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made

for the work and can reiect partly or fully such structures if found defective in

their opinion.

The contractor will have to arrange for water supply for all works and make

sanitary arrangements at this own cost for his labour camps. Contractor has to

arrange adequate lighting arrangements for night work whenever necessary at his

own cost.

Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench

marks, level pillars profiles and enching and leveling ground where required. The

rates quoted should be for finished items of work inclusive of these incidental

items of work.

All the quantities mentioned in the schedule are combined for ground floor and

multi floors incase multistoried building the rates should be through for the same

unless otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his

own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the

Government of India Ministry of Works, housing and supply in their standing

orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the

Government.

The contractor will be responsible for the loss or damage of any departmental

materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be

recovered from him at prevailing stock issue rates plus storage charges or market

rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines

concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR

\

Block Devetopme#"4f c h a tra pu r

26.

27.

28.
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30.
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the efficient execution of the work and rates quoted should be inclusive of the

running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,

Chatrapur, monthly return of labour both skilled and unskilled employed by

him on the work.

The tenderers are required to go through each clause of P.W.D. Form No'-Pr

carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block

Devilopment Officer, Chatrapur or transfer is made by power of attorney

authorizing others to receive payment on the contractor's behalf.

No tender documents will be sold to the intending contractor after the last date

stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block

will furnish such, but it must be clearly understood that the tenders must be

received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as

l4.42qtl.

The following clauses have been revised /substituted as per works Department

office memoiandum No. 12366 Dtd. 08.11.2013. Details can be seen in the

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach

ioads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the

relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.l bv substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided

judiciously. Engineers in charge would be responsible for ensuring the

quality of materials supplied. The contractors would, however be

responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for

procurement while submitting the bids.

CONTRACTOR Block Develo Chatrapur

7')

JJ.

34.

35.
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36.

37.

38.

39.
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Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by TC/ Sr. TC Chatrapur Block before they
are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed
is not related to anyPerforma enclosed herewith along the tender to effort that he

officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSIIIP

I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am I are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I / We shall be liable to make
good of the loss or damage resulting from such cancellation.

I i We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

41.

42.

43.
1.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT
(Memo No.-48443 / F-Code-46 I 95 dated 11.12.1995 regarding "Discontinuance
of the system of procurement of stock by Engineering Department"). 

\

coNrRAcroir Btock Devetopment trft'dktrapur
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2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase cif department store

materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the

work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore
the future agreement with the contractors shall be executed accordingly and

necessary modification to the agreement from may be made. In case where

agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also

through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials

should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by
the contractors conform to the standard specifications

5. (a) Certificate of list of works in hand.
I / We do hereby certify that at present the following works are in my / our hand.

CONTRACTOR
/4J*

Btock Devetopment 6ril, Chatrapur

J.

4.

Xxx

sl.
No.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

I 2 J 4 5 6
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I i We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFTCATE OF THE LrST OF T & P
I / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)

(ii)
\,\U

Block Developmen,Kr}., ChatrapurCONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUNI HEALTH WELLNESS CENTRE AT D.BERHAIITPUR UNDER CHATRAPUR BLOCK
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(iii)

(iv)

(")

(vi)

(vii)

I / We also note that, non
liable for rejection.

submission of this certificate will render my / our tender

Date.. Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I / We do hereby certify that the following works have been executed by me / us

I / We also note that, non submission of this certificate will render my / our tender

liable for rejection.

All reinforced cement concrete works like lintels, column, beam, chajja, roof slab

and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

44.

.:

CONTRACTOR
,x*rJ-

Block Developmer, 6til, Chatrapur

in the past.

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which
the works
executed.

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.

1 2 3 4 5 6
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46.

_u_
At their opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.l50 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the datl of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed lo/o of the tendired cost oith" work (vide
works & Transport Department, Letter No.-1733 1, Dt.-12.0g.1966).

The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, fercy I tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authoritils.

Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

Fees and dues hired by Municipal. canal and water supply authorities.

Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

Suitable fencing barriers signals including
necessary at works and approaches in order
from accidents.

47.

(a)

(b)

(c)

(d)

(e)

(r)

(g) Compensation including cost of any suit for
neglect of any major precautions also sums
operation or Workmen's compensation Act.

(h) The contractor has to arrange adequate
wherever necessary at his own cost.

CONTRACTOR Block

paraffin and electrical signal where
to protect the public and employees

injury to persons or property due to
which may become payable due to

lighting arrangements for night works

Deveropme.. 
"rn*rtrapu 

r
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48.

The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor's bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor's bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or adclitional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discietion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount frorn their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersod isha. gov.in .

(i) Amendment to Appendix -lX, clause-36 of opwD code vol-ll by
inclusion. If the rate quoted by the bidder is less than l5% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99o/o
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development officer, chatrapur &
Committee members will remain present.

CONTRACTOR
,y'--lJ

Block Develfimen{ Offr6"., Chatrapur

49.

50.

51.

52.

53.

54.

55.
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(ii) AdditionalPerformanceSecurity

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APs) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra lduly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-lll of OPWD Code Vol-l by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipr-rlations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zi lla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of I (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period:5% of Contract Value
Before 20 to 30o of contract period : 4o/o of Contract Value
Before l0 to 20o/o of contract period : 3o/o of Contract Value
Before 5 to l0% of contract period : 2o/o of Contract Value
Before 5oZ of contract period: loZ of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-|412004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193lWF-1,
dt-04.03.04 respectively).

57. clauses for site engineer and road furniture etc. in DTCN / Agreement.

\
\

C0NTRACToR Block Devetopmer, knKahatrapur

CONSTRUCTION OF DAYCARE SUBCf,NTRE CUM HEALTH 1Vf,LLNESS CENTRE AT D.BERHANTPLTR UNDER CHATRAPUR BLOCK



-t4-
In Works depaftment Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.- I 235 I /W, dated 23.07 .2004.

1)

2)

An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officilas.
Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total

V
TC/Sr.TC

Chatrapur Block.

Clausespnly

B r oc k, """#r;f,, !o,n*,.
Chatrapur

Issued to Sri. ........Contractor
Class

CONTRACTOR
L+L

Block Developm/ent Ofuicer, Chatrapu r

CONSTRUCTION OF DAYCARE SUBCENTRE CUIII HEALT}I WELLNESS Cf,NTRE AT D.BERHAMPUR UNDOR C}IATRAPUR BLOCK



ruame of tne Worf :-

CONTRACTOR

\
" \{"

Block Developmen,\4"., Chatrapur

st.
No. Item Qtv Unit Rate Amount Remarks

1 Earth work excavation of foundation in
hard soil with intial lead of 1.5 m initial
and intial lift of 1.5 m including rough
dressing and leveling the bed etc
complete. 40.61 Cum 269.70 Rs 10952.52

2 Filling in foundation and plinth with sand
wellwatered and rammed with cost
conveyence and rayality etc and
complete. 64.01 Cum 1264.13 Rs 80916.96

3 Cement Concrete ( 1 : 4 : 8 ) with 4 C.M
size H.B.G matel including cost
conveynce, rayality etc complite. 12.07 Cum 5641.45 Rs 68092.30

4 R.C.C. M-20 ( 1 : 1%: 3 ) usingwith 20
mm & down grade size CBG chipes for
R.C.C work with cost conveyence etc
complete. 31.43 Cum 6236.60 Rs 196016.34

5 Cutting bending, binding and tying in
proper position of M.S iron rod for R.C.C
work including all cost conveyence of
M.S rod. 28.29 Qfl 8638.1 6 Rs 244373.55

6 Smoth centering shuttering for R.C.C
work with dismantling after costing of
R.C.C work etc and complete.

A Bea[and Column. 80.49 sqm 1 186.84 Rs 95528.75
B R.C.C foundation & Plinth bend. 54.93 sqm 247.46 Rs 13592.98
C R.G.C Lintel 8.69 sqm 570.05 Rs 4953.73
D Roof & Chuiia 78.11 Sqm 754.28 Rs 58916.81
7 Fly-Ash Brickworkwith C:M (1:6) in F/p

with cost and conveyence of all matarials
etc & complete. 7.54 Cum 5673.20 Rs 42775.93

8 Fly-Ash Brick work with C:M (1: 6) in
supperstracture with cost and
conveyence of all matarials etc &
complete. 17.07 Cum 5706.20 Rs 97404.83I 2.5 C.M thick grading concrete C.C (

1:2:2) using 6mm H.G chips (C.B) with
cost, conveyence,raility etc . 80.60 Sqm 390.1 9 Rs 31450.09

10 16 mm thick C.P with C.M ( 1 : 6 ) over
brick masonary with cost, conveyence etc
complete. ( ln side ) 96.54 sqm 279.94 Rs 27024.57

11 12 mm thick C.P with C.M ( 1 : 6 ) over
brick masonary with cost, conveyence etc
complete. ( Out side ) 137.48 Sqm 195.71 Rs 26906.21

CONSTRUCTION OF DAYCARE SUBCENTR!] CUM IIEALTIT Wf,LLNESS CENTRE AT D.Bf,RHAIIPf]R UNDER CHATRAPUR BLOCK



12 6 mm thick Cement Plaster with C.M
(1:4) on ceiling including all cost,

& etc 155.83 180.48 Rs 28124.20
13 Supplying fitting fixing of M S door &

window....etc 143.94 Ks 91.07 Rs 13108.59
14 Supplying and fixing of G I pressed G I

Door assembly with polymer power
coated including the cost of all materials
and fittings etc com. 5.12 Sqm 7000.00 Rs 35840.00

15 Labour for fitting fixing of doors &
windows etc 8.46 sqm 23.43 Rs 198.28

16 Providing and fixing Kota tiles (above 0.1
Sqm.) in floors, treads or steps and
landing on 25 mm thick bed of cement
mortar (1:1) jointed with neat cement
slury mixed with pigment to match the
shades of the tiles including rubbing and
pollshing complete including cost of
precast tiles as directed by the Engineer-
in-charqe. 61.54 Sqm 1 384.1 0 Rs 85183.05

17 Providing and fixing Kota tiles (above
0.10 Sqm.) in dados, skirtings and risers
of steps on 12 mm thick cement plaster
(1:3) jointed with neat cement slury mixed
with pigment to match the shades of the
tiles including rubbing and polishing
complete including cost of precast tiles as
directed bv the Enqineer-in-charqe. 6.85 sqm 1552.98 Rs 10641.02

18 Fixing Chequred tiles in floors,treads of
steps and landing on 25 mm thick bed of
cement mortar (1 :1) jointed with neat
cement slury mixed with pigments to
match the shade of the tiles including
rubbinq and polishinq etc all complete. 12.42 sqm 1098.98 Rs 13649.33

19 Finishing surface of walls with cement
based wall putty ( Water based ) of
approved make and finished smooth and
even surface to receive painting including
cost of scaffolding staging charge with
cost of all materials taxes, labour etc 158.08 Sqm 101.46 Rs 16038.90

20 Wall painting one coat with any approved
primer. 295.56 sqm 82.25 Rs 24309.89

21 Painting two coat's with Plastic emulsion
paint any approved colour's etc and
complete. 158.08 Sqm 107.28 Rs 16958.93

22 Painting two coat's over one coat of
primering with any approved paintetc and
complete. 6.69 259.82 Rs 1737.05

23 Weather coat two coat over plastered
surface including cost of all labour and
matarials etc and complete. 137.48 sqm 106.02 Rs 14575.63

24 Provision for Cost of Stair case Railling
includinq all fittinqs etc. 13.65 Rmt Rs 20000.00

Total Rs 1279270.44

CONTRACTOR
n*pJ

Block Development Off{cer, dhu,rupu.

CONSTRUCTION OF DAYCARE SUBCf,NTRE CUNI HEALTH WELLNESS CENTRE AT D.BERHANTPUR UNDER CHATRAPUR BLOCK
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Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.

Total No. of Over writings.

Total No. of Interpolation.

Signature of the Contractor
l. In case of downloaded from official
web site:

Cost of tender paper for the work "CoNSTRUCTIoN oF KAMAPALLI PRIMARY SCHooL AT CHATRAPUR

for 2022-23 " for I{s.6000.00 (l{upees Six'l'housand) only vide Demand Draft No. - Dt.
payable at Chatrapur.

l)

IAJ
Block Oevdloprfrent Offi cer,

l,-+, L
Btock Develof,mentfOffi cer,

Chatrapur,Ganjam.

Furnished / Not ftlrnished

In shape of PledgedAtrot Pledged

Copy furnished/
Not furnished

Copy fumished/
Not furnished

Copy furnished/
Not furnished

case of down loading i.e. Rs.- i- in shape of demand draft.

Ld-
Block Developfnenf Officer,

Chatrapur,Ganjam.

CONTRACTOR Block Development

[or Office use only

01. E.M.D.

02. Valid Registration certificate:-

03. PAN Card:-

04. GSTIN:-

05. Nos. of Tender paper:-

06. Cost ofTender paper in

Rs.

CONSTRUCTION OF DAYCARE SUBCENTRO CUM TIEALTH Wf,LLNESS CENTRE AT D.Bf,RHAMPUR UNDER CHATRAPI'R BLOCK
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING ATRADHA KRUSHNAPALLI HIGH SCHOOL AT KARAPALLI UNDER
CHATRAPUR BLOCK



3.

-1-
1. Sealed tenders are invited from the registered Contractors of

PWD/Irrigation/RWD of State Govt. C & B class cont-ractors in prescribed form to beeventually drawn in P.W.D' form no.P-l and will be received through registereJ/speed
post/Tender Box( Available at Block office) only at o/o Block Development officer,

chatrapur up to 5.30 p.M. Dtd:- 19.09.2024 roritre work.,coNSTRUailoN dhADDITIONAL CLASSROO}I BUILDINC AT NAOITA KRil;;Ni;il;
IrcH s cH ool, Ar KARApALLT uND; R- ailiilp;t;;a &'- 

"'
and witl be opened before the tender "or*i,,..lr;h.;.";;" ;f il;fi#;;r theirauthorized representatives at 11.00 A.M on dated io.og.zoza The amount of theestimate is approximately Rs. 13088s9/- (Rupees Thrteen lakh eight thousand eight

hundred fifty nine ) only.

2' The tenderers should please note that the work will have to be completed withinSix Months commencing from the date of issue of work order. Tenderers arerequired to submit detail programme of_works along with the tender which theyconsider necessary keeping in view of the clause Z-of tne p.W.D. Form No.p-1.without these programmes of works, the tender will be considered defective.Authority for acceptance of tenders would rest with Block Development offi...,Chatrapur.

Tenderers are required to pay earnest money at lYo of the estimated amount i.e.Rs. tsossr- (Rupees Thirteen thousand eighty nine ) onty onty either in shape ofBank Draft/ N.s.c./ postal Time Deporit pu* goov Deposit Receipt ofScheduled Bank dury predged to the.gtoct Deveropment ofhcer, d;;;ft;.
otherwise their tender will not be considered.
The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in o.p.w.D. code and the same will beretained in case of the successful tenderers and will not carry any interest.

(a) The plan & specification for the work can be seen at the office of theBlock Development officer, chatrapur during *o.t ing hours and days.complaints at a future date that the plan and speclfications have not been seen,cannot be entertained. The contractor may obtain a set of tender documents for thework from the officiar 
^web 

site (http//www.ganjam.nic.in) of payment of Non_refundable fund Rs.6,009.00 (Rupeei Six Th-ouiand) onli in st ape or oemanaDraft issued from any schedured 6ank payable ut ct ut.afrr. The tender must besubmitted in a sealed col:rthrough regisiered/ speed p"ri-orrv. The name of thetenderer and the name of the *o.k u.e to r. rrp". scribfd onthe cover.(b) All other information can be obtained on uppii.ution to rhe BrockDevelopment Offi cer, Chatrapur.
The authority will not be responsible if any portion of the tender document ismodified and in all cases this conditions stipulated in the originar ao.u111.ri tlptin the office of the undersigned shall prevail.(c) The intending__tenders may remit the cost of the tender papers throughpostal money order. However, the organization wilr not be herd responsible, ifthere is any delay in receipt of tender Jocuments by the intending contractors sent

CONTRACTOR Brock r",","o- #I6f* cha tra p u r

4.
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by department through registeredtlroughregisie.eozip""a"n";;;"^?,ji,;::t',,T,,t%,*_f.T;,ffi 

:ff e?r::l:
ii,'i::Xffi :iJfi i#H::i;[:na time, irr;i, ;rft;, wi r r not be considered ontheduedaterhe.";;i;;;ffi ff :XJ,ii;"rtffi:iT,ll,Hl_q*.h.,;]#

,?1".';.,,.!::,T1ffi ,',3li;:l;ffi :l!ffff x;: jl;..,,n,torejectanyora,,the

The tenderer whose 
-tender is serected, for acceptance shail within a period of

seven days upon.ryr]tten irro.r"ri", u.irg giuln-iJ'n,, of acceptance of his
tender make an.initiar ;;;;;;il;p":i1 

@: it; iil percent) or the tendered
amount. So rhat rhe earnesr ,*.v *a^initiai;il* deposit wi, be 2%o of the
tendered amount 

^ rrro*r;';i;r." : 
"il"i"-"ri"r,rn the agreement in the3.Y"i;l:X JH;i,l 

"*,ffi #iirr,.,, oi ;il;,'ri the orn-ce 
"r 

ir,. e ro.r

i!'ri,"'Hli',1'Jtrl'yj:,",tr':?;,[ j[.,.#ln:,ffi:%,]idq,"amounrwithhe,d
for the furfirment 

"r,r,ir.Lri*.i. itul,r.. to enter inro ,rr"'irr^1.,11,r".u.iir 
o.posit

i?"T:ff "'.':,il;;,},i1,:,alr#;l*ffi *1}i.;ijiT;fl xffiT,Bl
depos ited. rhe written ug.""r.ni,",g. 

"r,.*Jiffi i:fj::;HrljfLffiT;r,;the Brock Deveropment 6m."i, cl"at"rpri ,hdr;;;ndation of rights of the
parties and the conrract rh;ii;';;il"g,, u. ir.ffi.#rntir the agreement has
first been signed 

9r n. ."r,.*,r?llrojt;#Xia'jiq 
officer authorized to

enter into the contract o, u.t urilr,rr. cor".r,r"rt. Tt ! a.partment ,,i u...p,the securitv deposit,l ,I. ,'ffi;t,u.[ig,, N oi., a".oi'iire Deposit pass Book
duly pledged to Btock D;;;iil;ri ijm..,,t;;r;;# 

!a in no orher rorm. rn
case of tenderers *t o t.u" rri. ?rIa d.d,rt., ;;;ffi #,, be taken to degrade
them if they decrine to sign rh;;;;nt within the period as in above case.

i!',::H'*?ii' fl ,T Jo'i :'il,'i"j:;;|; id 
n g ure s an d th e uni ts. in word s o rh e rwi sefigu.rel, the words st utt p..uaii;#j;': t-,'"^o.{discrepancy u"*.., *"iir rro

totar, the unit raie srral ire,Jir il:;:: 
ifil{,;:t;::lqi;,ffiil#[i.f"H:but not in Rupees uro ,rrrs- id;#". ,rrarr L" wli["i-rrgiury and free from

erasures, over writing's gr.onu.iru,ior"or,ngures. co;;;;, where unavoidabre;[:'lfl #ffifl il"'..,TTf."":'ffi fl f, j,.:,f ffi [:iljj,;-,,",.n..;;;,d
The contractors shall be responsible forfor qua*vin* materiars. arii"."i,"...',fJ,lrT;:r""r's#"J1,T::l othercharges
Toltage charges uno o.troirii;;ull r";. paid by contractolcome 

Tax, ,;.d;

CONTITACTOR
Btock r*",ro.fr*"er, 

Cha trapur

5.

6.

7.

8.
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10.

11.

12.

13.

14.
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The tender may not, at the discretion of the competent authority, be considered
unles"s accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development officer, chatrapur at tiie time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishon"rily, he should in addition to
any other liabilities Civil or Criminal arising out of the tontract be liable to pay a
penalty equivalent to five times the price of ihe materials or stock according to it.
stipulated rates and the penalty to impose shall be recovered from any ,,i* tt ut
may then or at any time there after become due to the contractor or from his
security or from the proceeds ofsales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under "workman" compensation Act. vII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved wiihout impairing the contract to
make such increase in the quantities or items of work rn"riion.d in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no .ur. invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to aiteration by omission or additions or
deduction and such omission deduction shall in no .ur" invalidate the contract and
no extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion l:2:4 I 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ cm2 /200 Kg I cm2 in 15 cm. cubei at 2g days a-fter mixing and test
conducted in accordance with 15-456 & 516 using l2mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not lo exceed25o/o)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

CONTRACTOR Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPIJR UNDER CHATRAPUR BLOCK
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For the purpose ofjurisdiction in the event of dispute if any the contract should bedeemed to have been entered into within the Staie or oJiiha and it is agreed thatneither partly to the contract at any place outside the State of odisha.

Percentage rate contract (Vide works Department letter no-g310 Dt. 17.05.2006)in case ofPercentage rate tender:_
i' The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work mayoffer conditional rebate. Rebate offer submitted in a separate letter dulyscanned shall be opened, declared & recorded first. The rebate so offeredshall be considered after opening of all packages.uir.a in the same TenderNotice' The contractor who wiih to tender f". tu" or more works shallsubmit separate tender for each. Each tender shall have bid identification
Number, Name & Sr. No of the work (As per IFBjto which they refer.

iii. The contractor wilr quote percentage excess/ress up to one decimarpoint only.. If hq writes the percentage excess/ress up to two or moredecimal points, the first decimal poini shall only le considered withoutrounding off.

iv. In the contract p-I time is essence. The contractor is required tomaintain a ceftain rate of progress specified in the contract.

v' The quantity mentioned can be increased or reduced to the extent ofl0%o for individual items subject to a maximum of 5u/o over the estimatedcost. If it exceeds the limit stated above prior approvar of competentauthority is mandatory before making uny puy.n.nt. '

vi' The period of completion is fixed & cannot be altered except in case ofexceptional circumstances with due approval of next higher uuiho.ity.-- 
'

vii' Bills for percentage rate tenders shall be prepared at the estimatedrates for individual 
^items 

onry & the percentu!. .r,..r, or ress shalr beadded or subtracted from the gross amount of the bill.

After the work is finished all surplus materials and debris are to removed by thecontractor and preliminary work such as vats, mixing pratform etc. are to thedismantled and alr the materials are to be removed r.om ttre site. The ground up tol5m wide from the building shourd be creared uno .orgr., dressed. No extrapayment will be made to the contractor on this account. Theiate quoted should beinclusive of all these items.

\

Block Deveropmer, *;f.h 4 trapur

17.

CONTRACTOR
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The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

The contractor lvill have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

Baling out water from the foundation either rainr,vater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine rnixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
ordersNo.44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be
recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

84L
Block Development Offi cer,l Chutrupr.
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29.

30.

31.

the efficient execution of the work and_ rates quoted should be inclusive of therunning charges of such prant and cost of consumabre.

The contractor wiil have to submit to the Brock Deveropment officer,
fif:fil:?n;:*,, return of labour both skilled and unsk,red emproyed by

The tenderers are required to go through each clause of p.W.D. Form No._prcarefully in addition to crauses rientioneJ herewith u.ro.. i"noering.

No part of the contract shall be sublet without written permission of BlockDevelopment officer, chatrapur or transfer is made by power of attorneyauthorizing others to receive payment on trr. "orr.""i"ri;ar. 
'

No tender documents will be sold to the intending contractor after the last datestipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, chatrapur Brockwill furnish such, but it must be cLarry understooJ 
-t'nat 

tt e tenders must bereceived in order and according to the institutions.

ffitnull 
be used by bags and weight of cubic meter of cement being taken as

The following clauses have been revised /substituted as per worksoffice memorandum No. 12366 Dtd. 0g.l r.20r3. Detaiis can bewebsite: http://tenderodisha.sov.in 
.

32.

aa
JJ.

34.

35.
Department
seen in the

(i) Every bidder_is exnlcigd before quoting his rate to inspect the site ofproposed work. The bidder shourd arso.Inspect ,rr. qru^.".iJ, & approachroads to quarries & satisfy himself/themserves 
"6;;-',h. quality &availability of materiars. In every .ur" of materiars ;rr;-.;;pry with therelevant specifications. compraints at iuture date that the avairabirity ofmaterials at quarries has beenmisjudged can not be entertained

For the purpose of estimate, the approved quarry read is to be providedjudiciously. Engineers in charge woula U. i.rponri;i. ;'"; ensuring thequality of materials supplieJ. The contractors would, however beresponsible- for procurement of materiars from uu,r.,o.to sources &voluntary disclose the source of procurement for the purpose of bilring.Besides, the bidder wourd be required to submit tne aetaiis of quarry forprocurement while submitting the bids.

--.Y
Block Development oh"") Charrapur

CONTRACTOR
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Government will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

All fittings for doors and windows if supplied by the contractor should be of best

quality and should be got approved by TC/ Sr. TC Chatrapur Block before they

are used on the work.

The tender containing extraneous conditions not covered by the tender call notice

are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed

Performa enclosed herewith along the tender to effort that he is not related to any

officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSIIP

I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am I are also aware that if the facts

subsequently proved to be false my / our contract will be rescinded with the

forfeiture of E.M.D. and total security deposit and I I We shall be liable to make

good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Signature of Tenderer

All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the

Department and the contractor.

After completion of the work, the contractor shall arrange at his own cost all

requisite equipments for testing building if found necessary and bear the entire

cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed

proforma herewith, (b) list T&P (c) List of works executed in their prescribed

profonna enclosed herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT
(Memo No.-48443 / F-Code-4 6 I 95 dated I 1.12.1995 regarding "Discontinuance

of the system of procurement of stock by Engineering Department").

CONTRACTOR

37.

38.

39.

Date

40.

41.

42.

43.
l.

,..'-'PL
Block Development Officrer, Ctratrapu

CONSTRUCIION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS Cf,NTRE AT D.BERHAMPUR UNDER CHATRAPI'JR BLOCK
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x X x
2. with a view to avoiding these situations Govt. have been pleased to decide thatwith effect from 01.04.96 there will neither pu..tu." of department storematerials nor booking of materials to show utilizaiion of budget provision. It willbe the responsibility of the contractor to purchase stores and utilize them in thework since materials like cement, steel etc. are easily and abundantly available atplaces, there will be no difficulty for contractors to procure the same. Thereforethe future agreement with the contractors shall be executed accordingly andnecessary modification 

.to the agreement from may be made. In case whereagreement have arready been executed for._departm.ri ,ufpiy of materiars, effortsshould be made to fulfill the-same by utilization to the'Jxisting stores and alsothrough inter divisional and even inter department transfer of stores. Forutilization of the surprus materials, agreements may however be made forsupplying of materials to the extent avaiiable. rn tnir Jruvihe existing materialsshould be exhausted.

Maintenance work shourd be undertaken by purchasing materiars in case ofdepartmental execution.o.f work by directry ctrarging io !it" account or throughcontractors' There should not be advance purchaie -of 
materials for the sake ofstoring and utilizing the same in future works.

consequent upon introduction of the new system the Engineer-in-charge of thework will have to exercise strict quality control and ensurJ that materials used bythe contractors conform to the standard specifications

a
J.

4.

xx
X

5. (a) Certificate of list of works in hand.
I / we do hereby certify that at present the following works are in my / our hand.

CONTRACTOR
B rock r"r",oo-.h*-*"r, c h a rra pu r

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

CONSTRUCTION OF DAYCARE SUBCf,NTRf, CU]U HEALTH IVELLNESS CENTRE AT D.BERHA}IPUR UNDER CIIATRAPUR BLOCK
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I / We also note thut, no
liable for rejection.

(b) CERTFTCATE OF THE LIST OF T & P
I / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)

(i i)

CONTRACTOR /-+L
Block Development Officer, dhut.upu.

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BER}IAIIIPUR UNDf,R CHATRAPUR BLOCK
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(ii i)

(iv)

(v)

(vi)

(vii)

I / we also note that, non submission of this certificate will render my / our tenderIiable for rejection.

Date..

(c) CERTIFICATE

. I / We do hereby
in the past.

OF THE LIST OF WORK EXECUTED
certify that the following works have been

Signature of Tenderer

executed by me / us

I / We also note thut, ro,
liable for rejection.

44. All reinforced cement concrete works like linters, column, beam, chajja, roof sraband other such works shourd be finished ,n,oott, uni no 
"*t.u 

charges forplastering if required shall be paid by the department.

CONTRACTOR Block n.r.lop.) Chatrapur

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which
the works
executed.

Period of
commencement

and period of
completion.

---- 5 -

Whether the
works were
completed

in stipulated
period.

1 2 aJ 4

I/Wea

CONSTRUCTION OF DAYCARE SUBCENTRE CU[I IIEALTH Wf,LLNESS CENTRf, AT D.BtrRITA]TIPUR UNDER CIIATRAPUR BLOCK
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45' At their opinions quote reasonable rates for each item of the work carefully so thatthe rate for one item should not be unworkably Iow and others t"o rrigrr. falso seeclause 60)

46' The contractor shall employ one or more Engineering Graduates or DiplomaEngineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.The apprentices will be selected by the chief Engineer lnan; orissa. The stipendto be paid to the apprentices shouid not be tess tfran Rr.)oo una R;. i;0 ;.. monthin case of Graduate Engineer, Diploma,.h-older .ngin""., respectively. The periodof employment will commencement within one ironths of the date of issue ofwork order and would last till the date when 90% of work ir.;rrpi;;; Numberof apprentices employed should be fixed by chief Engin"e. in anymanner so thatthe total expenditure does not exceed lo/o-ofthe tendered cost oitn. work (videworks & Transporl Department, Letter No.-r733 t, ot.-tz.os .1966).

47 ' The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work failing within foilowing or simirar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxesincluding sales tax, ferry / tolls conveyance charges and other cost on account ofland and bu^ilding including temporary building required by the tenderer forcollection of materials storage housing of stafl or other by the tenderer forpurpose of work' No rent will however be payable to Government for temporaryoccupation of land or owned by Governm"ri ai the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy andsanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water su.pply^including pipe water supply wherever available for the staffand labour as well as for works.

(d) Fees and dues hired by Municipar. canar and water suppry authorities.

(e) Suitable equipments and wearing apparatus for the
operation.

Suitable fencing barriers signals including
necessary at works and approaches in order
from accidents.

Compensation including cost of any suit for
neglect of any major precautions ulro ,urn,
operation or Workmen,s compensation Act.

labourers engaged in risky

paraffin and electrical signal where
to protect the public and employees

injury to persons or property due to
which may become payable due to

(0

(e)

(h) The contractor has to. arrange adequate righting arrangements for night workswherever necessary at his own cost.

CONTRACTOR
B roc k D ever op m e ^#rri]/r,**, ^ 

o*
CONSTRUC'TION OF DAYCARE SUBCtrNTRE CUIT HEALTII WELLNESS CENTRE AT D.BtrRHAITPUR UNDER CHATRAPUR BLOCK
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48.
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor's bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor's bill.

50. Under section 12 of the Contract labour regulation & abolition Act I 970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

51. The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

52. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

53. Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

54. If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved speiification.

55' The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Detaili can be seen in the
website http ://tendersodisha. gov.in .

(i) Amendment to Appendix -lX, clause-36 of opwD code vol-ll by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quote d at 14.99%o
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority wili finalize the
tender through a transparent lottery system. Where ult bida..r / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present. 

\\\

coNTRACToR Brock Deveropmer, ok#natrapur

co\srRUCTlo\oFDAIcAREstBCE\-TREcuIIHEALTTTwELLNEssCENTRE ATD.BERIIAIITpuR uNDERCHA'I.RApuR BLocK

49.
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(ii) AdditionalperformanceSecurity

As per works department office Memorandum No-l 4459 dtd-20.0g.201g Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APs) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikai Patra /duly pledged to the Block
Development Officer, Chatrapur within seven days of issuo of ioA (Letter of
Acceptance) Otherwise the bid shall be cancelled und th. security deposii shall be
forfeited. Further proceeding for black listing shall be initiated against Uiaaer.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-lII of OPWD Code Vol-l by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to repoft the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period:5% of ContraciValue
Before 20 to 30% of contract period : 4yo of contract value
Before 10 to 20Yo of contract period = 3% of contract value
Before 5 to 10Yo of contract period :2"/o of contract value
Before 5% of contract period : l%o of Contract Value

56' Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt' of Orissa, Works Department Code-l 4l2OO4-9414, dt-O8.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193lWF-1,
dt-04.03.04 respectively).

57. clauses for site engineer and road furniture etc. in DTCN / Agreement.

/)

141-
Officer/ ChatrapurCONTRACTOR Block Development

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERIIAMPUR UNDER CHATRAPTIR BLOCK



major #r-Y$:ldepartment 
Letter No'-10407, dt.-25.06.2004, the agencies executing

il:;[i:*'rJ:#HffiT;ir;]i,f#;f [::,i:i:r,?irt'r#:y#l',#ffi
l) An Engineering personn.i or,n..executing agency shourd be present at worksite at the time oivisit of Inspecting om.E.rjriir..rrt of ApD(Tech)/Addl.p.D(Tech), Zilla parishad & other.E i". 

"ifi.if.*2) Brick Masonry Dispray nil shourd b";;;.t,.,*ted by the executive agencyindicating Name or irr" o.furtr.rt, Name of the work, estimated cost,financial year etc as per the directio" 
"f 

Ergg_ ii- Ct u.g..

Total

Issued to Sri

\
v,.

TC /Sr.TC
Chatrapur Block.

Clauses Only

t}y
Block Devetoprhen Lrr,"".,

Chatrapur

Class ....Contractor

Name of the Work :-

st_
No.

rHI ltem
I Qtv Unit Rate Amount Remarks1

with i ntiar i";;; ; ilil;?i,',Xi'?;1,:l iffi 
.$ 

::lm inctuding rough dressing ,nd Lr"ii.g'lir"'b"o
etc complete.

40.6.1

64.01

Cum

Cum

269.70

1264 13

Rs 10952.522
watered and rammed with cost 

"onu"V*"J'"nOrayality etc and comnlcra
Rs 80916.963

4

Cemcnl 1-;;.:,,. _.",.,:,=1, I r . + ; o ) wttn 4 c.M size

!1.";Xrfr?i;r 
rnct udins cost conveynce, raya tity

-

Pnnnr.^t/.,"- 12.07 Cum s641.45 Rs 68092.30,...".". rvr_zu ( t : trz: J ) Ustng With 20 mm &down grade size CBG chipes firn.CI rork *itncost convevence etc complete. 31.43 Cum 6236.60 Rs 1196016.34

CONTRACTOR
Block Development

v
Chatra

CONSTRUCTION OF DAYCARE SUBCENTRE CUIII Hf,ALTH WELLNf,SS CENTRE AT D.BERHATIPUR UNDf,R CHATRAPUR BLOCK

pur



5 Cutting bending, binding and tying in proper
position of M.S iron rod for R.C.C work including
all cost convevence of M.S rod. 28.29 Qfl 8638.1 6 Rs 244373.55

6 Srnotfr centering shuttering for R.C.C work with

dismantling after costing of R.C.C work etc and

comolete.
A Beam and Column. 80.49 sqm 1186.84 Rs 95528.75

B R.C.C fou ndation &f-!ln!.h-bend. 54.93 Sqm 247.46 Rs 13592.98

C R.C.C Lintel 8.69 Sqm 570.05 Rs 4953.73

D Roof & Chuiia 78.11 sqm 754.28 Rs 58916.81

7 p1y-Ash Brick work with C:M (1: 6) in F/P with

cost and conveyence of all matarials etc &
complete. 7.54 Cum 5673.20 Rs 42775.93

8 Fly-Ash Brick work with C:M (1: 6) in
supperstracture with cost and conveyence of all

matarialsetc&complL 17.07 Cum 5706.20 Rs 97404.83

9 25 C-tM thck grading concrete C.C ( 1:2:2 ) using

6mm H.G chiPs (C.B) with cost,
convevence. railitv etc . 80.60 sqm 390.1 I Rs 31450.09

10 G mm thick C.P with C.M ( 1 : 6 ) over brick
masonary with cost, cohveyence etc complete. (

ln side ) 

-

96.54 sqm 279.94 Rs 27024.57

11 tZ nrm thick C.P with C.M ( 1 : 6 ) over brick
masonary with cost, conveyence etc complete. (

Out side ) 

-

137.48 sqm 195.71 Rs 26906.21

12 6 mm thick Cement Plaster with C.M (1:4) on

ceiling including all cost, conveyance & royalty
etc. complete. 155.83 sqm 180.48 Rs 28124.20

13 Supptying fitting fixing of M S door & window
....etc 143.94 Ko 91.07 Rs 13108.59

14 Supplying and fixing of G I pressed G I Door
assembly with polymer power coated including

the cost of all materials and !!!!!!g! s!9 sgm. - 5.12 Sqm 7000.00 Rs 35840.00

15 Labour for fitting fixing of door:g 31ry!!dsvvg- qe 8.46 sqm 23.43 Rs 198.28

16 proviOing and fixing Kota tiles (above 0.1 Sqm.)

in floors, treads or steps and landing on 25 mm

thick bed of cement mortar (1:1) jointed with neat

cement slury mixed with pigment to match the

shades of the tiles including rubbing and
polishing complete including cost of precast tiles

as directed by the Engineer-in-charge. 61.54 sqm 1 384.1 0 Rs 85183.05

17
-Providing 

and fixing Kota tiles (above 0.10 Sqm.)

in dados, skirtings and risers of steps on 12 mm

thick cement plaster (1:3) jointed with neat
cement slury mixed with pigment to match the

shades of the tiles including rubbing and
polishing complete including cost of precast tiles
as directed by the Engi@ 6.85 sqm 1552.98 Rs 10641.02

18 Fixing Chequred tiles in floors,treads of steps and

landing on 25 mm thick bed of cement mortar
(1:1) jointed with neat cement slury mixed with
pigments to match the shade of the tiles including

rubbinq and polishinq etc all complete' 12.42 Sqm 1098.98 Rs 13649.33

CONTRACTOR
,l4J-

Block Developm'ent Ofiicer, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUIIT HEALTH WELLNESS CENTRf, AT D.BERHAMPUR UNDER CHATRAPUR ELOCK
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19 Finishing surface of walls with cement based wall
putty ( Water based ) of approved make and
trnrshed smooth and even surface to receive
painting including cost of scaffolding staging
charge with cost of all materials taxis lahoi,. or^ 158.08 101.46 Rs 16038.9020 Wall painting one coat with any approved primE 295.56 sqm

sqm

82.25 Rs 24309.8921 Painting two coat,s with plastic emutsion paint
any approved colour's etc ancl comntcfa

1 58.08 107.28 Rs 1 6958.9322 Dai

*i*', n v, pp,.or"o p, i nlull",i:LT5,'#:'''n 6.69 sqm 259.82 Rs 1737.0523 Weathercoattwocoatffi
including cost of all labour and matarials etc and
complete.

137.48 sqm 106.02 Rs 14575.6324 Provici.',. f^;7;;;,v, vver vr vrql uaDE r\aililng Incluolng
allfittinos etc. 16.45 Rmt 3014.48 Rs 49588.20

Total Rs 1308858.64

BIock >vr
t Officer,

Chatrapur,Gdnjam.

Percentage Rate Quoted in figure:
rercentage Rate euoted in Words:
I otal I endered Amount:_
Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

Signature of the Contractor

For Office use onlv
Chatrapur,Ganjam.

01. E.M.D. Furnished / Not
furnished

Rs.-_-_.-In shape of
02. Valid Registration certifi cate:- Copy furnished/ Not furnished

PledgedAtrot Pledged

cost of tender paper for the work "coNSTRUCTIoN oF RADHAKRUSHNApALLI HTGHSCH..L ATKARAPALLI AT CHATRAPUR for 2022-23 " for Rs.6000.00 (Ilupees SixThousancl) only vide

\-Y/
Block Developrilent bffi cer,

CONTRACTOR Block Devetopment orficer, L*r.
CONSTRUCTION OF DAYCARE STIBCENTRE CUNI HEALTH WELLNESS CENTRE AT D.AERHAIIIPUR UNDER CHATRAPUR BLOCK
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site:



03. PAN Card:-
04. GSTIN:-
05. Nos. of Tender paper:-

06. Cost of Tender paper in case of down loading i.e. Rs.
demand draft.

-17 -

Copy furnished/ Not furnished
Copy furnished/ Not furnished

/- in shape of

tt)-
Block Devdlopr{rent Officer,

Chatrapur,Ganjam.

CONTRACTOR Block Development Officer,

CONSTRUCTION OF DAYCARf, SUBCENTRE CUlr1 HEALTH WELLNESS CENTRE AT D.BERTIANTPUR UNDER CHATRAPUR BLOCK



OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAIVI

DEPARTMENT OF PANCHAYAT RAJ & DRINK
GOVT. OF ODISHA

Detailed Tender call Notice

ING WATER

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSITOOM BUILDING ATGOVT. PRIMARY SCHOOL AT T.NUAGAM UNDER CHATRAPUR
BLOCK



-l-
L Sealed tenders are invited from the registered Contractors of

PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-l and will be received through registeredispeed
postiTender Box( Available at Block Office) only at o/o Block Development Officer,

chatrapur up to 5.30 P.M. Dtd:- 19.09.2024 for the work "CONSTRUCTION oF
ADDITIONAL CLASSROOM BUILDING AT GOVT. PRIMARY

SCHOOL AT T.NUAGAM UNDER CHATRAPUR BLOCK
and will be opened before the tender committee in the presence of the tenderers or their

authorized representatives at 11.00 A.M on dated 20.09.2024 The amount of the
estimate is approximately Rs. 1279270t- (Rupees Twelve lakh seventy nine thousand two

hundred seventy ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at lYo of the estimated amount i.e.
Rs. 12793.00 (Rupees Twelve thousand seven hundred ninty three ) only either in
shape of Bank DraftlN.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of
Scheduled Bank duly pledged to the Block Development Officer, Chatrapur
otherwise their tender will not be considered.
The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand
Draft issued from any scheduled bank payable at Chatrapur. The tender must be
submitted in a sealed cover through registered/ speed post only. The name of the
tenderer and the name of the work are to be super scribed on the cover.
(b) All other information can be obtained on application to the Block
Development Offi cer, Chatrapur.
The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.
(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

t.-b*
CONTRACTOR Btock Developmef', Oth*., Chatrapur

CONSTRUCTION OF DAYCARE SUBCf,NTRE CUM HEALTH WELLNESS Cf,NTRE AT D.BERHAMPUR UNDER CIIATRAPUR BLOCK



5.

6.

bv department thy,ugh registered ,"1! 
"ro.simirarry the tender documents sentthrough registered I Sp."iport ao'rot reach in the 

"glock 
Development officer,chatrapur by the sctreouteo aor u"a time, their'"rr*r *ilr not be considered onany account even if the tender documentr y:... dispatched by the tenderers beforethe due dare. The cost of registraiior-r..r*iii;.b;r*'u'r,n. 

intending tenderers.

Block Deveropment officer, chatrapur reseryes the-right to reject any or ar thetenders received without urrigning uny reasons thereof.

The tenderer whose tender is selected. for acceptance shall within a period ofseven days upon written information being giri, io-ni,, or acceptance of histender make an initiar security Jeposit a iN ior. 
'p....rt; 

of the tenderedamount. So thar the earnesr q,on.y una r,rriui ,il;* J.porit w1r be 2o/o of thetendered amount as shown in "ru* 3 above and sign the agreement in theP.w.D. Form No.-pr for dr. frli;i;ent of contract ii the office of the BrockDevelopment Offi cer, Chatrapui.

The security deposit, together with the earnest money and the amount withheldaccording to the provision of pl ae;ment shail ue retaineo as security depositfor the fulfiilmeni or,hir 
"oni.;";.;?i;r.e to enter into the required agreement andto make rhe securiry deposit as above shail entait fr;i.i;;;; of the earnest money.No tender sha, be.finar-ry accepteJuit, the.d;i;;-"rr, 

"rsecurity 
money isdeposited' The written ug.."-"niti'b. .nt.."d into between the contractor andthe Block Development officer, chatrapur shalr be foundation of rights of theparties and the contract shail be deerJg ,: b. i;;;;pr.t""untir the agreement hasfirst been signed by the .orou.io. uri then by the proper officer authorized toenter into the contract on behalf of the Governmen,. Tni a.purtment will acceptthe security deposit in the ro* orN.i.c, N.D.c., por,ur'iir. Deposit pass Bookduly pledged to Block Deveropmerl om..r, cr,rit.rpr. una in no other form. Incase of tenderers who have ,uo. t".a deposits, acti* *iir be taken to degradethem if they decrine to sign th. ";;;;Jnt within the period as in above case.

The rates should be quoted in words and figures and the units in words otherwisethe tender w,r be,ytJ: ro. r.;""tion]i, .ur.-ordiscrepancy between words andfigures, the words shail prevaij r"Ji; cas..of discrepancy between unit rate andtotal, the unit rate sha, prevair. The rates shou.rd u. ir"iJa in Rupees and paisa,but not in Rupees and annas. Til;.;, sha, be *.i,,..n1"gibry and free fromerasures, over writing's or conversation of figures. c"..L"ii"rs where unavoidabreshould be made bv sioring out initiaiing datlng 
"ra 

.L*riii"g. The tender shourdalso show totar of;ach;;*:.;;;;;ro"il", orwhore tender.

The contractors shail_be responsibre for payment o-f arr royarties or other chargesfor qua*ying materiars. AIr'rocariur.r^in.irrive of csr I income Tax, Ferry &Tollage charges and octroi Taxes ;;;;;;. paid by Contractor.

7.

8.

CONTRACTOR
Block Devetopme., orn*f ;1*r,

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.Bf,RHAMPUR UNDER CHATRAPUR BLOCK



9.

r0.

I l.

12.

-3-
The tender may not, at the discretion of the_competent authority, be consideredunless accompanied by attested copies or GSi- c..tin.ut., non assessmentcertificate as the case may be and the originar-."nii,.u* produced before theBlock Development officer, chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the siteof work with a view of dispo.ing oa;h" same dishonesrly, he should in addition toany other liabilities civil or criirinal arising ort ortt 
"-lontract 

be liable to pay apenalty equivalent 
fo.five times the price ofihe ,r,"ri"r, 

"r 
stock according to thestipulated rates and the penalty to i'mpose shall be recovlred from any sum thatmay then or at any time ther! after become oui to in.'.ontractor or from hissecurity or from the proceeds ofsales thereof.

The contractor shourd.be fury riabre to indemnify the department for payment ofany compensation under,,workman,,compensatio, e"t.'vll of 1023 0n account

;1,ff#:|;;1xfiilflTJi'J,.,:":#m and the fuu amount or.o*p"n,"ir", p"ra

Every tenderer must examine the detaired specification of orissa beforesubmitting his tender' The rights is reserved without impairing the contract tomake such increase in the quaitities or items of wo.k meniioned in the scheduledattached to the tender notice as may be consider.d n...rrury to complete the workfuttv and satisfacrorv. such inc.ease ";-;;;;; ffiiil;o case invaridate thecontract or rates' It shall be definitelv understood that the covt. do not accept anyresponsibility for the correctness or compr.t"n"." oi ii,. qr*,ities shown in theschedule' The schedure is riabre to aiteration uy 
-orirrion 

or additions ordeduction and such omission deduction shall in no.u.. inruriau,. the contract andno extra monetary compensation will be entertained.
Department wiil not suppry uny ,uteriurs what so ever for the work. The tenderershall be financially tol*rt una rtuui. for advance ;;;;*.nt of all materialsrequired for the work vide Government of odisha'pinance Department MemoNo.-48443/ F Code_ 46 / 95 dated I t.,ti.tggS.

All reinforced cement concrete work should confirm to orissa Detail standardspecification & shourd- !e of grade M-15 and M-20 equivarent to nominalproportion r:2:4 / l: r.5:3 h,aving minimum compressive strengthen in work test of150 Kg/ Cm2 r200 Kg r cm2ln 15 cT :.rg., ar 28 days after mixing and testconducted in accordance with 15-456 * sla urirg iz;';. to 20mm. size hardblack crusher broken granite chips. (2,mmsize not io 
"*""iazsuoy

Shuttering and centering shall be with seasoned Sal wood planks and the inside ofwhich shall be rined.suitabre sheetinj and made r"ur. p[Jrand water tight oralternatively steel shuttering anO centeiing may be used.

13.

14.

CONTRACTOR
Brock Deveropment orficer, +#-

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH Wf,LLNf,SS CENTRE AT D.BERIL{MPUR UNDER CHATRAPUR BLOCK
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16.
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For the purpose of-iurisdiction in the event of dispute if any the contract should bedeemed to have been entered into within the sta;e 

"r 
oiiJrr" and it is agreed thatneither partry to the contract at any prace outside the state of odisha.

i,'::',:':i;;::ililfffiJ,111'.f *' Department retter no-83 r 0 Dt. 1 7 .0 s .2006)
i. The contractor has to quote percentage excess or ress over the estimatedcost in the price bid appended to the terider d;;;;;;.
ii. The contractors participated in the tender for more than one work mayoffer conditionar rebate. itebate offer submitt.d^;^; ,eparate retter duryscanned shail be opened, decrared & recorded r".i. ir.," rebate so offeredshall be considered after opening orutl p".t"g"r 

""jtj in ttre same TenderNotice. The contractor who wiih to tender lor two o. ,,o." works shailsubmit separate tender for each. Each tende. ,truti iaie uio identificationNumber, Name & Sr. No of the work (As p". reeji"irrri.t they refer.

iii. The contractor w,r quote percentage excess/ress up to one decimarpoint onry. If he writes 
^the 

plrcentage excess/ress up to two or moredecimal points, the first decimar point sha, onry be considered withoutrounding off.

iv. In the contract p-l time is essence.
maintain a certain rate of prog..r, ,p".in"O

v' The quantity mentioned can be increased or reduced to the extent ofljYo for individuar items subject to a maximum of 5yoover the estimatedcost. If it exceeds the rimii stated above p.io. upp.ovar of competentauthority is mandatory before.uting uny p"ir."r. 
,

vi' The period of compretion is fixed & cannot be artered except in case ofexceptionar circumstances with au. upp.or"i;f iJ higher authority.

vii' Bills for. percentage rate tenders shall be prepared at the estimatedrates for individuar iterns onry & th. p....niuJ. J*..r, or ress shalr beadded or subtracted from the gross amount of the bill.

After the work is finished a, surprus materiars and debris are to removed by thecontractor and preliminary work such as vats, mixing pratform etc. are to thedismantled and all the materials are to be removed r.orn-ttre site. The ground up tol5m wide from the buirding rtouiale creared una.orgr, dressed. No extrapayment will be made to the contractor on ,rrir..."rrr. iiluru,. quoted shourd beinclusive of all these items.

The contractor is required to
in the contract.

17.

CONTRACTOR

CONSTRUCTION OT DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAIIIPUR UNDER CHATRAPUR BLOCK

Block Devetopm e ^, ,n""r!"*1*
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19.
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The contractor shall not interface with the execution of water supply or electricalfittings arrangement and any other works entrusted to any other agency by thedepartment atany time during the progress of the work.

The department will have the right to inspect the scaffolding and centering madefor the work and can reject paily or fuliy rr.t, ,t.u"tu*s if found defective intheir opinion.

The contractor wiil.have 
J9 a*ange for water suppry for ail works and makesanitary arrangements at this own"cost for his ruuor. 

"urpr. contractor has to

:[X5lr.quate 
lighting a*angements for night work *h.r"r". necessary at his

Baling out water from the foundation either rainwater or sub-soil water ifnecessary should be borne by the contractor. No payment will be made for benchmarks, level pillars profires and enching and reveiing gr"rro where required. Therates quoted should be for finished items of work"iricrusive of these incidentalitems of work.

All the quantities mentioned in the schedule are combined for ground floor andmulti floors incase multistoried building the rates snouti Le through for the sameunless otherwise mentioned in the schedule of quantities for individuals items.

cement concrete in roof srab beams etc. wherever prescribed by the Engineer incharge shall be machine mixed and vibrated and the contractor should arrange hisown concrete mixers, vibrators and pumps etc. for the purfose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shail l.rr: 1: abide by the cpwD safety code rure introduced by theGovernment of India Ministry of workr, rrorrirg 'uJirppry 
in their standinoorders No' 44 to 50 dated 25.rr.1957 which .un uJr.., in irr. office of the gro.f,Development officer, chatrapur during working hours & days.

Hli:lrril:. 
required to abide bv trre fair wage crauses as introduced bv the

The contractor wilr be responsibre for the ross or damage of any departmentarmaterials equipments supptiea to him under crauses 13, 30 and 32 durinpexecution of the work due to reason whatsoever and cost of ;r;;*"i..r"[;ilt:recovered from him at prevailing stock issue rates plus storage charges or marketrates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machinesconcrete mixer & vibrators and other machinerie, ,u.t'r, pumps etc. required for

I
Block Development Offi cer,

20.

21.

22.

25.

24.

25.

26.

)7

28.

CONTRACTOR
Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CU[t HEAI,TH WELLNESS CENTRE AT D.Bf,RHAMPUR UNDER CHATRAPUR BLOCK



29.

-6-
the efficient execution of the work and- rates quoted should be inclusive of therunning charges of such plant and cost of consumable.

The contractor wiil have to submit to the Brock Deveropment officer,
,:f:ffi:.;ffi:",, return ; ;;;;; u"rr, ,'r.i,#'"""; J,,o,red emproyed by

The tenderers are required to go through each crause of p.w.D. Form No._prcarefully in addition to crauses ,i.ntior.J herewith ber*"-i.no".ing.

No part of the contract sha, be subret without written permission of BlockDevelopment officer, chatrapui Jr transfer is maoe-by power of attorneyauthorizing others to receive puy*.rio, the contractor,s beharf.

No tender documents will be sold to the intending contractor after the last datestipulated for sale of tender pup...

If further necessary information is required Assistant Engineer, chatrapur Brockwill furnish such, but it must u..i"urry understooJ-l?"iflr" tenders must bereceived in order and according to tt . inrtitutionr.

,totff#,*"ll 
be used by bags and weight of cubic meter of cement being taken as

ffi 3*X::":l?:.r.,1*:^p:, :.yi,:q /substituted as per works

30.

31.

32.

33.

34.

35.

office memorandum No. 12366 Dtd. 08.11.2013. Detaiis can bewebsite: http://tenderodisha.sov.in .

Department
seen in the

Every bidder.is exnljgd before quoting his rate ro inspect the site ofproposed work. The bidder shourd arso,Inspec, ,rr. qrui".t & approachroads to quarries &_ satisfy rrirr.iflirr.rr.tu., -uu';;;";. 
quarity &availability of materiars.Jn every 

"ur. 
or materiars ;;;;';;pry with therelevant specifications. compraints at future date that the avairabirity ofmaterials at quarries has beenmisjudled can not be entertained

For the purpose of estimate, the approved quarry read is to be providedjudiciously. Engineers in charge *lria u. i..ponribi. ;"; ensuring thequality of materiars suppriei. The contractors wourd, however beresponsibre for procurement of materiars from 
"r,rr".La sources &voluntary disclose the source or p.o"u."*ent for.the purpose of biring.Besides, the bidder wourd u. ..qui.lo io submit trre o.tuiis of qua*y forprocurement while submitting the bids.

CONTRACTOR t+
Block Development Officer, Ch{trapur

(i)

CONSTRUCTTON OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CI]NTR! AT D.BERHAIIIPUR UNDER CHATRA}UR BLOCK



36.
-7 -

Government wiil not however after acceptance of contract rate pay any extracharges for lead or any other reason in case the contractor is found later on tohave misjudged the materials available.

All fittings for doors and windows if supplied by the contractor should be of best

:f|i;1"::l,TJi}:.i: 
got approveo uy ibr s..ic ir,ut;il; diili.r"..,i",

The tender containing extraneous condit.
are liable fo.-rfi;ior. :tons not covered by the tender call notice

(a) The contractor shail have to furnish a certificate in the prescribedPerforma enclosed herewith along tnelenoer to 
"rro.i 

tt,uiile is not related to anyofficers of Block Developmert Oin""., Crr"i.r*;:^' 
!'oL rrt 

.

(b) CERTIFICATE OF NO RELATIONSHIP

I / we hereby certify that I / we are / are not rerated to any officers of BrockDevelopment officer, chatrapur. i l w" am / are ui.o-u*u." that if the factssubsequently proved to. be faLe my / our contract will be rescinded with theforfeiture of E'M'D' and total securiiy deposit and I / we Jall be liable to makegood of the loss or damage resurting iom such canceration.

I / we also note that in case of non-submission of this certificate with tender my /our tender is liable for rejection.

)t.

38.

39.

Date
Signature of Tenderer

40' All the tenders received will remain.valid for a period Sixty days from the date of

ffillJ::in'; ft'.ffii|!#J 
variditv .un ur,J u.-.*,.,d.d ir agreed io uy u,.

41. After completion of the work,
requisite equipments for testing
cost ofsuch test.

the contractor shall arrange at his own cost all
building if found necessary and bear the entire

42' Tenderers required to submit a list of works in their hand in the prescribedproforma herewith, (b) list T&P (c) List of *o.t r-."."uted in their prescribedproforma enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENTl' (Memo No'-48443 /F-code-4itgs dated r t.ti.igisregarding,,Discontinuance
of the system of procurement of stock by Ergir;trg o.pu.tment,,).

b$LCONTRACTOR 
Btock Devetopment Office{ Cnuf.upr.

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.Bf,RItAMPUR UNDER CI{A'I'RAPUR BLOCK
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with a view to avoiding these situations Govt. have been pleased to decide thatwith effect from 0r.04.96 trrere wi, neither ;r;.1;r; of department storematerials nor booking of materials to show rtiliruion oll-uog"t provision. It willbe the responsibility of the contractoito pu.chuse stores and utilize them in thework since materials like cement, steel etc. are easily and abundantly available atplaces, there wiil be no difficurtj io, .ontrurtors to procure the same. Thereforethe future agreement with the contractors shail be executed accordingry andnecessary modification 
.to the agreement.from may u. ,ua". In case whereagreement have arready been .*.r-ut.d fo. oepu.trr;;i ,;;piy of materiars, efforrsshould be made to furfiil tne same Ly utirization ,o ,rr.'J*irting stores and arsothrough inter divisionar ,no .u.r-'inter department t.unrr.. of stores. Forutilization of the 

.surprus materials, agreements may however be made for
:il:Xl],;S;1ffi1""::,, 

to the extenr avaiiabre. r,1r,l, i,"virre existing r",..i.r.

Maintenance work shourd be undertaken by purchasing materiars in case ofdepartmentar execution 
.o.f 

work uy olrl.trv .r.,urgirg io'iir. u..orrt or throughcontractors. There shourd'not be adranr. purchaie if materiars for the sake ofstoring and utilizing the same in futureworks.

consequent upon introduction of the new system the Engineer-in-charge of thework will have to exercise strict quality control and ensurJ that materials used bythe contractors conform to the ,tunaurirpecifications

X x x
2.

3.

4.

X x X
5.(a) Certificate of list of works in hand.

I / we do hereby certify that atpresent the following works are in my / our hand.

CONTRACTOR

ht4L
Block Development Officer,'"nu,luou"

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTII WELLNESS CINTRE AT D.BERHA}IPUR UNDER CHATRAPUR BLOCK



riabreroffi;*.'"

(b) CERTFTCATE OF THE LrsT OF T & PI / we do hereby certify that the. following tools and plants, machineries andvehicles are in my / our ptssession in workin! il;r. '

(i)

(ii)

Ml
Block Development Officer, Chatlrapur

CONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UAIDER CHATRAPUR BLOCK
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(iii)

(iv)

(v)

(vi)

(vii)

I / we also note that, non submission of this certificate will render my / our tenderliable for rejection.

Date.. 
Signature of Tenderer

(c) CERTIFTCATE oF THE LIST oF woRK EXECUTED

ir,rr. rlJr.we 
do hereby certify that the following *"*, rr*. been executed by me / us

I / We also note thut, ron
liable for rejection.

44' All reinforced cement concrete works like lintels, column, beam, chajja, roof slaband other such works should be finished .rooth and no extraitrarges forplastering if required shall be paid by tfr. A.fu.trn.ni.

CONTRACTOR
IoJ
fv--v----

Block Development Officer, Chalrapur

sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which
the works
errenr rfcrl

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.I 2 aJ 4 5 6

CONSTRUCTION OF DAYCARE SUBCENTRE CUIII HEALTH WELLNESS CENTR.E AT D.BERHAMPUR UNDf,R CHATRAPUR BLOCK



45.

46.

_ tl_
At their opinions quote reasonabre rates for each item of the work carefuily so that
:f#?fit one itetn should not be riworkably lo* urJoilers too high. lArsl see

The contractor shalr emproy one or m^ore Engineering Graduates or DipromaEngineers as apnr9rylr., ut his own.os ro. *o.f. .o.iin? Rs.2.50 Lakhs o..-o.".rhe apprentices w,r be serecteJ il;;-g;iiffi;ir*,i:r*t""r orissa. rhe stipendto be paid to the apprentices st ouia not u. r.r, trr'un nr)oi ura Rs. r 50 per monthin case of Graduaie-enginee., orp[,,u, rr.ord..;Gil;;;-respectivery. The periodof employment w,r .Jrr.r*rileit'within il;;il, of the date of issue ofwork order and wourd rast ti, ,h";;;" when 90o/o"i *".t is compreted. Numberof apprentices emproyeo shourJben*,q1, crri.i;;;;; in any manner so thatthe total expenditure does not;;;; r%o'oftr.,. t"na?l"Jcosr of the work (videworks & Transport Department, L.iio No.- I 733 I, D;._ iil8 .1966).

The tenderer shall bear cost of various incidental sundries and contingenciesnecess itated by the work far in g wittrrn-rot r"*i"g 
".,i *:'t# .ut.go.y.

Rent' royalties and^ other charges of materials octroi duties all other taxesincluding sares tax, feny /torrs c?nvevance crarge. unJ oth". cost on account ofland and buirding incr;din;;e;;r?ry buirdin_g required by the tenderer forcollection of materiars storige t;;;g of stafi o.';;h;; by the tenderer forpurpose of work. No rent wiil however be payabr" i" c"r".nment for temporaryoccupation of land or owned by Government at the site of the work.

Labour camps and huts necessary to suitabre scare incruding conservancy andsanitary arrangements there on,o rh"ruiisfaction 
"il i;;;i hearth authoritils.

Suitable water supply^including pipe water supply wherever available for the staffand labour as well as for wo.ks] 
r r - *

Fees and dues hired by Municipar. canar and water suppry authorities.

il:3?,h:tuipments 
and wearing apparatus for the labourers engaged in risky

Suitable fencing barriers signals including
necessary at works and approaches in order
from accidents.

Compensation including cost of any suit for
neglect of any major precautions ulro ,urn,
operation or Workmen,s compensation Act.

47.

(a)

(b)

(c)

(d)

(e)

(0

(e)

(h)

paraffin and electrical signal where
to protect the public andimployees

injyy to persons or property due to
which may become payable due to

The contractor has to, arrange adequate lighting arrangementswherever necessary at his owi .ort.'--*--

CONTRACTOR
Block Development Offi cer,

br night works

/-*
er, Chatrapur

for

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTR,E AT D.BER}IAMPUR UNDER CIIATRAPUR BLOCK
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48.

49.

50.

_12_

The contractor has to arange all the building materials including the equipmentsrequired for under reamed pire foundation for startirjtr," *orr..

The prevailing ner.celtage 9f I.T Department of the gross amount of the bilr &
:l:lT: as applicablo will be deiucted from th"" contructor,s bilr towardsrncome tax.

The prevailing of GST on the gross amount of the bill will be deducted from thecontractor's bill.

under section 12 of the contract rabour reguration & aborition Act r 970, thecontractor who undertakes execution of worklhrough luil;; should produce validlicense from licensing authority of labour department.

The KB brick should be we, burnt and of good qualities. The brick shourd beapproved by the Engineer-in-Charge before ise in ilr. *Lrt and should confirmthe minimum strengthen as per natiinal building .o0".- 
" -''

when department machinery will be utilized in the work by the contractorsnecessary and prevailing hire charges as fixed by the departments will berecovered from the contractor who m-ay.s.. tl: nire lnartes of the machinery inthe office of the Block Development Oificer, Chatrapur 
o '

Under no circumstances interest in chargeable for the dues or additional dues, ifany payable for the work.

If the contractor quotes abnormally low rates for some items and the departmentdecides to accept the tenders then the department woulJ have ttre discretion ofwithholding the differential cost between the amount of low rated items andcorresponding estimated amount from their puyr.ni Ju.-uguinrt other item tilrsuch low rated items are compreted in fuil an u, upprou.Jsplfincation.

The following clauses have been revised /
office memorandum No. 12366 dtd. 0g.l
website http://tendersodisha.gov.in 

.

substituted as per works department
1.2013. Details can be seen in the

51.

52.

53.

54.

55.

(i) Amendment to Appendix -rX, crause-36 of opwD code vor-il byinclusion' If the rate gygted by the bidder is less than l5o/oof the tenderedamount, then such a bid shall be rejected & the tender shail be finarizedbasing on merits of rest bids. But if more than one LIJ i, quoted at 14.99%(Decimal up to two numbers wiil be tut"n roi uil flcticar purpose) ressthan the esrimated cost. The tender acceptinj ,riri".i,v wil finalize thetender through a transparent lottery system. where ail bidders / theirauthorized representative , Brock Devllopment officer, crratrapur'a
Committee members will remain present.

CONTRACTOR /,,4L
Block Development Officerf Chalrapur

coNsrRUCTlON OF DAYCARf, SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPI,'R BLOCK
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(ii)

As per works department office Memorandum No-1445 g dtd-20.0g.201g AdditionalPerformance Security shall be obtained from the bidder when the bid amount is lessthan the estimated cost put to tender. In such an event only the successful bidder whohas quoted less bid price /rates than the estimated cost put to tender shall have tofurnish the exact amount of differential cost i.e estimated cost put to tender minus thequoted amount of Additional Performance Security(Aps) in shape "ii;;n, DepositReceipt / National Savings certificate / Kisan vikas patra /duly pledgeo io trr. BlockDevelopment officer, chatrapur 
.within seven days of issue of LoA (Letter ofAcceptance) otherwise the bid shall be cancelled unJ tn" security d"p;ri, shall beforfeited' Further proceeding for black listing srrarL ne initiated against bi;;;r.

If the contractor fails to complete the work, the amount so furnished as additionalperformance security will be forfeited in addiiion to the other penal clauses, if any, tobe imposed.

(B) Amendment to.Para 3.5.5 (v) of Note-III of OPWD code vol-I by modification.For availing [ncentive clause in any project which is completed befoie the stipulateddate of'completion, sudect to other stipulations it is mandatory on the part of theBlock Development officer, Chatrapur to report the actual date of completion of theproject so that the report is received within z 1r.r.nj Juyr or such completion by theZilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of I (one)percent to 5 (five) percent of the contract value. Assessment of incentives may beworked out for earlier completion of workin all respect in the following ,.ut..Before 30Yo of contract period : 5yo of contraci Varue
Before 20 to 30%o of contract period : 4yo of contract varue
Before l0 to 20yo of contract period :3%o of contract varue
tsefore 5 to l0% of contract period :2%o of contract value
Before 5oZ of contract period = 1%o of Contract Value

56' Affidavit to be furnished by the contractor at the time of submitting of Tenderabout the authentication of Tend., do.rm.nts includinggunL cru.antee.

An affidavit shall be furnished by the contractor at the time of submission ofTender papers about the authentication of tender documents including Bank Guarantee(vide Govt. of orissa, works Department code-l4/2004-9414 dt-0g.06.04, concurred byLaw Department Finance, vide it 
"i. U.O.R. No.-1242, dt-05.0g.03 and No.-193lWF-I,dt-04.03.04 respectively).

57. clauses for site engineer and road furniture etc. in DTCN / Agreement.

,t'
Block Development Offi cJr,

CONTRACTOR
-$)-
cl,ut.rpr.

CONSTRUCTION OF DAYCARE SUBCENTRE CI'M HEAI,TH WELLNESS CENTR.E AT D.BERTIA.IITPUR UNDER CHATRAPT]R BLOCK
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In works department Letter No.-10407, dt.-25.06.2004, the agencies executingmajor works should possesses full-fledged n.ra i.io.ato;;;; testing of the quarity of the

ffiffif;i;:.ffiil;illh ;T,?;til,il ;;;1;;,i,J,o u. 
-,u0, 

uJ f., wo,r,
l) An Engineering personnel oithe.executing agency should be present at worksite at the time of visit of Inspecting officIrsi, it 

" 
.unt of ApD(Tech)/Addl.p.D(Tech), Zilla parishad & other slnior offi.itur.'2) Brick Masorry Dispray Board shourd b. .;;;;;ted by the executive agencyindicating Name or in. department, Name of 

_the work, estimated cost,financial year etc as per the direction of en!g_ ln_^ Ctru.ge.

.Total 
Clauses Only

V
TC/Sr. TC

Chatrapur Block.
L*+

Block Devetofimen[
Chatrapur

J
officer,

Issued to Sri......
. .....Contractor

Class

st.
No. Item Qtv Unit Rate Amount Remarks

1 Edr rn worK excavatton of foundation in
hard soil with intial lead of 1.5 m initial
and intial lift of 1.5 m including rough
dressing and leveling the bed-etc "
complete.

40.61

64.01

Cum

c

269.70 Rs 10952.522 Fillinsinffi
wellwatered and rammed with cost
conveyence and rayality etc and
comolete.

1264.13 Rs 80916.963 qemgnl Concrete ( 1 :4:8 ) with 4 C.M
srze H.B.G matel including cost 12.07 Cum 5641.45 Rs 68092.30

CONTRACTOR Block Devetopment Officer, /rd*

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS Cf,NTR-E AT D.BERHAtrIPUR UNDER CHATRAPUR BI,OCI(

ttame of tne Wort< :-
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conveynce, rayality etc complite.

4 Rc9lvl-20(t:@
mm & down grade size CBG chipes for
R.C.C work with cost conveyence etc
complete. 31.43 e 6236.60 Rs 196016.345 Cuttingbe@
proper position of M.S iron rod foi R.C.C
work including all cost conveyence of
M.S rod. 28.29 n+t 8638.1 6 Rs 244373.556 Smoth centering ih utGring forE3a
work^with dismaniling after costing of
R.C.C work etc and comolete.

95528.75
A Eeam and column.

ll^^a^..-r^.:-- 6
80.49 sqm 1186.84 RsB

c
_-!_]!]..v !vsr.LtcU(,Il e rlln[]l Dgnct
R-CClirrfol 

=_-.-........- 54.93

8.69
sqm
sqm

247.46 Rs 13592.98

D Panf 570.05 Rs 4953.73
7 iffi 78.11

7.54

17.07

sqm

Cum

Cum

754.28 Rs 589'16.81

wiih costand "";;;;;;;;:,i i]rffiletc & complete.
5673.20 IRsl 42775.s38 FIv-Ash Bn'.k *"'L;;ih .'.rr;

supperstracture with 
"o"i"nJ 

'' "'
conveyence of all matarials etc &
complete.

5706.20 Rs 97404.839 25CMthink^"o.t;f
1 :2:2 ) r.in! o"r. HiCIii*, it"ui*,,n
cost, convevence. railitv etc 80.60 Sqm I s90.19 Rs 31450.0910 16mmfhi.keffi
brick mason";y *iil ;;i:'#r;#:
etc complete. ( ln side ) 96.54 Sqm 279.94 Rs 27024.5711 12 mm thick C.p witn C.tvt 1 t : O ; over
brick masonary with cost, conveyence
etc complete. ( Out side ) 137.48 sqm 195.71 Rs 26906.2112 6 mm thick Cement ptasteiwitn C.wt
(1:4) on ceiling including alt cost,
conveyance & royaltv etc. comolete 155.83 sqm 180.48 Rs 28124.2013 veypryilrv ilruilg ilxfitg oI lvl b ooor &
window....etc 143.94 Kg 91.07 Rs 13108.5914 vuppryrry duu lxtng oI \, I pfeSSgO G I

Door assembly with polymer power
coated including the cost of all materials
and fittings etc com. 5.12 sqm 7000.00 Rs 35840.0015 Labour for fitting iking of doors &
windows etc 8.46 sqm 23.43 Rs 198.2816 r rvvrwlrg ailu il,lrtilg rtota [Ilgs (aDove u. 1

Sqm.) in floors, treads or steps and
landing on 25 mm thick bed of cement
mortar (1 :1) jointed with neat cement
slury mixed with pigment to match the
shades of the tiles including rubbing and
polishing complete including cost oi
precast tiles as directed by the Engineer_
in-charge. 61.54 sqm 1 384.1 0 Rs 85183.05

Block Developmert Offi../ #,
L
trapur

CONTRACTOR
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17 Providing and fixing Kota tiles (above

0.10 Sqm.) in dados, skirtings and risers
of steps on 12 mm thick cement plaster
(1:3) jointed with neat cement slury
mixed with pigment to match the shades
of the tiles including rubbing and
polishing complete including cost of
precast tiles as directed by the Engineer_

6.85 1552.98 Rs 10641.0218 FixingChequre@
steps and landing on 25 mm thick bed of
cement mortar (1:1) jointed with neat
cement slury mixed with pigments to
match the shade of the tiles including
rubbing and polishing etc all complete. 12.42 Sqm 1098.98

101.46

Rs 13649.3319 Finishing surface of walls witn cenrent
based wall putty ( Water based ) of
approved make and finished smooth and
even surface to receive painting
including cost of scaffolding staging
charge with cost of all materials taies,
labour etc 158.08 sqm Rs 16038.9020 Waltpaintingo@
primer. 295.56 sqm 82.25 Rs 24309.8921 Painting two coat's with plastEGmGion
paint any approved colour's etc and
complete. 158.08 Sam 107.28 Rs 16958.9322 Painting two coat's over one coat of
primering with any approved paintetc
and complete. 6.69 Sqm 259.82 Rs 1737.0523 Weather coat two coat over pfastereO
surface including cost of all labour and
matarials etc qnd complete. 137.48 sqm 106.02 Rs 14575.6324 Provision for Cost of Stair case RaiNng
including all fittings etc. 13.65 Rmt Rs 20000.00

Total Rs 1279270.44

r4)
Block Devetopmbnt pfficer,

Chatrapur,Ganjam.

Percentage Rate Quoted in figure:-
Percentage Rate Quoted in Words:-
Total Tendered Amount:

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

CONTRACTOR t-+J
Block Development Officer(, Chltrapur
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Signature of the Contractor
l. In case of downloaded from
official web site:

cost of tender paper for the work o'coNsrRUCTIoN 
oF T.NUAGAM pRJMARy scaool AT cHATRApuRfor 2022-23 " for Rs.6000 00 (Rupees SixThousancl) only vide Demand Draft No. _-Dt.

payable at Chatrapur.

r+J
Block Developmerit Ofh...,

Chatrapur,Ganjam.
For Office use only

01. E.M.D.

Rs.

02. Valid Registration certifi cate:-

03. PAN Card:-

04. GSTIN:-

05. Nos. of Tender paper:-

Furnished / Not furnished

In shape of PledgedA\lot pledged

06. Cost of Tender paper in case of Ao* of demand
draft.

["tL
Block Developmint (fficer,

Chatrapur,Ganjam.

Copy furnished/
Not furnished

Copy furnished/
Not furnished

Copy furnished/
Not furnished

A_+)
Block Development Officer, Chatra$ur

CONTRACTOR
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
GOVT. UPPER PRIMARY SCHOOL AT RAGHUNATHPUR UNDER

CHATRAPUR BLOCK



-1-
l. Sealed tenders are invited from the registered Contractors of

pWD/lrrigation/RWD of State Govt. C & B class contractors in prescribed form to be

eventually drawn in P.W.D. form no.P-1 and will be received through registered/speed

post/Tender Box( Available at Block Office) only at o/o Block Development Officer,

Chatrapur up to 5.30 P.M. Dtd:- 19.09.2024 for the woTk "CONSTRUCTION OF

ADDITIONAL CLASSROOM BUILDING AT GOVT. UPPER PRIMARY
SCHOOL AT RAGHUNATHPUR UNDER CHATRAPUR BLOCK

and will be opened before the tender committee in the presence of the tenderers or their

authorized representatives at 11.00 A.M on dated 20.09.2024 The amount of the

estimate is approximately Rs. 850984/- (Rupees Eight lakh fifty thousand nine hundred
eighty four ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are

required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-I.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at loh of the estimated amount i.e.

Rs estol- (Rupees Eight thousand five hundred ten ) only either in shape of Bank
Draftl N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled
Bank duly pledged to the Block Development Officer, Chatrapur otherwise their
tender will not be considered.
The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be

retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.

Complaints at a future date that the plan and specifications have not been seen,

cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official rveb site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand
Draft issued from any scheduled bank payable at Chatrapur. The tender must be
submitted in a sealed coverthrough registered/ speed post only. The name of the
tenderer and the name of the work are to be super scribed on the cover.
(b) All other information can be obtained on application to the Block
Development Offi cer, Chatrapur.
The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.
(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if

CONTRACTOR
,L4L

Block Development OIIicer, Chatrapur
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6.
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there is any delay in receipt of tender documents by the intending contractors sent

by department through registered post and similarly the tender documents sent

through registered i Speed post do not reach in the Block Development Officer,

Chatrapur by the scheduled date and time, their offers will not be considered on

any account even if the tender documents were dispatched by the tenderers before

the due date. The cost of registration fees will be borne by the intending tenderers.

Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his

tender make an initial security deposit @ 1% (One percent) of the tendered

amount. So that the earnest money and initial security deposit will be 2Yo of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-Pl for due fulfillment of contract in the office of the Block
Development Offi cer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of Pl agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and

to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has

first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,

but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing's or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR

7.

8.

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAIIIPUR UNDER CHA'I'RAPUR BLOCK

e4J
Block Development Offictr, Chatrapur
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10.
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12.
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The tender may not, at the discretion of the competent authority, be considered

unless accompanied by attested copies of GST certificate, non assessment

certificate as the case may be and the original certificate produced before the

Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds ofsales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under "Workman" compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 I 95 dated I1.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion l:2:4 I I :1.5:3 having minimum compressive strengthen in work test of
150 Kg/ CmZ I 200 Kg / CmZ in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 15-456 &. 516 using l2mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25oh)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

13.

14.

CONTRACTOR
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For the purpose ofjurisdiction in the event of dispute if any the contract should be

deemed to have been entered into within the State of Odisha and it is agreed that

neither partly to the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case ofPercentage rate tender:-

i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & Sl. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
l0% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
l5m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR

17.
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19.

20.

21.
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The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the

department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in
their opinion.

The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be

recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONTRACTOR

24.

22.

25.

25.

26.

27.

28.

l.^P-
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the efficient execution of the work and rates quoted should be inclusive of the

running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by

him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-Pr

carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney

authorizing others to receive payment on the contractor's behalf.

No tender documents will be sold to the intending contractor after the last date

stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be

received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as

14.42qtl.

The following clauses have been revised /substituted as per works Department

office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the

website: http://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the

relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.l bv substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be

responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

30.

31.

JZ,

JJ.

34.

35.

CONTRACTOR
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Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by TCI Sr. TC Chatrapur Block before they
are used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed
is not related to anyPerforma enclosed herewith along the tender to effort that he

officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am I are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I I We shall be liable to make
good of the loss or damage resulting from such cancellation.

I i We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date. Signature of Tenderer

40. All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1. (Memo No.-48443 / F-Code-46 I 95 dated I1.12.1995 regarding "Discontinuance

of the system of procurement of stock by Engineering Department").

5t.

38.

39.

41.

42.

kil
Block Development Otncel, ChatrapurCONTRACTOR
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With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore
the future agreement with the contractors shall be executed accordingly and
necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials
should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by
the contractors conform to the standard specifications

5. (a) Certificate of list of works in hand.
I / We do hereby certify that at present the following works are in my / our hand.

CONTRACTOR
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Block Development Officer, Chatrapur

XXx

2.

J.

4.

xx

sl.
No.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is

stipulated to
be completed
(in months)

Approximate
value of

work done
against each
work on the

date of
submission
ofTender.

Department
under which
the work is
being taken

up.

1 2 aJ 4 5 6
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(b) CERTFTCATE OF THE LrST OF T & P
I / We do hereby certify that the following tools and plants, machineries andvehicles are in my / our possession in workin! orders.

(i)

(ii)

l]-Y.:]:: note that, non
liable for rejection.

CONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUIU Hf,ALTH WELLNESS CENTRX AT D.BORIIAMPUR UNDER CHATRAPUR BLOCK

Block Devetopmer, orn.f,l*nr.
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(iii)

(iv)

(v)

(vi)

(vii)

f /We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date... 
Signature of Tenderer

(c) CERTIFICATE oF THE LIST oF woRK EXECUTED
I / We do hereby certify that the following works have been executed by me / usin the past.

I / We also note that, non sub*irsio,
liable for rejection.

44' All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra""charges for
plastering if required shall be paid by the department.

CONTRACTOR
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sl.
No.

Particulars of
works already

executed.

Approximate
amount of
each work.

Name of
Department
under which

the works
executed.

Period of
commencement

and period of
completion.

Whether the
works were
completed

in stipulated
period.

I 2 J 4 5 6
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At their opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. lilso see
clause 60)

The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for *o.k. costinlg Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer gi-an; orissa. The stipend
to be paid to the apprentices should not be less than Rs.)OO and Rs.150 per *ontn
in case of Graduate.Engineer, Diploma, horder engineers respectively. The period
of employment will commencement within one Lonths of the datl of issue ofwork order and would last till the date when 90%o of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed l%o-of the tend-ered cost oithe work (vide
works & Transport Department, LetterNo.-17331, Dt.-12.0g .1966).

The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account ofland and building including temporary buildirig required by the tenderer for
collection of materials storage housing of stafi or other Uy tne tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

Fees and dues hired by Municipal. canar and water supply authorities.

Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

47.

(a)

(b)

(c)

(d)

(e)

(0

(e)

Suitable fencing barriers signals including
necessary at works and approaches in order
from accidents.

Compensation including cost of any suit for
neglect of any major precautions also sums
operation or Workmen,s compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

paraffin and electrical signal where
to protect the public and employees

injury to persons or property due to
which may become payable due to

CONTRACTOR
b-$L

Block Development Off,cer, I Chu,rrpr.

CONSTRUCTION OF DAYCARE SUBCENTRf, CUTI HEALTH WELLNESS CENTRE AT D.BERHA]IIPUR UNDER CHATRAPUR BLOCK
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor's bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor's bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charger of th" machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

lf the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discietion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 0g.l l.zol3. Details can be seen in the
website http ://tendersodisha. gov.in .

(i) Amendment to Appendix -IX, crause-36 of opwD code vol-ll by
inclusion. If the rate quoted by the bidder is less than l5Yo of the tenderei
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority wili finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development officer, chatrapur &
Committee members will remain present.

CONTRACTOR {-
Block Development Office trapur

49.

50.

51.

54.

55.

52.

53.

OL
l, cnu

CONSTRUCTION OF DAYCARE SUBCENTRE CUI}I HEALTH WELLNESS CENTR.O AT D.BERHAMPUR UNDER CHATRAPUR BLOCK
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(ii) AdditionalPerformancesecurity

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APs) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra /duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-lll of OPWD Code Vol-l by modification.
For availing Incentive Clause in any project which is completed befoie the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such comiletion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of I (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period : 5%6 of Contract Value
Before 20 to 30% of contract period = 4%o of contract value
Before 10 to 20o/o of contract period = 3%o of contract value
Before 5 to 10Yo of contract period :2%o of Contract Value
Before 5% of contract period : l% of Contract Value

56. Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of render documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works DepartmentCode-|4/2004-9414,at-OS.OO.O+, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193lWF-i,
dt-04.03.04 respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

!*4L
Block Development dffi..[, ChatrapurCONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HOALTH WELLNESS Cf,NTRE AT D.BERHAMPUR UNDER CHATRAPUR BI,OCK
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing

major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07 .2004.

1) An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total

,rh(
Chatrapur Block.

Clauses Only Itlv
Block Oenet6prrJnt Officer,

Chatrapur

Issued to Sri. ........Contractor
Class

ABSTRACTOFCOST

Name of the Work :-

CONTRACTOR
L*ril---

Block Development OlnceJ, Chatrapur

CONSTRUCTION OF AD
NT NNGUUruATHPUN UPS

sl.
No.

Item Qtv Unit Rate Amount Remarks

1 Earth work excavation of foundation in
hard soil with intial lead of 1.5 m initial
and intial lift of 1.5 m including rough
dressing and leveling the bed etc
complete. 27.41 Cum 269.70 Rs 7392.72

2 Filling in foundation and plinth with sand
wellwatered and rammed with cost
conveyence and rayality etc and
complete. 19.99 Cum 1264.13 Rs 25268.28

3 Cement Concrete ( 1 : 4 : 8 ) with 4 C.M
size H.B.G matel including cost
conveynce, rayality etc complite. 12.64 Cum 5409.64 Rs 68389.53

4 R.C.C. M-20 ( 1 : 1/z: 3 ) using with 20
mm & down grade size CBG chipes for
R.C.C work with cost conveyence etc
complete.

A Column 2.78 Cum 15250.51 Rs 42412.36
B Plinth Beam 6.45 Cum 6774.47 Rs 43666.12

CONSTRUCTION OF DAYCARE SUBCf,NTRE CU[I HEALTH WELLNESS CENTRE AT D.BERHAJ}IPUR UNDER CHAI'RAPUR BLOCK
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C 2.25 Cum 13447 73 Rs 301qq R?
D Lintel 1.25 Cum 10333.60 Rs 12869.98
E Slab 7.43 Cum 1107s.47 Rs 82292.51
5 Cutting bending, binding and tying in

proper position of M.S iron rod for
R.C.C work including all cost
conveyen e of M.S rod. 20.15 Qfl 8638.1 6 Rs 174042.21

o Fly-Ash Brick work with C:M (1: 6) in
supperstracture with cost and
conveyence of all matarials etc &
complete. 27.21 Cum 5706.20 Rs 155285.53

7 16 mm thick C.P with C.M ( 1 : 6 ) over
brick masonary with cost, conveyence
etc complgte. ( ln side ) 82.88 sqm 279.94 Rs 23202.77I 12 mm thick C.P with C.M ( 1 : 6 ) over
brick masonary with cost, conveyence
etc complete. ( Out side ) 104.16 Sqm 195.71 Rs 2038s.59

9 Supplying fitting fixing of M S door &-
window ....etc 123.84 Kq 99.15 Rs 12278.53

10 Supplying, fitting and fixing virtified tite (
Double Digital & Coluor) in floors of size
600mm x 600mm of approved make
conforming to lS : 13755 laid on 20mm
thick cement mortar ( 1:4 ) and filling
joints wlth white cement of approved
quality including cost of all materials,
labour T & P etc required for the work
all complete etc. 50.40 Sqm 1144.53 Rs 57684.41

11 Providing,fitting and fixing of Rluminium
Door with anodized Aluminium Door
section-9202 as vertical member, 9201 as
top, 9200 as bottom and middle member
with frame section as g221with tapered clip
no 4660 and frame to be completed by

T.eans of jointing angle no - 1955 inciuding
all cost of labour, hire charges, drilling
machine etc complete. 5.04 sqm 3629.70 Rs 18293.69

12 I Supplying Fitting, fixing up fuilyEtared
I aluminium framed window (sliding type)

made up aluminium section 977g as
window frame, section 4095, 4096 and
9777 , 3994 as shutter frame with 5mm black
glass as panel fitted with rubber beading
including locking arrangement including lll
fitting including cost of all materials, all
taxes, labour, T&P excluding cost of glass
etc. complete as per direction of the
Engineer-in-charge
Wall painting one coat with any
approved primer.

5.76 Sqm 3968.70 Rs 22859.71
13

226.96 sqm 88.44 Rs 20073.19
14 Painting two coat's with plastic enrulsion

paint any approved colour,s etc and
complete. 144.07 sqm 107.28 Rs 15456.85

CONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUIII HEALTH WELLNESS CENTRE AT D.BERITATTPUR UNDER CHATRAPUR BLOCK
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Weather coat two coat over plastered
surface including cost of all labour and
matarials etc and 100.55 18929.84

Percentage Rate Quoted in figure:

Percentage Rate Quoted in Words:-

Total Tendered Amount:-
Total No. of Corrections.

Total No. of Over writings.
Total No. of Interpolation.

For Office use onlv

01. E.M.D.

Signature of the Contractor
l.ln case of downloaded from
official web site:

Cost of tender paper for the work "coNSTRUCTToN oF RAGHUNATHpuR uppnR HIGH
sCHooL for 2022-23 " for Rs.6000.00 (Rupees SixThousand) only vide Demand Draft No.

- Dt.-..-- payable at Chatrapur.

Blockr.r"rrf#*.,
Chatrapur,Ganjam.

02. Valid Registration certifi cate:-
03. PAN Card:-
04. GSTIN:-
05. Nos. of Tender paper:-
06. Cost of Tender paper in case of ao*n toaairffi. Rs,
draft.

CONTRACTOR /r"'+J
Block Development Officer, Chatralur

l,'-il-
Block Developnlent bfficer,

Chatrapur,Ganjam.

Furnished / Not furnished

Rs._In shape of
PledgedArlot pledged

Copy furnished/ Not furnished
Copy furnished/ Not furnished
Copy furnished/ Not furnished

/- in shape of demand

CONSTRUCTION OF DAYCARf, SUBCENTRE CUI}I HEALTH WELLNf,SS CENTRE AT D.BERHAIIIPUR UNDER CHATRAPUR BLOCK


