




 

 
 

 

 

 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, 

CHATRAPUR, GANJAM 

 
 

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER  

GOVT. OF ODISHA 

 
 

Detailed Tender call Notice 
 
 

        Name of work: 
 

CONSTRUCTION OF NEW BUILDING AT SC PODAPADAR UNDER 

CHATRAPUR BLOCK 
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1. Sealed tenders are invited from the registered Contractors of 

PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form 

to be eventually drawn in P.W.D. form no.P-1 and will be received through 

registered/speed post/tender box(available at block office) only at o/o Block 

Development Officer, Chatrapur   up to 5.30 P.M. Dtd:- 03.04.2023   for the work 

“CONSTRUCTION OF NEW BUILDING AT SC PODAPADAR UNDER 

CHATRAPUR BLOCK” and will be opened before the tender committee in the 

presence of the tenderers or their authorized representatives at 11.00 A.M            

on dated 04.04.2023. The amount of the estimate is approximately Rs. 33,66.764.00 

(Rupees Thirty Three Lakhs Sixty Six Thousand Seven Hundred Sixty Four ) 

only. 

 

2. The tenderers should please note that the work will have to be completed within 

Nine Months commencing from the date of issue of work order. Tenderers are 

required to submit detail programme of works along with the tender which they 

consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1. 

Without these programmes of works, the tender will be considered defective. 

Authority for acceptance of tenders would rest with Block Development Officer, 

Chatrapur.  

 

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. 

Rs. 33,668.00 (Rupees Thirty Three Thousand Six hundred sixty eight) only 

either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit 

Receipt of Scheduled Bank duly pledged to the Block Development Officer, 

Chatrapur otherwise their tender will not be considered.  

The earnest money will be refunded to the unsuccessful tenderers on application 

as per the terms and conditions laid down in O.P.W.D. Code and the same will be 

retained in case of the successful tenderers and will not carry any interest. 

 

4.  (a) The plan & specification for the work can be seen at the office of the 

Block Development Officer, Chatrapur during working hours and days. 

Complaints at a future date that the plan and specifications have not been seen, 

cannot be entertained. The contractor may obtain a set of tender documents for the 

work from the official web site (http//www.ganjam.nic.in) of payment of Non-

refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand 

Draft issued from any scheduled bank payable at Chatrapur. The tender must be 

submitted in a sealed cover through registered/ speed post only. The name of the 

tenderer and the name of the work are to be super scribed on the cover. 

(b) All other information can be obtained on application to the Block 

Development Officer, Chatrapur.  

The authority will not be responsible if any portion of the tender document is 

modified and in all cases this conditions stipulated in the original document kept 

in the office of the undersigned shall prevail. 

(c) The intending tenders may remit the cost of the tender papers through 

postal money order. However, the organization will not be held responsible, if 

there is any delay in receipt of tender documents by the intending contractors sent 
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by department through registered post and similarly the tender documents sent 

through registered / Speed post do not reach in the Block Development Officer, 

Chatrapur by the scheduled date and time, their offers will not be considered on 

any account even if the tender documents were dispatched by the tenderers before 

the due date. The cost of registration fees will be borne by the intending tenderers.  

 

5. Block Development Officer, Chatrapur reserves the right to reject any or all the 

tenders received without assigning any reasons thereof. 

 

6. The tenderer whose tender is selected for acceptance shall within a period of 

seven days upon written information being given to him of acceptance of his 

tender make an initial security deposit @ 1% (One percent) of the tendered 

amount. So that the earnest money and initial security deposit will be 2% of the 

tendered amount as shown in clause 3 above and sign the agreement in the 

P.W.D. Form No.-P1  for due fulfillment of contract in the office of the Block 

Development Officer, Chatrapur.  

 

The security deposit, together with the earnest money and the amount withheld 

according to the provision of P1 agreement shall be retained as security deposit 

for the fulfillment of this contract. Failure to enter into the required agreement and 

to make the security deposit as above shall entail forfeiture of the earnest money. 

No tender shall be finally accepted until the required amount of security money is 

deposited. The written agreement to be entered into between the contractor and 

the Block Development Officer, Chatrapur  shall be foundation of rights of the 

parties and the contract shall be deemed to be incomplete until the agreement has 

first been signed by the contractor and then by the proper officer authorized to 

enter into the contract on behalf of the Government. The department will accept 

the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book 

duly pledged to Block Development Officer, Chatrapur and in no other form. In 

case of tenderers who have made fixed deposits, action will be taken to degrade 

them if they decline to sign the agreement within the period as in above case. 

 

7. The rates should be quoted in words and figures and the units in words otherwise 

the tender will be liable for rejection. In case of discrepancy between words and 

figures, the words shall prevail and in case of discrepancy between unit rate and 

total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, 

but not in Rupees and annas. The tender shall be written legibly and free from 

erasures, over writing’s or conversation of figures. Corrections where unavoidable 

should be made by scoring out initialing dating and rewriting. The tender should 

also show total of each page and grand total of whole tender. 

 

8. The contractors shall be responsible for payment of all royalties or other charges 

for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & 

Tollage charges and Octroi Taxes are to be paid by Contractor. 
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9. The tender may not, at the discretion of the competent authority, be considered 

unless accompanied by attested copies of GST certificate, non-assessment 

certificate as the case may be and the original certificate produced before the 

Block Development Officer, Chatrapur at the time of opening of the tender.  

 

10. If the contractor removes any materials or stock so supplied to him from the site 

of work with a view of disposing of the same dishonestly, he should in addition to 

any other liabilities Civil or Criminal arising out of the contract be liable to pay a 

penalty equivalent to five times the price of the materials or stock according to the 

stipulated rates and the penalty to impose shall be recovered from any sum that 

may then or at any time there after become due to the contractor or from his 

security or from the proceeds of sales thereof. 

 

11. The contractor should be fully liable to indemnify the department for payment of 

any compensation under “Workman” compensation Act. VII of 1023 on account 

of the workmen being employed by him and the full amount of compensation paid 

will be recovered from the contractor. 

 

12. Every tenderer must examine the detailed specification of Orissa before 

submitting his tender. The rights is reserved without impairing the contract to 

make such increase in the quantities or items of work mentioned in the scheduled 

attached to the tender notice as may be considered necessary to complete the work 

fully and satisfactory. Such increase or decrease shall in no case invalidate the 

contract or rates. It shall be definitely understood that the Govt. do not accept any 

responsibility for the correctness or completeness of the quantities shown in the 

schedule. The schedule is liable to alteration by omission or additions or 

deduction and such omission deduction shall in no case invalidate the contract and 

no extra monetary compensation will be entertained. 

Department will not supply any materials what so ever for the work. The tenderer 

shall be financially solvent and stable for advance procurement of all materials 

required for the work vide Government of Odisha Finance Department Memo 

No.-48443/ F Code- 46 / 95 dated 11.12.1995. 

 

13. All reinforced cement concrete work should confirm to Orissa Detail standard 

specification & should be of grade M-15 and M-20 equivalent to nominal 

proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 

150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test 

conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard 

black crusher broken granite chips. (20mm size not to exceed 25%)  

 

14. Shuttering and centering shall be with seasoned Sal wood planks and the inside of 

which shall be lined suitable sheeting and made leak proof and water tight or 

alternatively steel shuttering and centering may be used. 
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15. For the purpose of jurisdiction in the event of dispute if any the contract should be 

deemed to have been entered into within the State of Odisha and it is agreed that 

neither partly to the contract at any place outside the State of Odisha. 

 

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) 

in case of Percentage rate tender:- 

  i. The contractor has to quote percentage excess or less over the estimated 

 cost in the price bid appended to the tender document. 

 

ii. The contractors participated in the tender for more than one work may 

offer conditional rebate. Rebate offer submitted in a separate letter duly 

scanned shall be opened, declared & recorded first. The rebate so offered 

shall be considered after opening of all packages called in the same Tender 

Notice. The contractor who wish to tender for two or more works shall 

submit separate tender for each. Each tender shall have bid identification 

Number, Name & Sl. No of the work (As per IFB) to which they refer. 

 

iii. The contractor will quote percentage excess/less up to one decimal 

point only. If he writes the percentage excess/less up to two or more 

decimal points, the first decimal point shall only be considered without 

rounding off. 

 

iv. In the contract P-1 time is essence. The contractor is required to 

maintain a certain rate of progress specified in the contract. 

 

v. The quantity mentioned can be increased or reduced to the extent of 

10% for individual items subject to a maximum of 5% over the estimated 

cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

 

vi. The period of completion is fixed & can not be altered except in case of 

exceptional circumstances with due  approval of next higher authority. 

 

vii. Bills for percentage rate tenders shall be prepared at the estimated 

rates for individual items only & the percentage excess or less shall be 

added or subtracted from the gross amount of the bill.  

 

17. After the work is finished all surplus materials and debris are to remove by the 

contractor and preliminary work such as vats, mixing platform etc. are to the 

dismantled and all the materials are to be removed from the site. The ground up to 

15m wide from the building should be cleared and rough dressed. No extra 

payment will be made to the contractor on this account. The rate quoted should be 

inclusive of all these items. 
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18. The contractor shall not interface with the execution of water supply or electrical 

fittings arrangement and any other works entrusted to any other agency by the 

department at any time during the progress of the work. 

 

19. The department will have the right to inspect the scaffolding and centering made 

for the work and can reject partly or fully such structures if found defective in 

their opinion. 

 

20. The contractor will have to arrange for water supply for all works and make 

sanitary arrangements at this own cost for his labour camps. Contractor has to 

arrange adequate lighting arrangements for night work whenever necessary at his 

own cost. 

 

21. Baling out water from the foundation either rainwater or sub-soil water if 

necessary should be borne by the contractor. No payment will be made for bench 

marks, level pillars profiles and enching and leveling ground where required. The 

rates quoted should be for finished items of work inclusive of these incidental 

items of work. 

 

22. All the quantities mentioned in the schedule are combined for ground floor and 

multi floors incase multistoried building the rates should be through for the same 

unless otherwise mentioned in the schedule of quantities for individuals items. 

 

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in 

charge shall be machine mixed and vibrated and the contractor should arrange his 

own concrete mixers, vibrators and pumps etc. for the purpose. 

 

24. It should be understood clearly that no claim what so ever will be entertained. 

 

25. The tenderer shall have to abide by the CPWD safety code rule introduced by the 

Government of India Ministry of Works, housing and supply in their standing 

orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block 

Development Officer, Chatrapur during working hours & days. 

 

26. Tenders are required to abide by the fair wage clauses as introduced by the 

Government.  

 

27. The contractor will be responsible for the loss or damage of any departmental 

materials equipments supplied to him under clauses 13, 30 and 32 during 

execution of the work due to reason whatsoever and cost of such materials will be 

recovered from him at prevailing stock issue rates plus storage charges or market 

rates whichever is higher. 

 

28. The contractor should arrange at his own cost necessary tolls and plants machines 

concrete mixer & vibrators and other machineries such as pumps etc. required for 
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the efficient execution of the work and rates quoted should be inclusive of the 

running charges of such plant and cost of consumable.  

 

29. The contractor will have to submit to the Block Development Officer, 

Chatrapur, monthly return of  labour both skilled and unskilled employed by 

him on the work. 

 

30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 

carefully in addition to clauses mentioned herewith before tendering. 

 

31. No part of the contract shall be sublet without written permission of Block 

Development Officer, Chatrapur or transfer is made by power of attorney 

authorizing others to receive payment on the contractor’s behalf. 

 

32. No tender documents will be sold to the intending contractor after the last date 

stipulated for sale of tender paper. 

 

33. If further necessary information is required Assistant Engineer, Chatrapur Block 

will furnish such, but it must be clearly understood that the tenders must be 

received in order and according to the institutions. 

 

34. Cement shall be used by bags and weight of cubic meter of cement being taken as 

14.42qtl. 

 

35. The following clauses have been revised /substituted as per works Department 

office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the 

website: http://tenderodisha.gov.in . 

 

(i) Every bidder is expected before quoting his rate to inspect the site of 

proposed work. The bidder should also inspect the quarries & approach 

roads to quarries & satisfy himself/themselves about the quality & 

availability of materials. In every case of materials must comply with the 

relevant specifications. Complaints at future date that the availability of 

materials at quarries has been misjudged can not be entertained 

 

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions 
 

(ii) For the purpose of estimate, the approved quarry lead is to be provided 

judiciously. Engineers in charge would be responsible for ensuring the 

quality of materials supplied. The contractors would, however be 

responsible for procurement of materials from authorized sources & 

voluntary disclose the source of procurement for the purpose of billing. 

Besides, the bidder would be required to submit the details of quarry for 

procurement while submitting the bids. 

 

http://tenderodisha.gov.in/
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36. Government will not however after acceptance of contract rate pay any extra 

charges for lead or any other reason in case the contractor is found later on to 

have misjudged the materials available. 

 

37. All fittings for doors and windows if supplied by the contractor should be of best 

quality and should be got approved by AEE/AE/JE Chatrapur Block before they 

are used on the work. 

 

38. The tender containing extraneous conditions not covered by the tender call notice  

are liable for rejection. 

 

39.      (a) The contractor shall have to furnish a certificate in the prescribed  

 Performa enclosed herewith along the tender to effort that he is not related to any  

 officers of Block Development Officer, Chatrapur. 

 

 

 

  (b) CERTIFICATE OF NO RELATIONSHIP 

 

I / We hereby certify that I / We are / are not related to any officers of Block 

Development Officer, Chatrapur. I / We am / are also aware that if the facts 

subsequently proved to be false my / our contract will be rescinded with the 

forfeiture of E.M.D. and total security deposit and I / We shall be liable to make 

good of the loss or damage resulting from such cancellation. 

 

I / We also note that in case of non-submission of this certificate with tender my / 

our tender is liable for rejection. 

 

 

Date……………….       Signature of Tenderer 

 

40. All the tenders received will remain valid for a period Sixty days from the date of 

receipt tenders. The period of validity can also be extended if agreed to by the 

Department and the contractor. 

 

41. After completion of the work, the contractor shall arrange at his own cost all 

requisite equipments for testing building if found necessary and bear the entire 

cost of such test. 

 

42. Tenderers required to submit a list of works in their hand in the prescribed 

proforma herewith, (b) list T&P (c) List of works executed in their prescribed 

proforma enclosed herewith along with the tender. 

 

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT 

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance 

of the system of procurement of stock by Engineering Department”). 
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X     X     X 

 

2. With a view to avoiding these situations Govt. have been pleased to decide that 

with effect from 01.04.96 there will neither purchase of department store 

materials nor booking of materials to show utilization of budget provision. It will 

be the responsibility of the contractor to purchase stores and utilize them in the 

work since materials like cement, steel etc. are easily and abundantly available at 

places, there will be no difficulty for contractors to procure the same. Therefore 

the future agreement with the contractors shall be executed accordingly and 

necessary modification to the agreement from may be made. In case where 

agreement have already been executed for department supply of materials, efforts 

should be made to fulfill the same by utilization to the existing stores and also 

through inter divisional and even inter department transfer of stores. For 

utilization of the surplus materials, agreements may however be made for 

supplying of materials to the extent available. In this way the existing materials 

should be exhausted. 

 

3. Maintenance work should be undertaken by purchasing materials in case of 

departmental execution of work by directly charging to site account or through 

contractors. There should not be advance purchase of materials for the sake of 

storing and utilizing the same in future works.  

 

4. Consequent upon introduction of the new system the Engineer-in-Charge of the 

work will have to exercise strict quality control and ensure that materials used by 

the contractors conform to the standard specifications 

 

 

  X     X     X 

 

5. (a) Certificate of list of works in hand. 

 I / We do hereby certify that at present the following works are in my / our hand. 

 

Sl. 

No. 

Particulars of works 

now in hand. 

 

Amount of 

each work. 

 

 

Period in 

which the 

work is 

stipulated to 

be completed 

(in months) 

Approximate 

value of 

work done 

against each 

work on the 

date of 

submission 

of Tender. 

Department 

under which 

the work is 

being taken 

up. 

1 2 3 4 5 6 
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I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

 (b) CERTFICATE OF THE LIST OF T & P 

I / We do hereby certify that the following tools and plants, machineries and 

vehicles are in my / our possession in working orders. 
 

 (i) 
  

 (ii) 
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 (iii) 
 

 (iv) 
 

 (v) 
 

 (vi) 
 

 (vii) 

 

I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

 

 

 

Date……………….       Signature of Tenderer 

 

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED 

 I / We do hereby certify that the following works have been executed by me / us 

in the past. 
 

Sl. 

No. 

Particulars of 

works already 

executed. 

Approximate 

amount of 

each work. 

Name of 

Department 

under which 

the works 

executed. 

Period of 

commencement 

and period of 

completion. 

Whether the 

works were 

completed 

in stipulated 

period. 

1 2 3 4 5 6 

      

 

 

 

 

 

 

 

 

 

 

 

 

I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab 

and other such works should be finished smooth and no extra charges for 

plastering if required shall be paid by the department. 
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45. At their opinions quote reasonable rates for each item of the work carefully so that 

the rate for one item should not be unworkably low and others too high. (Also see 

clause 60) 

 

46. The contractor shall employ one or more Engineering Graduates or Diploma 

Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. 

The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend 

to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month 

in case of Graduate Engineer, Diploma, holder engineers respectively. The period 

of employment will commencement within one months of the date of issue of 

work order and would last till the date when 90% of work is completed. Number 

of apprentices employed should be fixed by Chief Engineer in any manner so that 

the total expenditure does not exceed 1% of the tendered cost of the work (vide 

works & Transport Department, Letter No.-17331, Dt.-12.08.1966). 

 

47. The tenderer shall bear cost of various incidental sundries and contingencies 

necessitated by the work falling within following or similar category. 

 

(a) Rent, royalties and other charges of materials octroi duties all other taxes 

including sales tax, ferry / tolls conveyance charges and other cost on account of 

land and building including temporary building required by the tenderer for 

collection of materials storage housing of staff or other by the tenderer for 

purpose of work. No rent will however be payable to Government for temporary 

occupation of land or owned by Government at the site of the work. 

 

(b) Labour camps and huts necessary to suitable scale including conservancy and 

sanitary arrangements there on to the satisfaction of the local health authorities. 

 

(c) Suitable water supply including pipe water supply wherever available for the staff 

and labour as well as for works. 

 

(d) Fees and dues hired by Municipal. Canal and water supply authorities. 

 

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky 

operation. 

 

(f) Suitable fencing barriers signals including paraffin and electrical signal where 

necessary at works and approaches in order to protect the public and employees 

from accidents. 

 

(g) Compensation including cost of any suit for injury to persons or property due to 

neglect of any major precautions also sums which may become payable due to 

operation or Workmen’s compensation Act. 

 

(h) The contractor has to arrange adequate lighting arrangements for night works 

wherever necessary at his own cost. 
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(i) The contractor has to arrange all the building materials including the equipments 

required for under reamed pile foundation for starting the work. 

 

48. The prevailing percentage of I.T Department of the gross amount of the bill & 

surcharge as applicable will be deducted from the contractor’s bill towards 

income tax. 

 

49. The prevailing of GST on the gross amount of the bill will be deducted from the 

contractor’s bill. 

 

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the 

contractor who undertakes execution of work through labour should produce valid 

license from licensing authority of labour department. 

 

51. The KB brick should be well burnt and of good qualities. The brick should be 

approved by the Engineer-in-Charge before use in the work and should confirm 

the minimum strengthen as per national building code. 

 

52. When department machinery will be utilized in the work by the contractors 

necessary and prevailing hire charges as fixed by the departments will be 

recovered from the contractor who may see the hire charges of the machinery in 

the office of the Block Development Officer, Chatrapur 

 

53. Under no circumstances interest in chargeable for the dues or additional dues, if 

any payable for the work. 

 

54. If the contractor quotes abnormally low rates for some items and the department 

decides to accept the tenders then the department would have the discretion of 

withholding the differential cost between the amount of low rated items and 

corresponding estimated amount from their payment due against other item till 

such low rated items are completed in full an as approved specification. 

 

55. The following clauses have been revised / substituted as per works department 

office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the 

website http://tendersodisha.gov.in . 

 

(i) Amendment to Appendix –IX, Clause-36 of OPWD Code Vol-II by 

inclusion.  If the rate quoted by the bidder is less than 15% of the tendered 

amount, then such a bid shall be rejected & the tender shall be finalized 

basing on merits of rest bids. But if more than one bid is quoted at 14.99% 

(Decimal up to two numbers will be taken for all practical purpose) less 

than the estimated cost. The tender accepting authority will finalize the 

tender through a transparent lottery system. Where all bidders / their 

authorized representative , Block Development Officer, Chatrapur & 

Committee members will remain present.  

http://tendersodisha.gov.in/
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(ii) Additional Performance Security 

 

As per works department office Memorandum No-14459 dtd-20.09.2018  Additional 

Performance Security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event only the successful bidder who 

has quoted less bid price /rates than the estimated cost put to tender shall have to 

furnish the exact amount of differential cost i.e estimated cost put to tender minus the 

quoted amount of Additional Performance Security(APS) in shape of Term Deposit 

Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block 

Development Officer, Chatrapur within seven days of issue of LoA (Letter of 

Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be 

forfeited. Further proceeding for black listing shall be initiated against bidder.  

 

 If the Contractor fails to complete the work, the amount so furnished as additional 

performance security will be forfeited in addition to the other penal clauses, if any, to 

be imposed. 

 

(B)  Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. 

For availing Incentive Clause in any project which is completed before the stipulated 

date of completion, subject to other stipulations it is mandatory on the part of the 

Block Development Officer, Chatrapur to report the actual date of completion of the 

project so that the report is received within 7 (seven) days of such completion by the 

Zilla Parishad, Ganjam. 

 

             The incentive for timely completion should be on a graduated scale of 1 (one) 

percent to 5 (five) percent of the contract value. Assessment of incentives may be 

worked out for earlier completion of work in all respect in the following scale. 

Before 30% of contract period = 5% of Contract Value 

Before 20 to 30% of contract period = 4% of Contract Value 

Before 10 to 20% of contract period = 3% of Contract Value 

Before 5 to 10% of contract period = 2% of Contract Value 

Before 5% of contract period = 1% of Contract Value 
 

56. Affidavit to be furnished by the contractor at the time of submitting of Tender 

about the authentication of Tender documents including Bank Guarantee.  

 

 An affidavit shall be furnished by the contractor at the time of submission of 

Tender papers about the authentication of tender documents including Bank Guarantee 

(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by 

Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, 

dt-04.03.04 respectively). 

 

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement. 
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 In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing 

major works should possesses full-fledged field laboratory for testing of the quality of the 

work. Under the same clause, the following provision is to be made as per Works 

Department No.-12351/W, dated 23.07.2004. 

1) An Engineering personnel of the executing agency should be present at work 

site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. 

P.D(Tech), Zilla Parishad & other senior officilas. 

2) Brick Masonry Display Board should be constructed by the executive agency 

indicating Name of the department, Name of the work, estimated cost, 

financial year etc as per the direction of Engg- in- Charge. 

 

 

Total        Clauses Only 

 

 

 

 

 

         AEE/AE                                                              Block Development Officer, 

 Chatrapur Block.                                                     Chatrapur 

 

 

Issued to Sri…………………………………………..Contractor……………………….. 

Class………………………………………………………………………………………... 

 

SCHEDULE OF QUANTITY & ABSTRACT OF COST 

 

Name of the Work: - CONSTRUCTION OF NEW BUILDING AT SC PODAPADAR UNDER 

CHATRAPUR  BLOCK 
 

Estimated Cost: - Rs.33,66,764.00    EMD: - Rs. 33,668.00 

Sl. 

No. 

Description of Items Quan

tity 

Unit Rate          

 (In Lakhs) 

Amount     

 (In 

Lakhs) 
1 Earth Work  in  excavation  of  

foundation in hard soil within initial 
leads of 50m & lifts of 1.5m including 

dressing and levelling of bed etc. and 

adding contractor's profit and over head 
charges, etc. complete in all respect. 

106.32 Cum 199.56 21,217.22 

2 Extra lifts of 1.50 mtr or part thereof 

over the initial lift of 1.5 mtr in all kinds 

of embankments and road works and 
ordinary earthwork in general. 

3.21 Cum 215.26 690.99 



 

 

 

CONTRACTOR   Block Development Officer,  Chatrapur 

 

 
CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE  AT BADAMADHAPUR  UNDER CHATRAPUR  BLOCK 

 

- 15 - 

3 Excavation of foundation in hard rock 
(granite) removed by chiselling 

including dressing and levelling the bed 

not exceeding 1.50 mtr. in depth and 

depositing the soil within initial lead of 
50 mtr. and as per specification 

approved by the Department. 

3.21 Cum 2,196.91 7,052.07 

4 Supplying & filling of foundation with 

course sand well watered and rammed 

including cost, cost of all labour, 

carriage, royalty complete in all respect. 

107.65 Cum 385.14 41,460.32 

5 Cement Concrete (1:3:6) using 40mm  

size hard granite C.B. metal approved 
quality from approved quarry including 

cost, carriage, royalty, cost of all labour. 

etc complete and as directed by E.I.C. 

26.48 Cum 4,494.62 1,19,017.5

4 

6 Supplying all materials, labour, T&P 

and providing cement concrete (1:1.5:3) 
with 12mm size hard broken granite 

chips for R.C.C works including 

hoisting, laying, watering, curing, 

conveyance of all materials to worksite, 
payment of royalty, taxes etc all 

complete as per specification and 

direction of the E.I.C 

1.04 Cum 6,623.00 6,887.92 

7 Cement Concrete (1:2:4) using 12mm  

size hard granite C.B. chips approved 

quality from approved quarry including 
cost, carriage, royalty, cost of all labour. 

etc complete and as directed by E.I.C. 

2.87 Cum 5,930.81 17,021.42 

8 Random Rubble stone masonry in cm 

(1:6) in foundation & plinth using gh 
stones of app quality, including splays, 

cuttings, circular moldings, watering, 

curing, cost, conveyance, taxes, royalties 

of all materials & labour with T&P etc. 
complete in all respect. 

34.33 Cum 3,464.40 1,18,932.8

5 

9 R.C.C. M-20 grade with 20mm and 
down grade C.B. chips of approved 

quality from approved quarry including 

hoisting, laying hire charges of concrete 

mixture, vibrator, watering, curing and 
cost of all materials and labour, 

centering shuttering etc complete but 

excluding cost of reinforcement. 

   - 
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 A) COLUMN BASE FOOTING 14.35 Cum 4,899.10 70,302.09 

 B)COLUMN SUPER STRUCTURE    - 

 Ground Floor 4.25 Cum 10,884.61 46,259.59 

 First Floor 2.93 Cum 12,202.03 35,751.96 

 Second Floor 1.03 Cum 13,765.24 14,178.19 

 C) PLINTH BAND 5.54 Cum 5,271.62 29,204.77 

 D) LINTEL BAND    - 

 Ground Floor 2.47 Cum 8,608.01 21,261.78 

 First Floor 2.03 Cum 9,470.06 19,224.23 

 E) CHAJJA    - 

 Ground Floor 18.37 Sqm 802.38 14,739.72 

 First Floor 10.57 Sqm 906.99 9,586.88 

 F)BEAM    - 

 Ground Floor 5.23 Cum 10,884.61 56,926.51 

 First Floor 3.76 Cum 12,202.03 45,879.64 

 G) STAIRCASE 2    - 

 Ground Floor 1.63 Cum 9,751.39 15,894.77 

 First Floor 1.63 Cum 10,842.16 17,672.73 

 H) ROOF SLAB    - 

 Ground Floor 13.41 Cum 9,233.34 1,23,819.0

9 

 First Floor 10.69 Cum 10,220.49 1,09,257.0

7 

 Second Floor 2.03 Cum 11,387.42 23,116.45 

10 Straightening, cutting, bending bent up 

or coiled rods, including cranking, 
hooking, welding or jointing the M.S. 

rods or tor confirming to I.S. 432 (Plain) 

and 1785 (Tor) steel and binding, tying 
the grills, hoisting, lowering and placing 

in proper position required for R.C.C. 

works including cost, conveyance and 

taxes of M.S. rods or tor steel and 
binding wires of 18 to 20 gauge and cost 

of all labour etc.complete in all respect. 

   - 

 Ground Floor 51.29 Qtl 9,191.20 4,71,416.6

5 

 First Floor 25.32 Qtl 9,216.02 2,33,349.6
3 

 Second Floor 3.17 Qtl 9,240.98 29,293.91 

11 25mm thick CC 1:2:2 with 6mm size CB 
chips for grading concret over roof slab 

etc. complete. 

   - 

 Ground Floor 102.93 Sqm 300.60 30,940.76 

 First Floor 85.55 Sqm 329.91 28,223.80 
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 Second Floor 20.35 Sqm 363.60 7,399.26 

12 Fly Ash Brick work with Fly Ash Bricks 

of 23cm.x 11cm.x 8cm. size having 

crushing strength not less than 75 
Kg/Cm2 in cement mortar (1:6) in 

superstructure including splays, cuttings, 

circular moldings, watering & curing for 
7 days, cost, conveyance, taxes & 

royalties of all materials, labour with 

T&P etc. complete in all respect. 

   - 

 Sub structure 4.78 Cum 4,248.54 20,308.02 

 Super structure    - 

 Ground Floor 36.18 Cum 4,286.86 1,55,098.5
9 

 First Floor 34.23 Cum 4,565.41 1,56,273.9

2 

 Second Floor 10.39 Cum 4,885.74 50,762.82 

13 20mm thick C.P. With C.M. (1:6) over 

stone masonary with cost & conveyance 
of all materials, cost of all labour, etc 

complete. 

19.50 Sqm 215.80 4,208.10 

14 12mm thick C.P.(1:6) on brick masonary 

to the smooth surface including 
watering, curing, cost, carriage, royalty 

of all materials, cost of all labour, etc 

complete as per the direction of E.I.C. 

   - 

 Ground Floor 121.80 Sqm 143.67 17,499.01 

 First Floor 110.72 Sqm 149.42 16,543.67 

 Second Floor 67.11 Sqm 155.47 10,433.32 

15 12 mm thick cement plaster (1:4) 

finished smooth to brick masonry  with 

cement punning for skirting after 
racking out joints including watering, 

curing   including cost, conveyance, 

taxes, royalties & labour with T&P etc. 

complete. 

19.71 Sqm 163.43 3,221.86 

16 Cement rule pointing including racking 

out joints ( 1:3) over brick work 

including watering, curing, cost, 
conveyance, taxes, royalties & labour 

with T&P etc. complete. 

17.54 Sqm 169.36 2,970.41 

17 16mm thick C.P. (1:6) over brick 

masonary to the smooth surface 
including watering, curing cost, carriage, 

royalty, and taxes of all materials, cost 

of all labour, etc complete as per the 
direction of E.I.C. 

   - 
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 Ground Floor 349.30 Sqm 205.63 71,826.56 

 First Floor 274.01 Sqm 210.77 57,752.54 

 Second Floor 37.65 Sqm 216.06 8,134.62 

18 Supplying, fitting & fixing of 10 mm 

thick  & size  of 600x600 mm  Glazed 

Vitrified floor tiles (GVT) of matt 
finish(WOODEN FINISH/RUSTIC 

FINISH) with veilcraft (VC )  shield( 

Scratch free/stain free) with  water 
absorption limit  between 0.08% to 3% 

and conforming to IS : 15622:2006 

(Group B Ib) laid on 20 mm thick 
cement mortar (1:4) and filling joints 

with white cement of approved quality 

including cost of all materials, etc. 

required for the work all complete as per 
direction of  E.I.C. 

   - 

 Ground Floor 86.00 Sqm 979.35 84,224.42 

 First Floor 77.05 Sqm 988.24 76,144.18 

19 Supplying, fitting & fixing of 

Chequereed tiles laid on 20 mm thick 
cement mortar (1:4) and filling joints 

with white cement of approved quality 

including cost of all materials, etc. 

required for the work all complete as per 
direction of  E.I.C. 

   - 

 Ground Floor 23.14 Sqm 574.56 13,295.40 

 First Floor 7.64 Sqm 583.46 4,457.66 

20 Fixing of  10 mm thick  & size  of 

600x600 mm  Glazed Vitrified wall tiles 
(GVT) of matt finish(WOODEN 

FINISH/RUSTIC FINISH) with 

veilcraft (VC )  shield( Scratch free/stain 
free) with  water absorption limit  

between 0.08% to 3% and conforming to 

IS : 15622:2006 (Group B Ib) in dados 

skirting and risers of steps on 12mm 
thick CP (1:3) jointed with neat cement 

slurry mixed with pigments to match the 

shade of the tiles including cost, 
carriage, cost of all labour etc. complete. 

   - 

 Ground Floor 78.40 Sqm 1,072.36 84,073.02 

 First Floor 58.38 Sqm 1,087.75 63,507.96 

21 Priming 1 coat with wall  primer water 

bond cement primer including all labour, 

materials etc. complete. 

   - 

 Ground Floor 498.20 Sqm 60.30 30,041.46 
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 First Floor    - 

 Outside 177.83 Sqm 62.84 11,174.84 

 Inside 330.78 Sqm 61.82 20,448.88 

22 Finishing wall surface with Cement 
based wall putty (water based) of 

approved make and finished smooth & 

even surface to receive painting 
including cost of scaffolding etc. with 

cost of all materials, labour etc. 

complete. 

   - 

 Ground Floor 356.90 Sqm 67.09 23,944.42 

 First Floor 330.78 Sqm 81.07 26,816.41 

23 Wall painting 2 coats with plastic 

emulsion paint of approved shade on 

new work to give an even shade 

including cost of paint etc complete. 

   - 

 Ground Floor 356.90 Sqm 79.79 28,477.05 

 First Floor 330.78 Sqm 81.42 26,932.18 

24 Wall painting two coat with any 

approved weather coat paint  including 
cost of all materials, labour and T&P 

require for the work etc. complete as 

directed by the E.I.C. 

   - 

 Ground Floor 141.30 Sqm 74.13 10,474.57 

 First Floor 177.83 Sqm 76.87 13,669.90 

25 Supplying of M.S. Door, Window with 

grills, Grills made out of M.S. Angle 

frame, M.S. Flat, Sheet  etc of approved 

section & design, electrically welded 
properly with all necessary locking 

arrengement, and 1 coat red oxide 

primer including cost of all materials, 
labour charges, carriage of materials to 

site etc. complete. 

-   - 

 M S Double leaf Door 579.36 Kg 70.20 40,671.07 

 MS Double leaf window with grill 43.23 Kg 67.97 2,938.65 

 M S Grills 961.60 Kg 55.55 53,416.88 

26 Labour for fitting & fixing of MS grills 

& shutters as per approved design 
including cost of all materials complete. 

72.04 Sqm 68.07 4,903.76 
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27 Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 

(FENESTA/ NCL VEKA Ltd.) 

casement door-60-series duly 

manufactured using UPVC  reinforced 
profiles of 60mmx  55 mm x 2.5mm for 

outer frames, 102mm x 60mm x 

2.25mm for casement door Sash profile 
and 74mm x 60mm x 2.5mm mullion 

profile capable of mounting single 

glazing system, structurally reinforced 

with hot dip galvanized upto 50 microns 
of minimum thickness of 2.0mm 

prefabricated & welded through fusion 

welding the door sash shall be fitted 
with 12mm thick WPC Board of 

Greenply make duly fixed with EPDM 

weathering seal resistance accessories 
like clipping locking system made of 

aluminium 1-no. per set of sashes and 

the system is to be installed at the site 

using anchor fasteners, silicon rubber 
sealant, easy glazing at the site, etc 

including cost, conveyance of all 

materials, accessories, labour charges, 
materials & products confirming to 

ASTM-D-638-14, EN-477-95 and other 

applicable codes and standards. 

12.48 Sqm 8,963.00 1,11,858.2
4 
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28 Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 

(FENESTA/ NCL VEKA Ltd.) three 

track -three panel sliding window-60-

seies duly manufactured using UPVC  
reinforced profiles of 108mmx 45 mm x 

2.5mm for outer frames and window 

Sash profile of 39mm x 58mm x 2.5mm 
capable of mounting single glazing 

system, structurally reinforced with hot 

dip galvanized upto 50 microns of 

minimum thickness of 1.5mm 
prefabricated & welded through fusion 

welding the window frame shall be 

fitted with 6mm thick clear toughened 
glass of SAINT GOBAIN make duly 

fixed with EPDM weathering seal 

resistance and the system is to be 
installed at the site using reinforced 

large coupler at the site using anchor 

fasteners, silicon rubber sealant, easy 

glazing/ deglazing at the site etc 
including cost and conveyance of all 

materials, accessories, labour charges, 

material & products confirming to 
ASTM-D-638-14, EN-477-95 and other 

applicable codes and standards. 

25.09 Sqm 5,984.00 1,50,138.5
6 

29 Providing, fitting, fixing up partition 

walling OEL aluminium anodized 
section No. 9210 and 9207  as single 

groove and double groove respectively 

as horizontal and vertical member and 
OEL section 4660 as Tapered clip for 

fixing up 6mm thick Black glass and 

jointing angle No. 1855 including all 
fitting ,cost of all materials, taxes, 

labour, T&P etc. complete as per 

direction of Engineer in Charge. 

5.57 Sqm 3,684.38 20,522.00 
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30 Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 

(FENESTA/ NCL VEKA Ltd.) 

ventilator/ Top hung-60-seies duly 

manufactured using UPVC reinforced 
profiles of 60mmx 55 mm x 2.5mm for 

outer frames, 75mm x 60mm x 2.25mm 

for casement window sash profile 
capable of mounting single glazing 

system, structurally reinforced with hot 

dip galvanized upto 50 microns of 

minimum thickness of 1.5mm 
prefabricated & welded through fusion 

welding and window frame shall be 

fitted with 6mm thick cleared 
thoughtened glass of SAINT-GOBAIN 

make duly fixed with EPDM weathering 

seal resistance accessories like clipping 
locking system made up of aluminium 1 

No. per set of sashes and the system is to 

be installed at the site using anchor 

fasteners, silicon rubber sealant, easy 
glazing/ deglazing at site etc including 

cost and conveyance of all materials, 

accessories, labour charges, materiasl & 
products confirming to ASTM-D-638-

14, EN-477-95 and other applicable 

codes and standards. 

1.37 Sqm 7,115.00 9,747.55 

31 Supplying, fitting and fixing of stainless 
steel of 304 grade in hand railing using 

50 mm dia of 2 mm thick circular pipe 

with Balustrade of size 32 mm x 32mm 
x 2mm @ 0.90 mtr C/C and stainless 

aquare pipe bracing of size case as per 

approved design and specification, 

buffing, polishing etc. with the cost, 
conveyance taxses of all material, cost 

of all labour etc. complete in all respect. 

10.00 Rmt 3,510.95 35,109.50 

32 Priming one coat with any approved 

primer including cost of primmer & 

labour to give an even shade excluding 

cost of primer. 

79.17 Sqm 56.50 4,473.11 
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33 Painting two coats with approved 
enamel paints of approved colour, shade 

over a coat of  primer including sand 

papering, polishing the surface, cost, 

conveyances of all materials and cost of 
all labour etc, complete as per 

specification & direction of E.I.C. 

79.17 Sqm 140.34 11,110.72 

34 Supplying all materials, labour, T&P 

and constructing inspection chamber of 

the following size  with cement 

concrete(1:3:6) using 40mm size hard 
granite metal on bed, Flyash  brickwork 

in cement mortar(1:6),moulding and 

shaping the channel inside and benching 
with cement concrete (1:2:4) using 

12mm size h.g chips,12mmthick cement 

plaster (1:4) with punning to inside, 

cement flush pointing (1:3) to outside, 
R.C.C cover slab in (1:2:4) using 12mm 

size h.g chips with RCC man hole cover, 

earthwork in excavation in all kinds of 
soil and refilling the cavity around the 

chamber including watering, curing, 

conveyance of all materials to worksite, 
payment of royalty, taxes etc all 

complete as per approved specification 

and direction of the Engineer in charge 

1.00 Each 7,754.90 7,754.90 
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35 Supplying all materials, labour, T&P 
and constructing soakway pit of the 

following size with dry brick walling 

from bottom upto invert of inlet pipe and 

Flyash brickwork in cement mortar (1:6) 
for the remaining height at top, cement 

concrete (1:4:8) using 40mm size hg 

chips on bed, 12mm thick cement plaster 
(1:4) inside and outside over masonry 

brickwork, gravel backing in the rear of 

well steining, RCC cover slab in cement 

concrete (1:2:4) using 12mm size hg 
chips fitted with iron lifting handles 

including earthwork in open well 

excavation in all kinds of soil and 
refilling of cavity around the pit & 

painting the iron works, watering, 

curing, conveyance of all materials to 
worksite, payment of royalty, taxes etc 

all complete as per approved 

specification and direction of the 

Engineer in charge 

1.00 Each 13,584.40 13,584.40 

36 Supplying all materials,labour,T&P and 

fixing Rotational moulded polyethylene 

cylindrical vertical water storage tanks 
conforming to IS : 12701--1996 

including cutting holes through the tank 

and fixing mild steel tubes and fittings 

and providing extra sockets and jam 
nuts, fixing ball valve etc, including 

hoisting upto a height of 5 metres above 

ground level and placing the tank to the 
required position and providing Flyash 

brickwork in cement mortar (1:6) of 

0.46m height in staging and in circular 

protection wall to support the tank, 
12mm thick cement plaster (1:6) over 

brickwork, R.C.C slab of size 

1.60mx1.60m and 0.10m thick, R.C.C 
beam of 0.25mx0.30m and 2.60m 

average length in cement concrete(1:2:4) 

using 12mm size h.g chips including 
centering and shuttering,  watering, 

curing, conveyance of all materials to 

worksite etc all complete as per 

specification and direction of the 
Engineer in charge 

1.00 Each 21,838.84 21,838.84 

 TOTAL (In Lakhs)    33,66,763.79 
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Total= Rs. 33,66,764.00 

 (Rupees Thirty Three Lakhs Sixty six thousand seven hundred sixty four) 

only 

 Approved for 36 (Thirty  Six) items Only. 
                                                                           

Block Development Officer, Chatrapur 
 

 

Percentage Rate Quoted in figure:- 

Percentage Rate Quoted in Words:- 

Total Tendered Amount:- 

 

 Total No. of Corrections………………. 

 Total No. of Over writings…………….. 

 Total No. of Interpolation……………... 

       Signature of the Contractor 

1. In case of downloaded from official web site: 

 

Cost of tender paper for the work “CONSTRUCTION OF NEW BUILDING AT SC 

PODAPADAR  UNDER CHATRAPUR  BLOCK” for Rs.6,000.00 (Rupees Six Thousand) 

only vide Demand Draft No. ______________- Dt. ___________ payable at Chatrapur. 
    

Block Development Officer,  

Chatrapur 

    For Office use only 

 
01. E.M.D.     Furnished / Not furnished 

Rs. _________________ 

In shape of ___________ 

Pledged/Not Pledged 

02. Valid Registration certificate:-  Copy furnished/ Not furnished 

03. PAN Card:-    Copy furnished/ Not furnished 

04. GSTIN:-                                      Copy furnished/ Not furnished 

05. Nos. of Tender paper:-   _______________ 

06. Cost of Tender paper in case of down loading i.e. Rs._________ /- in shape of 

demand draft 

 

Block Development Officer, 

Chatrapur 



 

 
 

 

 

 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, 

CHATRAPUR, GANJAM 

 
 

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER  

GOVT. OF ODISHA 

 
 

Detailed Tender call Notice 
 
 

        Name of work: 
 

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH 

WELLNESS CENTRE  AT D.BERHAMPUR  UNDER CHATRAPUR 

BLOCK 
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1. Sealed tenders are invited from the registered Contractors of 

PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form 

to be eventually drawn in P.W.D. form no.P-1 and will be received through 

registered/speed post/Tender Box( Available at Block Office) only at o/o Block 

Development Officer, Chatrapur   up to 5.30 P.M. Dtd:- 03.04.2023  for the work 

“CONSTRUCTION OF DAYCARE SUB CENTRE CUM HEALTH WELLNESS 

CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK” and will be 

opened before the tender committee in the presence of the tenderers or their 

authorized representatives at 11.00 A.M  on dated     04.04.2023    The amount of 

the estimate is approximately Rs. 33,58,871.00 (Rupees Thirty Three Lakhs Fifty 

Eight Thousand Eight Hundred Seventy  One) only. 

 

2. The tenderers should please note that the work will have to be completed within 

Nine Months commencing from the date of issue of work order. Tenderers are 

required to submit detail programme of works along with the tender which they 

consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1. 

Without these programmes of works, the tender will be considered defective. 

Authority for acceptance of tenders would rest with Block Development Officer, 

Chatrapur.  

 

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. 

Rs. 33,589.00 (Rupees Thirty Three Thousand Five Hundred Eighty Nine) only 

either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit 

Receipt of Scheduled Bank duly pledged to the Block Development Officer, 

Chatrapur otherwise their tender will not be considered.  

The earnest money will be refunded to the unsuccessful tenderers on application 

as per the terms and conditions laid down in O.P.W.D. Code and the same will be 

retained in case of the successful tenderers and will not carry any interest. 

 

4.  (a) The plan & specification for the work can be seen at the office of the 

Block Development Officer, Chatrapur during working hours and days. 

Complaints at a future date that the plan and specifications have not been seen, 

cannot be entertained. The contractor may obtain a set of tender documents for the 

work from the official web site (http//www.ganjam.nic.in) of payment of Non-

refundable fund Rs.6,000.00 (Rupees Six Thousand) only in shape of Demand 

Draft issued from any scheduled bank payable at Chatrapur. The tender must be 

submitted in a sealed cover through registered/ speed post only. The name of the 

tenderer and the name of the work are to be super scribed on the cover. 

(b) All other information can be obtained on application to the Block 

Development Officer, Chatrapur.  

The authority will not be responsible if any portion of the tender document is 

modified and in all cases this conditions stipulated in the original document kept 

in the office of the undersigned shall prevail. 

(c) The intending tenders may remit the cost of the tender papers through 

postal money order. However, the organization will not be held responsible, if 

there is any delay in receipt of tender documents by the intending contractors sent 
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by department through registered post and similarly the tender documents sent 

through registered / Speed post do not reach in the Block Development Officer, 

Chatrapur by the scheduled date and time, their offers will not be considered on 

any account even if the tender documents were dispatched by the tenderers before 

the due date. The cost of registration fees will be borne by the intending tenderers.  

 

5. Block Development Officer, Chatrapur reserves the right to reject any or all the 

tenders received without assigning any reasons thereof. 

 

6. The tenderer whose tender is selected for acceptance shall within a period of 

seven days upon written information being given to him of acceptance of his 

tender make an initial security deposit @ 1% (One percent) of the tendered 

amount. So that the earnest money and initial security deposit will be 2% of the 

tendered amount as shown in clause 3 above and sign the agreement in the 

P.W.D. Form No.-P1  for due fulfillment of contract in the office of the Block 

Development Officer, Chatrapur.  

 

The security deposit, together with the earnest money and the amount withheld 

according to the provision of P1 agreement shall be retained as security deposit 

for the fulfillment of this contract. Failure to enter into the required agreement and 

to make the security deposit as above shall entail forfeiture of the earnest money. 

No tender shall be finally accepted until the required amount of security money is 

deposited. The written agreement to be entered into between the contractor and 

the Block Development Officer, Chatrapur  shall be foundation of rights of the 

parties and the contract shall be deemed to be incomplete until the agreement has 

first been signed by the contractor and then by the proper officer authorized to 

enter into the contract on behalf of the Government. The department will accept 

the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book 

duly pledged to Block Development Officer, Chatrapur and in no other form. In 

case of tenderers who have made fixed deposits, action will be taken to degrade 

them if they decline to sign the agreement within the period as in above case. 

 

7. The rates should be quoted in words and figures and the units in words otherwise 

the tender will be liable for rejection. In case of discrepancy between words and 

figures, the words shall prevail and in case of discrepancy between unit rate and 

total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa, 

but not in Rupees and annas. The tender shall be written legibly and free from 

erasures, over writing’s or conversation of figures. Corrections where unavoidable 

should be made by scoring out initialing dating and rewriting. The tender should 

also show total of each page and grand total of whole tender. 

 

8. The contractors shall be responsible for payment of all royalties or other charges 

for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & 

Tollage charges and Octroi Taxes are to be paid by Contractor. 
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9. The tender may not, at the discretion of the competent authority, be considered 

unless accompanied by attested copies of GST certificate, non assessment 

certificate as the case may be and the original certificate produced before the 

Block Development Officer, Chatrapur at the time of opening of the tender.  

 

10. If the contractor removes any materials or stock so supplied to him from the site 

of work with a view of disposing of the same dishonestly, he should in addition to 

any other liabilities Civil or Criminal arising out of the contract be liable to pay a 

penalty equivalent to five times the price of the materials or stock according to the 

stipulated rates and the penalty to impose shall be recovered from any sum that 

may then or at any time there after become due to the contractor or from his 

security or from the proceeds of sales thereof. 

 

11. The contractor should be fully liable to indemnify the department for payment of 

any compensation under “Workman” compensation Act. VII of 1023 on account 

of the workmen being employed by him and the full amount of compensation paid 

will be recovered from the contractor. 

 

12. Every tenderer must examine the detailed specification of Orissa before 

submitting his tender. The rights is reserved without impairing the contract to 

make such increase in the quantities or items of work mentioned in the scheduled 

attached to the tender notice as may be considered necessary to complete the work 

fully and satisfactory. Such increase or decrease shall in no case invalidate the 

contract or rates. It shall be definitely understood that the Govt. do not accept any 

responsibility for the correctness or completeness of the quantities shown in the 

schedule. The schedule is liable to alteration by omission or additions or 

deduction and such omission deduction shall in no case invalidate the contract and 

no extra monetary compensation will be entertained. 

Department will not supply any materials what so ever for the work. The tenderer 

shall be financially solvent and stable for advance procurement of all materials 

required for the work vide Government of Odisha Finance Department Memo 

No.-48443/ F Code- 46 / 95 dated 11.12.1995. 

 

13. All reinforced cement concrete work should confirm to Orissa Detail standard 

specification & should be of grade M-15 and M-20 equivalent to nominal 

proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 

150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test 

conducted in accordance with IS-456 & 516 using 12mm. to 20mm. size hard 

black crusher broken granite chips. (20mm size not to exceed 25%)  

 

14. Shuttering and centering shall be with seasoned Sal wood planks and the inside of 

which shall be lined suitable sheeting and made leak proof and water tight or 

alternatively steel shuttering and centering may be used. 
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15. For the purpose of jurisdiction in the event of dispute if any the contract should be 

deemed to have been entered into within the State of Odisha and it is agreed that 

neither partly to the contract at any place outside the State of Odisha. 

 

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) 

in case of Percentage rate tender:- 

  i. The contractor has to quote percentage excess or less over the estimated 

 cost in the price bid appended to the tender document. 

 

ii. The contractors participated in the tender for more than one work may 

offer conditional rebate. Rebate offer submitted in a separate letter duly 

scanned shall be opened, declared & recorded first. The rebate so offered 

shall be considered after opening of all packages called in the same Tender 

Notice. The contractor who wish to tender for two or more works shall 

submit separate tender for each. Each tender shall have bid identification 

Number, Name & Sl. No of the work (As per IFB) to which they refer. 

 

iii. The contractor will quote percentage excess/less up to one decimal 

point only. If he writes the percentage excess/less up to two or more 

decimal points, the first decimal point shall only be considered without 

rounding off. 

 

iv. In the contract P-1 time is essence. The contractor is required to 

maintain a certain rate of progress specified in the contract. 

 

v. The quantity mentioned can be increased or reduced to the extent of 

10% for individual items subject to a maximum of 5% over the estimated 

cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

 

vi. The period of completion is fixed & can not be altered except in case of 

exceptional circumstances with due  approval of next higher authority. 

 

vii. Bills for percentage rate tenders shall be prepared at the estimated 

rates for individual items only & the percentage excess or less shall be 

added or subtracted from the gross amount of the bill.  

 

17. After the work is finished all surplus materials and debris are to removed by the 

contractor and preliminary work such as vats, mixing platform etc. are to the 

dismantled and all the materials are to be removed from the site. The ground up to 

15m wide from the building should be cleared and rough dressed. No extra 

payment will be made to the contractor on this account. The rate quoted should be 

inclusive of all these items. 

 



 

 

 

CONTRACTOR   Block Development Officer,  Chatrapur 

 

 
CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE  AT D.BERHAMPUR  UNDER CHATRAPUR  BLOCK 

 

- 5 - 

18. The contractor shall not interface with the execution of water supply or electrical 

fittings arrangement and any other works entrusted to any other agency by the 

department at any time during the progress of the work. 

 

19. The department will have the right to inspect the scaffolding and centering made 

for the work and can reject partly or fully such structures if found defective in 

their opinion. 

 

20. The contractor will have to arrange for water supply for all works and make 

sanitary arrangements at this own cost for his labour camps. Contractor has to 

arrange adequate lighting arrangements for night work whenever necessary at his 

own cost. 

 

21. Baling out water from the foundation either rainwater or sub-soil water if 

necessary should be borne by the contractor. No payment will be made for bench 

marks, level pillars profiles and enching and leveling ground where required. The 

rates quoted should be for finished items of work inclusive of these incidental 

items of work. 

 

22. All the quantities mentioned in the schedule are combined for ground floor and 

multi floors incase multistoried building the rates should be through for the same 

unless otherwise mentioned in the schedule of quantities for individuals items. 

 

23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in 

charge shall be machine mixed and vibrated and the contractor should arrange his 

own concrete mixers, vibrators and pumps etc. for the purpose. 

 

24. It should be understood clearly that no claim what so ever will be entertained. 

 

25. The tenderer shall have to abide by the CPWD safety code rule introduced by the 

Government of India Ministry of Works, housing and supply in their standing 

orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block 

Development Officer, Chatrapur during working hours & days. 

 

26. Tenders are required to abide by the fair wage clauses as introduced by the 

Government.  

 

27. The contractor will be responsible for the loss or damage of any departmental 

materials equipments supplied to him under clauses 13, 30 and 32 during 

execution of the work due to reason whatsoever and cost of such materials will be 

recovered from him at prevailing stock issue rates plus storage charges or market 

rates whichever is higher. 

 

28. The contractor should arrange at his own cost necessary tolls and plants machines 

concrete mixer & vibrators and other machineries such as pumps etc. required for 
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the efficient execution of the work and rates quoted should be inclusive of the 

running charges of such plant and cost of consumable.  

 

29. The contractor will have to submit to the Block Development Officer, 

Chatrapur, monthly return of  labour both skilled and unskilled employed by 

him on the work. 

 

30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 

carefully in addition to clauses mentioned herewith before tendering. 

 

31. No part of the contract shall be sublet without written permission of Block 

Development Officer, Chatrapur or transfer is made by power of attorney 

authorizing others to receive payment on the contractor’s behalf. 

 

32. No tender documents will be sold to the intending contractor after the last date 

stipulated for sale of tender paper. 

 

33. If further necessary information is required Assistant Engineer, Chatrapur Block 

will furnish such, but it must be clearly understood that the tenders must be 

received in order and according to the institutions. 

 

34. Cement shall be used by bags and weight of cubic meter of cement being taken as 

14.42qtl. 

 

35. The following clauses have been revised /substituted as per works Department 

office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the 

website: http://tenderodisha.gov.in . 

 

(i) Every bidder is expected before quoting his rate to inspect the site of 

proposed work. The bidder should also inspect the quarries & approach 

roads to quarries & satisfy himself/themselves about the quality & 

availability of materials. In every case of materials must comply with the 

relevant specifications. Complaints at future date that the availability of 

materials at quarries has been misjudged can not be entertained 

 

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions 
 

(ii) For the purpose of estimate, the approved quarry lead is to be provided 

judiciously. Engineers in charge would be responsible for ensuring the 

quality of materials supplied. The contractors would, however be 

responsible for procurement of materials from authorized sources & 

voluntary disclose the source of procurement for the purpose of billing. 

Besides, the bidder would be required to submit the details of quarry for 

procurement while submitting the bids. 

 

http://tenderodisha.gov.in/
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36. Government will not however after acceptance of contract rate pay any extra 

charges for lead or any other reason in case the contractor is found later on to 

have misjudged the materials available. 

 

37. All fittings for doors and windows if supplied by the contractor should be of best 

quality and should be got approved by AEE/AE/JE Chatrapur Block before they 

are used on the work. 

 

38. The tender containing extraneous conditions not covered by the tender call notice  

are liable for rejection. 

 

39.      (a) The contractor shall have to furnish a certificate in the prescribed  

 Performa enclosed herewith along the tender to effort that he is not related to any  

 officers of Block Development Officer, Chatrapur. 

 

 

 

  (b) CERTIFICATE OF NO RELATIONSHIP 

 

I / We hereby certify that I / We are / are not related to any officers of Block 

Development Officer, Chatrapur. I / We am / are also aware that if the facts 

subsequently proved to be false my / our contract will be rescinded with the 

forfeiture of E.M.D. and total security deposit and I / We shall be liable to make 

good of the loss or damage resulting from such cancellation. 

 

I / We also note that in case of non-submission of this certificate with tender my / 

our tender is liable for rejection. 

 

 

Date……………….       Signature of Tenderer 

 

40. All the tenders received will remain valid for a period Sixty days from the date of 

receipt tenders. The period of validity can also be extended if agreed to by the 

Department and the contractor. 

 

41. After completion of the work, the contractor shall arrange at his own cost all 

requisite equipments for testing building if found necessary and bear the entire 

cost of such test. 

 

42. Tenderers required to submit a list of works in their hand in the prescribed 

proforma herewith, (b) list T&P (c) List of works executed in their prescribed 

proforma enclosed herewith along with the tender. 

 

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT 

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance 

of the system of procurement of stock by Engineering Department”). 
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X     X     X 

 

2. With a view to avoiding these situations Govt. have been pleased to decide that 

with effect from 01.04.96 there will neither purchase of department store 

materials nor booking of materials to show utilization of budget provision. It will 

be the responsibility of the contractor to purchase stores and utilize them in the 

work since materials like cement, steel etc. are easily and abundantly available at 

places, there will be no difficulty for contractors to procure the same. Therefore 

the future agreement with the contractors shall be executed accordingly and 

necessary modification to the agreement from may be made. In case where 

agreement have already been executed for department supply of materials, efforts 

should be made to fulfill the same by utilization to the existing stores and also 

through inter divisional and even inter department transfer of stores. For 

utilization of the surplus materials, agreements may however be made for 

supplying of materials to the extent available. In this way the existing materials 

should be exhausted. 

 

3. Maintenance work should be undertaken by purchasing materials in case of 

departmental execution of work by directly charging to site account or through 

contractors. There should not be advance purchase of materials for the sake of 

storing and utilizing the same in future works.  

 

4. Consequent upon introduction of the new system the Engineer-in-Charge of the 

work will have to exercise strict quality control and ensure that materials used by 

the contractors conform to the standard specifications 

 

 

  X     X     X 

 

5. (a) Certificate of list of works in hand. 

 I / We do hereby certify that at present the following works are in my / our hand. 

 

Sl. 

No. 

Particulars of works 

now in hand. 

 

Amount of 

each work. 

 

 

Period in 

which the 

work is 

stipulated to 

be completed 

(in months) 

Approximate 

value of 

work done 

against each 

work on the 

date of 

submission 

of Tender. 

Department 

under which 

the work is 

being taken 

up. 

1 2 3 4 5 6 
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I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

 (b) CERTFICATE OF THE LIST OF T & P 

I / We do hereby certify that the following tools and plants, machineries and 

vehicles are in my / our possession in working orders. 
 

 (i) 
  

 (ii) 
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 (iii) 
 

 (iv) 
 

 (v) 
 

 (vi) 
 

 (vii) 

 

I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

 

 

 

Date……………….       Signature of Tenderer 

 

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED 

 I / We do hereby certify that the following works have been executed by me / us 

in the past. 
 

Sl. 

No. 

Particulars of 

works already 

executed. 

Approximate 

amount of 

each work. 

Name of 

Department 

under which 

the works 

executed. 

Period of 

commencement 

and period of 

completion. 

Whether the 

works were 

completed 

in stipulated 

period. 

1 2 3 4 5 6 

      

 

 

 

 

 

 

 

 

 

 

 

 

I / We also note that, non submission of this certificate will render my / our tender 

liable for rejection. 

 

44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab 

and other such works should be finished smooth and no extra charges for 

plastering if required shall be paid by the department. 
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45. At their opinions quote reasonable rates for each item of the work carefully so that 

the rate for one item should not be unworkably low and others too high. (Also see 

clause 60) 

 

46. The contractor shall employ one or more Engineering Graduates or Diploma 

Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. 

The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend 

to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month 

in case of Graduate Engineer, Diploma, holder engineers respectively. The period 

of employment will commencement within one months of the date of issue of 

work order and would last till the date when 90% of work is completed. Number 

of apprentices employed should be fixed by Chief Engineer in any manner so that 

the total expenditure does not exceed 1% of the tendered cost of the work (vide 

works & Transport Department, Letter No.-17331, Dt.-12.08.1966). 

 

47. The tenderer shall bear cost of various incidental sundries and contingencies 

necessitated by the work falling within following or similar category. 

 

(a) Rent, royalties and other charges of materials octroi duties all other taxes 

including sales tax, ferry / tolls conveyance charges and other cost on account of 

land and building including temporary building required by the tenderer for 

collection of materials storage housing of staff or other by the tenderer for 

purpose of work. No rent will however be payable to Government for temporary 

occupation of land or owned by Government at the site of the work. 

 

(b) Labour camps and huts necessary to suitable scale including conservancy and 

sanitary arrangements there on to the satisfaction of the local health authorities. 

 

(c) Suitable water supply including pipe water supply wherever available for the staff 

and labour as well as for works. 

 

(d) Fees and dues hired by Municipal. Canal and water supply authorities. 

 

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky 

operation. 

 

(f) Suitable fencing barriers signals including paraffin and electrical signal where 

necessary at works and approaches in order to protect the public and employees 

from accidents. 

 

(g) Compensation including cost of any suit for injury to persons or property due to 

neglect of any major precautions also sums which may become payable due to 

operation or Workmen’s compensation Act. 

 

(h) The contractor has to arrange adequate lighting arrangements for night works 

wherever necessary at his own cost. 
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(i) The contractor has to arrange all the building materials including the equipments 

required for under reamed pile foundation for starting the work. 

 

48. The prevailing percentage of I.T Department of the gross amount of the bill & 

surcharge as applicable will be deducted from the contractor’s bill towards 

income tax. 

 

49. The prevailing of GST on the gross amount of the bill will be deducted from the 

contractor’s bill. 

 

50. Under section 12 of the Contract labour regulation & abolition Act 1970, the 

contractor who undertakes execution of work through labour should produce valid 

license from licensing authority of labour department. 

 

51. The KB brick should be well burnt and of good qualities. The brick should be 

approved by the Engineer-in-Charge before use in the work and should confirm 

the minimum strengthen as per national building code. 

 

52. When department machinery will be utilized in the work by the contractors 

necessary and prevailing hire charges as fixed by the departments will be 

recovered from the contractor who may see the hire charges of the machinery in 

the office of the Block Development Officer, Chatrapur 

 

53. Under no circumstances interest in chargeable for the dues or additional dues, if 

any payable for the work. 

 

54. If the contractor quotes abnormally low rates for some items and the department 

decides to accept the tenders then the department would have the discretion of 

withholding the differential cost between the amount of low rated items and 

corresponding estimated amount from their payment due against other item till 

such low rated items are completed in full an as approved specification. 

 

55. The following clauses have been revised / substituted as per works department 

office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the 

website http://tendersodisha.gov.in . 

 

(i) Amendment to Appendix –IX, Clause-36 of OPWD Code Vol-II by 

inclusion.  If the rate quoted by the bidder is less than 15% of the tendered 

amount, then such a bid shall be rejected & the tender shall be finalized 

basing on merits of rest bids. But if more than one bid is quoted at 14.99% 

(Decimal up to two numbers will be taken for all practical purpose) less 

than the estimated cost. The tender accepting authority will finalize the 

tender through a transparent lottery system. Where all bidders / their 

authorized representative , Block Development Officer, Chatrapur & 

Committee members will remain present.  

http://tendersodisha.gov.in/
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(ii) Additional Performance Security 

 

As per works department office Memorandum No-14459 dtd-20.09.2018  Additional 

Performance Security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event only the successful bidder who 

has quoted less bid price /rates than the estimated cost put to tender shall have to 

furnish the exact amount of differential cost i.e estimated cost put to tender minus the 

quoted amount of Additional Performance Security(APS) in shape of Term Deposit 

Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block 

Development Officer, Chatrapur within seven days of issue of LoA (Letter of 

Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be 

forfeited. Further proceeding for black listing shall be initiated against bidder.  

 

 If the Contractor fails to complete the work, the amount so furnished as additional 

performance security will be forfeited in addition to the other penal clauses, if any, to 

be imposed. 

 

(B)  Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. 

For availing Incentive Clause in any project which is completed before the stipulated 

date of completion, subject to other stipulations it is mandatory on the part of the 

Block Development Officer, Chatrapur to report the actual date of completion of the 

project so that the report is received within 7 (seven) days of such completion by the 

Zilla Parishad, Ganjam. 

 

             The incentive for timely completion should be on a graduated scale of 1 (one) 

percent to 5 (five) percent of the contract value. Assessment of incentives may be 

worked out for earlier completion of work in all respect in the following scale. 

Before 30% of contract period = 5% of Contract Value 

Before 20 to 30% of contract period = 4% of Contract Value 

Before 10 to 20% of contract period = 3% of Contract Value 

Before 5 to 10% of contract period = 2% of Contract Value 

Before 5% of contract period = 1% of Contract Value 
 

56. Affidavit to be furnished by the contractor at the time of submitting of Tender 

about the authentication of Tender documents including Bank Guarantee.  

 

 An affidavit shall be furnished by the contractor at the time of submission of 

Tender papers about the authentication of tender documents including Bank Guarantee 

(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by 

Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, 

dt-04.03.04 respectively). 

 

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement. 
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 In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing 

major works should possesses full-fledged field laboratory for testing of the quality of the 

work. Under the same clause, the following provision is to be made as per Works 

Department No.-12351/W, dated 23.07.2004. 

1) An Engineering personnel of the executing agency should be present at work 

site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. 

P.D(Tech), Zilla Parishad & other senior officilas. 

2) Brick Masonry Display Board should be constructed by the executive agency 

indicating Name of the department, Name of the work, estimated cost, 

financial year etc as per the direction of Engg- in- Charge. 

 

 

Total        Clauses Only 

 

 

 

 

 

         AEE/AE                                                              Block Development Officer, 

 Chatrapur Block.                                                     Chatrapur 

 

 

Issued to Sri…………………………………………..Contractor……………………….. 

Class………………………………………………………………………………………... 

 

SCHEDULE OF QUANTITY & ABSTRACT OF COST 

 

Name of the Work: - CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH 

WELLNESS CENTRE  AT D.BERHAMPUR  UNDER CHATRAPUR  BLOCK 
 

Estimated Cost: - Rs.33,58,871.00    EMD: - Rs. 33,589.00 

Sl. 
No 

Description of Items Quantity Unit Rate        Amount    

1 

Earth Work  in  excavation  of  foundation 
in hard soil within initial leads of 50m & 
lifts of 1.5m including dressing and 
levelling of bed etc. and adding 
contractor's profit and over head 
charges, etc. complete in all respect. 

106.32 Cum 195.37 20,771.74 

2 

Extra lifts of 1.50 mtr or part thereof over 
the initial lift of 1.5 mtr in all kinds of 
embankments and road works and 
ordinary earthwork in general. 

3.21 Cum 210.74 676.48 
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3 

Excavation of foundation in hard rock 
(granite) removed by chiselling including 
dressing and levelling the bed not 
exceeding 1.50 mtr. in depth and 
depositing the soil within initial lead of 
50 mtr. and as per specification approved 
by the Department. 

3.21 Cum 2,150.73 6,903.83 

4 

Supplying & filling of foundation with 
course sand well watered and rammed 
including cost, cost of all labour, carriage, 
royalty complete in all respect.  

107.65 Cum 428.57 46,135.56 

5 

Cement Concrete (1:3:6) using 40mm  
size hard granite C.B. metal approved 
quality from approved quarry including 
cost, carriage, royalty, cost of all labour. 
etc complete and as directed by E.I.C. 

26.48 Cum 4,389.95 1,16,245.88 

6 

Supplying all materials, labour, T&P and 
providing cement concrete (1:1.5:3) with 
12mm size hard broken granite chips for 
R.C.C works including hoisting, laying, 
watering, curing, conveyance of all 
materials to worksite, payment of 
royalty, taxes etc all complete as per 
specification and direction of the E.I.C 

1.04 Cum 6,427.00 6,684.08 

7 

Cement Concrete (1:2:4) using 12mm  
size hard granite C.B. chips approved 
quality from approved quarry including 
cost, carriage, royalty, cost of all labour. 
etc complete and as directed by E.I.C.  

2.87 Cum 5,776.94 16,579.82 

8 

Random Rubble stone masonry in cm 
(1:6) in foundation & plinth using gh 
stones of app quality, including splays, 
cuttings, circular moldings, watering, 
curing, cost, conveyance, taxes, royalties 
of all materials & labour with T&P etc. 
complete in all respect. 

34.33 Cum 3,406.40 1,16,941.71 

9 

R.C.C. M-20 grade with 20mm and down 
grade C.B. chips of approved quality from 
approved quarry including hoisting, 
laying hire charges of concrete mixture, 
vibrator, watering, curing and cost of all 
materials and labour, centering 
shuttering etc complete but excluding 
cost of reinforcement. 

   
- 
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  A) COLUMN BASE FOOTING 14.35 Cum 4,764.98 68,377.46 

  B)COLUMN SUPER STRUCTURE 
   

- 

  Ground Floor 4.25 Cum 10,666.46 45,332.46 

  First Floor 2.93 Cum 11,965.01 35,057.47 

  Second Floor 1.03 Cum 13,505.96 13,911.13 

  C) PLINTH BAND  5.54 Cum 5,134.67 28,446.07 

  D) LINTEL BAND 
   

- 

  Ground Floor 2.47 Cum 8,438.63 20,843.42 

  First Floor 2.03 Cum 9,291.64 18,862.02 

  E) CHAJJA  
   

- 

  Ground Floor 18.37 Sqm 788.28 14,480.70 

  First Floor 10.57 Sqm 891.67 9,424.95 

  F)BEAM  
   

- 

  Ground Floor 5.23 Cum 10,666.46 55,785.59 

  First Floor 3.76 Cum 11,965.01 44,988.43 

  G) STAIRCASE 2 
   

- 

  Ground Floor 1.63 Cum 9,546.98 15,561.58 

  First Floor 1.63 Cum 10,621.63 17,313.25 

  H) ROOF SLAB 
   

- 

  Ground Floor 13.41 Cum 9,050.75 1,21,370.56 

  First Floor 10.69 Cum 10,026.17 1,07,179.73 

  Second Floor 2.03 Cum 11,179.36 22,694.09 

10 

Straightening, cutting, bending bent up or 
coiled rods, including cranking, hooking, 
welding or jointing the M.S. rods or tor 
confirming to I.S. 432 (Plain) and 1785 
(Tor) steel and binding, tying the grills, 
hoisting, lowering and placing in proper 
position required for R.C.C. works 
including cost, conveyance and taxes of 
M.S. rods or tor steel and binding wires of 
18 to 20 gauge and cost of all labour 
etc.complete in all respect. 

   
- 

  Ground Floor 51.29 Qtl 8,719.58 4,47,227.26 

  First Floor 25.32 Qtl 8,743.94 2,21,396.56 

  Second Floor 3.17 Qtl 8,768.43 27,795.92 

11 
25mm thick CC 1:2:2 with 6mm size CB 
chips for grading concret over roof slab 
etc. complete. 

   
- 

  Ground Floor 102.93 Sqm 292.72 30,129.67 

  First Floor 85.55 Sqm 321.45 27,500.05 

  Second Floor 20.35 Sqm 354.51 7,214.28 
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12 

Fly Ash Brick work with Fly Ash Bricks of 
23cm.x 11cm.x 8cm. size having crushing 
strength not less than 75 Kg/Cm2 in 
cement mortar (1:6) in superstructure 
including splays, cuttings, circular 
moldings, watering & curing for 7 days, 
cost, conveyance, taxes & royalties of all 
materials, labour with T&P etc. complete 
in all respect. 

   
- 

  Sub structure 4.78 Cum 4,238.31 20,259.12 

  Super structure 
   

- 

  Ground Floor 36.18 Cum 4,276.63 1,54,728.47 

  First Floor 34.23 Cum 4,549.86 1,55,741.64 

  Second Floor 10.39 Cum 4,864.09 50,537.87 

13 

20mm thick C.P. With C.M. (1:6) over 
stone masonary with cost & conveyance 
of all materials, cost of all labour, etc 
complete. 

19.50 Sqm 211.18 4,118.01 

14 

12mm thick C.P.(1:6) on brick masonary 
to the smooth surface including watering, 
curing, cost, carriage, royalty of all 
materials, cost of all labour, etc complete 
as per the direction of E.I.C. 

   
- 

  Ground Floor 121.80 Sqm 140.77 17,145.79 

  First Floor 110.72 Sqm 146.41 16,210.29 

  Second Floor 67.11 Sqm 152.34 10,223.50 

15 

12 mm thick cement plaster (1:4) 
finished smooth to brick masonry  with 
cement punning for skirting after racking 
out joints including watering, curing   
including cost, conveyance, taxes, 
royalties & labour with T&P etc. 
complete. 

19.71 Sqm 159.36 3,141.62 

16 

Cement rule pointing including racking 
out joints ( 1:3) over brick work 
including watering, curing, cost, 
conveyance, taxes, royalties & labour 
with T&P etc. complete. 

17.54 Sqm 165.82 2,908.32 

17 

16mm thick C.P. (1:6) over brick 
masonary to the smooth surface 
including watering, curing cost, carriage, 
royalty, and taxes of all materials, cost of 
all labour, etc complete as per the 
direction of E.I.C. 

   
- 

  Ground Floor 349.30 Sqm 201.45 70,366.49 

  First Floor 274.01 Sqm 206.48 56,578.68 
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  Second Floor 37.65 Sqm 211.67 7,969.31 

18 

6 mm thick C.P. (1:4) to RCC surfaces 
finished smooth including closed deep 
chiping and slury treatment , watering, 
curing cost, carriage & royalty  of all 
materials, cost of all labour,  etc complete 
as per the direction of  E.I.C.        

   
- 

  Ground Floor 86.00 Sqm 157.67 13,559.62 

  First Floor 64.05 Sqm 161.61 10,351.12 

19 

Supplying, fitting & fixing of 10 mm thick  
& size  of 600x600 mm  Glazed Vitrified 
floor tiles (GVT) of matt finish(WOODEN 
FINISH/RUSTIC FINISH) with veilcraft 
(VC )  shield( Scratch free/stain free) 
with  water absorption limit  between 
0.08% to 3% and conforming to IS : 
15622:2006 (Group B Ib) laid on 20 mm 
thick cement mortar (1:4) and filling 
joints with white cement of approved 
quality including cost of all materials, etc. 
required for the work all complete as per 
direction of  E.I.C.  

   
- 

  Ground Floor 86.00 Sqm 968.22 83,266.50 

  First Floor 77.05 Sqm 976.96 75,274.40 

20 

Supplying, fitting & fixing of Chequereed 
tiles laid on 20 mm thick cement mortar 
(1:4) and filling joints with white cement 
of approved quality including cost of all 
materials, etc. required for the work all 
complete as per direction of  E.I.C.  

   
- 

  Ground Floor 23.14 Sqm 563.43 13,037.66 

  First Floor 7.64 Sqm 572.18 4,371.42 

21 

Fixing of  10 mm thick  & size  of 600x600 
mm  Glazed Vitrified wall tiles (GVT) of 
matt finish(WOODEN FINISH/RUSTIC 
FINISH) with veilcraft (VC )  shield( 
Scratch free/stain free) with  water 
absorption limit  between 0.08% to 3% 
and conforming to IS : 15622:2006 
(Group B Ib) in dados skirting and risers 
of steps on 12mm thick CP (1:3) jointed 
with neat cement slurry mixed with 
pigments to match the shade of the tiles 
including cost, carriage, cost of all labour 
etc. complete. 

   
- 

  Ground Floor 118.23 Sqm 1,065.06 1,25,922.04 
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  First Floor 58.38 Sqm 1,080.18 63,066.14 

22 
Priming 1 coat with wall  primer water 
bond cement primer including all labour, 
materials etc. complete. 

   
- 

  Ground Floor 458.37 Sqm 59.42 27,236.35 

  First Floor 
   

- 

  Outside 177.83 Sqm 61.93 11,013.01 

  Inside 330.78 Sqm 60.91 20,147.87 

23 

Finishing wall surface with Cement based 
wall putty (water based) of approved 
make and finished smooth & even surface 
to receive painting including cost of 
scaffolding etc. with cost of all materials, 
labour etc. complete.  

   
- 

  Ground Floor 317.07 Sqm 66.22 20,996.38 

  First Floor 330.78 Sqm 79.93 26,439.32 

24 

Wall painting 2 coats with plastic 
emulsion paint of approved shade on 
new work to give an even shade 
including cost of paint etc complete. 

   
- 

  Ground Floor 317.07 Sqm 78.83 24,994.63 

  First Floor 330.78 Sqm 80.44 26,608.02 

25 

Wall painting two coat with any 
approved weather coat paint  including 
cost of all materials, labour and T&P 
require for the work etc. complete as 
directed by the E.I.C.  

   
- 

  Ground Floor 141.30 Sqm 73.18 10,340.33 

  First Floor 177.83 Sqm 75.87 13,492.09 

26 

Supplying of M.S. Door, Window with 
grills, Grills made out of M.S. Angle frame, 
M.S. Flat, Sheet  etc of approved section & 
design, electrically welded properly with 
all necessary locking arrengement, and 1 
coat red oxide primer including cost of all 
materials, labour charges, carriage of 
materials to site etc. complete.  

- 
  

- 

  M S Double leaf Door 579.36 Kg 70.20 40,671.07 

  MS Double leaf window with grill 43.23 Kg 67.97 2,938.65 

  M S Grills 961.60 Kg 55.55 53,416.88 

27 
Labour for fitting & fixing of MS grills & 
shutters as per approved design 
including cost of all materials complete. 

72.04 Sqm 68.07 4,903.76 
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28 

Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 
(FENESTA/ NCL VEKA Ltd.) casement 
door-60-series duly manufactured using 
UPVC  reinforced profiles of 60mmx  55 
mm x 2.5mm for outer frames, 102mm x 
60mm x 2.25mm for casement door Sash 
profile and 74mm x 60mm x 2.5mm 
mullion profile capable of mounting 
single glazing system, structurally 
reinforced with hot dip galvanized upto 
50 microns of minimum thickness of 
2.0mm prefabricated & welded through 
fusion welding the door sash shall be 
fitted with 12mm thick WPC Board of 
Greenply make duly fixed with EPDM 
weathering seal resistance accessories 
like clipping locking system made of 
aluminium 1-no. per set of sashes and the 
system is to be installed at the site using 
anchor fasteners, silicon rubber sealant, 
easy glazing at the site, etc including cost, 
conveyance of all materials, accessories, 
labour charges, materials & products 
confirming to ASTM-D-638-14, EN-477-
95 and other applicable codes and 
standards. 

12.48 Sqm 8,963.00 1,11,858.24 
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29 

Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 
(FENESTA/ NCL VEKA Ltd.) three track -
three panel sliding window-60-seies duly 
manufactured using UPVC  reinforced 
profiles of 108mmx 45 mm x 2.5mm for 
outer frames and window Sash profile of 
39mm x 58mm x 2.5mm capable of 
mounting single glazing system, 
structurally reinforced with hot dip 
galvanized upto 50 microns of minimum 
thickness of 1.5mm prefabricated & 
welded through fusion welding the 
window frame shall be fitted with 6mm 
thick clear toughened glass of SAINT 
GOBAIN make duly fixed with EPDM 
weathering seal resistance and the 
system is to be installed at the site using 
reinforced large coupler at the site using 
anchor fasteners, silicon rubber sealant, 
easy glazing/ deglazing at the site etc 
including cost and conveyance of all 
materials, accessories, labour charges, 
material & products confirming to ASTM-
D-638-14, EN-477-95 and other 
applicable codes and standards. 

25.09 Sqm 5,984.00 1,50,138.56 

30 

Providing, fitting, fixing up partition 
walling OEL aluminium anodized section 
No. 9210 and 9207  as single groove and 
double groove respectively as horizontal 
and vertical member and OEL section 
4660 as Tapered clip for fixing up 6mm 
thick Black glass and jointing angle No. 
1855 including all fitting ,cost of all 
materials, taxes, labour, T&P etc. 
complete as per direction of Engineer in 
Charge.  

5.57 Sqm 3,668.71 20,434.71 
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31 

Supplying, fitting & fixing of Un-
plasticized Poly Vinyl Chloride (UPVC) 
(FENESTA/ NCL VEKA Ltd.) ventilator/ 
Top hung-60-seies duly manufactured 
using UPVC reinforced profiles of 60mmx 
55 mm x 2.5mm for outer frames, 75mm 
x 60mm x 2.25mm for casement window 
sash profile capable of mounting single 
glazing system, structurally reinforced 
with hot dip galvanized upto 50 microns 
of minimum thickness of 1.5mm 
prefabricated & welded through fusion 
welding and window frame shall be fitted 
with 6mm thick cleared thoughtened 
glass of SAINT-GOBAIN make duly fixed 
with EPDM weathering seal resistance 
accessories like clipping locking system 
made up of aluminium 1 No. per set of 
sashes and the system is to be installed at 
the site using anchor fasteners, silicon 
rubber sealant, easy glazing/ deglazing at 
site etc including cost and conveyance of 
all materials, accessories, labour charges, 
materiasl & products confirming to 
ASTM-D-638-14, EN-477-95 and other 
applicable codes and standards. 

1.37 Sqm 7,115.00 9,747.55 

32 

Supplying, fitting and fixing of stainless 
steel of 304 grade in hand railing using 
50 mm dia of 2 mm thick circular pipe 
with Balustrade of size 32 mm x 32mm x 
2mm @ 0.90 mtr C/C and stainless 
aquare pipe bracing of size case as per 
approved design and specification, 
buffing, polishing etc. with the cost, 
conveyance taxses of all material, cost of 
all labour etc. complete in all respect. 

10.00 Rmt 3,506.51 35,065.10 

33 

Priming one coat with any approved 
primer including cost of primmer & 
labour to give an even shade excluding 
cost of primer.   

79.17 Sqm 55.62 4,403.44 

34 

Painting two coats with approved enamel 
paints of approved colour, shade over a 
coat of  primer including sand papering, 
polishing the surface, cost, conveyances 
of all materials and cost of all labour etc, 
complete as per specification & direction 
of E.I.C. 

79.17 Sqm 138.28 10,947.63 
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35 

Supplying all materials, labour, T&P and 
constructing inspection chamber of the 
following size  with cement 
concrete(1:3:6) using 40mm size hard 
granite metal on bed, Flyash  brickwork 
in cement mortar(1:6),moulding and 
shaping the channel inside and benching 
with cement concrete (1:2:4) using 
12mm size h.g chips,12mmthick cement 
plaster (1:4) with punning to inside, 
cement flush pointing (1:3) to outside, 
R.C.C cover slab in (1:2:4) using 12mm 
size h.g chips with RCC man hole cover, 
earthwork in excavation in all kinds of 
soil and refilling the cavity around the 
chamber including watering, curing, 
conveyance of all materials to worksite, 
payment of royalty, taxes etc all complete 
as per approved specification and 
direction of the Engineer in charge. 

1.00 Each 7,598.60 7,598.60 

36 

Supplying all materials, labour, T&P and 
constructing soakway pit of the following 
size with dry brick walling from bottom 
upto invert of inlet pipe and Flyash 
brickwork in cement mortar (1:6) for the 
remaining height at top, cement concrete 
(1:4:8) using 40mm size hg chips on bed, 
12mm thick cement plaster (1:4) inside 
and outside over masonry brickwork, 
gravel backing in the rear of well 
steining, RCC cover slab in cement 
concrete (1:2:4) using 12mm size hg 
chips fitted with iron lifting handles 
including earthwork in open well 
excavation in all kinds of soil and refilling 
of cavity around the pit & painting the 
iron works, watering, curing, conveyance 
of all materials to worksite, payment of 
royalty, taxes etc all complete as per 
approved specification and direction of 
the Engineer in charge  

1.00 Each 13,356.80 13,356.80 
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37 

Supplying all materials,labour,T&P and 
fixing Rotational moulded polyethylene 
cylindrical vertical water storage tanks 
conforming to IS : 12701--1996 including 
cutting holes through the tank and fixing 
mild steel tubes and fittings and 
providing extra sockets and jam nuts, 
fixing ball valve etc, including hoisting 
upto a height of 5 metres above ground 
level and placing the tank to the required 
position and providing Flyash brickwork 
in cement mortar (1:6) of 0.46m height in 
staging and in circular protection wall to 
support the tank, 12mm thick cement 
plaster (1:6) over brickwork, R.C.C slab of 
size 1.60mx1.60m and 0.10m thick, R.C.C 
beam of 0.25mx0.30m and 2.60m 
average length in cement concrete(1:2:4) 
using 12mm size h.g chips including 
centering and shuttering,  watering, 
curing, conveyance of all materials to 
worksite etc all complete as per 
specification and direction of the 
Engineer in charge 

1.00 Each 21,512.19 21,512.19 

  TOTAL (In Lakhs) 
   

33,58,870.95 

 

Total= Rs. 33,58,871.00 

 (Rupees Thirty Three Lakhs Fifty Eight Thousand Eight Hundred Seventy 

One)only 

 Approved for 37 (Thirty  Seven) items Only. 
                                                                           

Block Development Officer, Chatrapur 
 

 

Percentage Rate Quoted in figure:- 

Percentage Rate Quoted in Words:- 

Total Tendered Amount:- 

 

 Total No. of Corrections………………. 

 Total No. of Over writings…………….. 

 Total No. of Interpolation……………... 

       Signature of the Contractor 

1. In case of downloaded from official web site: 

 

Cost of tender paper for the work “CONSTRUCTION OF DAYCARE SUBCENTRE CUM 

HEALTH WELLNESS CENTRE  AT D.BERHAMPUR  UNDER CHATRAPUR  BLOCK” for 
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Rs.6,000.00 (Rupees Six Thousand) only vide Demand Draft No. ______________- Dt. 

___________ payable at Chatrapur. 
    

Block Development Officer,  

Chatrapur 
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For Office use only 

 
01. E.M.D.     Furnished / Not furnished 

Rs. _________________ 

In shape of ___________ 

Pledged/Not Pledged 

02. Valid Registration certificate:-  Copy furnished/ Not furnished 

03. PAN Card:-    Copy furnished/ Not furnished 

04. GSTIN:-                                      Copy furnished/ Not furnished 

05. Nos. of Tender paper:-   _______________ 

06. Cost of Tender paper in case of down loading i.e. Rs._________ /- in shape of 

demand draft 

Block Development Officer, 

Chatrapur 


