OFFICE OF THE DIVISIONAL FOREST OFFICER, BRAHMAPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, E. Mail ! rhampur@odisha.gov.in
Tender Call Notice No. 2|6 /1F- (ACCOUNTS) 51/23
Dated, Brahmapur the O'F#.September, 2023

Divisional Forest Officer, Brahmapur Division invites offline in single cover from “C & D
class” contractor registered with the State Governments and Contractor of equivalent Grade/Class
registered with central Government/MES/Railways for execution of civil works on production of definite
proof from the appropriate authority in prescribed form to be eventually drawn in Forest Department
FORM-P-1 for the work “Safe Bathing Ghats”

Document Download:

The tender document having detailed instructions and terms & conditions are available
on the website www.odishaforestin / https://ganjam.nicin. Detailed sheet for the tender is as under:

MemoNo_b6543  .dt_07-09-2% 2023

Copy along with its enclosure submitted to the Deputy Director, Information & Public
Relation Department (Adv), & Deputy Secretary to Government of Odisha, Bhubaneswar for information
and necessary action. He is requested to publish in two Odia / English Daily News Papers (All editions).

Divisio orest
Officer Brahmapur Division

Memo No__b5Y49 dt___0709.23 2023

Copy along with its enclosure submitted to the Dy. Conservator of Forests,
(Admin) Office of the Principal Chief Conservator of Forests, Wild Life & Chief Wild Life
Warden Odisha, Bhubaneswar for favour of kind information and necessary action with

reference to his memo no 9833 dt 04.09.2023.
Divisi Forest

Officer Brahmapur
Division

MemoNo_ 6550  .dt_ 07.09-23 2023

Copy along with its enclosure submitted to the Additional Principal Chief
Conservator of Forests, (IT & GIS), Office of the Principal Chief Conservator of Forests,
Odisha, Bhubaneswar for favour of kind information and necessary action. He is requested to
upload the Tender Notice in the Website of PCCF, Odisha at an early date.

Divisional eqt Officer
Brahmapur Division



MemoNo__bS5&| .dt__ b0F.09.23 2023
Copy along with its enclosure submitted to the Regional Chief Conservator of
Forests, Brahmapur Circle, Brahmapur for favour of kind information and necessary action.

Division t Officer
Brahmapur Division
Memo No_ L5852 dt_p¥.09-29 2023
Copy along with its enclosure forwarded to the District Information Officer, NIC,
Collectorate, Ganjam Chatrapur for information and necessary action. He is requested to
display the Tender Notice in the District Website.

Division rest Officer
Brahmapur Division

4
Memo No 6553{ ’ dt__0F+.09:-23 2023
Copy along with its enclosure forwarded to the All Forest Range Officers,
Brahmapur Forest Division for information and necessary action. They are instructed to
display the Tender Notice on their respective Range Office Notice Board.

Divisio est Officer
Brahmapur Division
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OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Jlfob-_- 1—91

ol oy o 0 i = R oy ich=a Amz iR
cmali-gio.pernampur@odising.gov. if

Bid Identification No. 2.\ & /IF Dated ©fySeptember 2023.

TENDER FOR CONSTRUCTION OF SAFE BATHING GHAT AT
KHAMRIGAON IN DIGAPAHANDI RANGE OF BERHAMPUR FOREST
DIVISION

The Divisional Forest Officer, Brahmapur Forest Division on behalf of
Governor of Odisha invites percentage rate bid in OFF-LINE mode from eligible contractors
with valid licenses for execution of Building & other work as detailed in DTCN

1. Nature of Works .- | Construction of Bathing Ghat

2. No. of Work - | 1 Nos

3. [Tender Form Cost - | Rs.4000/- for each Bathing Ghat

4. (Class of Contractor - | “C” & “D” Class Contractor
Availability of bid document in the | :- | From Dt. 07.09.2023 10.00 A.M. to

5. [Office of the Divisional Forest Dt. 21.09.2023. 5.00 P.M.
Officer, Brahampur Division.

6 Last date and time of submission of 21.09.2023. at 5.00 PM

" |bids in tender box of office
7. |Date of opening of Bid - | Dt. 22.07.2023 at 11.00 AM

8. [The bidders have to participate in OFF-LINE bidding only.

Divisional Officer
Brahmagpur Division



OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR DIVISION

AT-COURTPETA, BRAHMAPUR 760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, :

TENDER CALL NOTICE FOR CONSTRUCTION OF SAFE BATHING GHAT AT KHAMRIGAON
IN DIGAPAHANDI RANGE OF BERHAMPUR DIVISION DURING THE FINANCIAL YEAR
2023-24

Sealed tenders are invited offline mode for the construction works as detailed
in the table, from the class of eligible contractors as mentioned in column-8 registered with
the State Governments having Civil license and Contractors of equivalent Grade / Class
Registered with Central Government for execution of Civil Works. The proof of registration
from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder
who has not registered under state government has to register under the appropriate
registering authority of the State Government of Odisha in appropriate class of eligibility
before award of the work. The Term and Conditions mentioned in the standard bidding
documents so as to reach in the O/o The Divisional Forest Officer, Brahmapur on or before
21.09.2023 up to 05.00 P.M. through Regd. Post/Speed Post/Courier Service and can be
dropped in Tender Box placed in the Office of the Divisional Forest Officer, Brahampur. The
standard bidding documents with terms conditions to be downloaded from
www.odishaforestin/tenders & http://ganjam.nic.in.

The tender documents contains the Term & Conditions can be obtained in
person from the [/c Section Officer or from the Dealing Assistant, O/o The Divisional Forest
Officer, Berhampur Forest Division on any working days during office hour [10.00 AM. to
05.00 P.M.) from 07.09.2023 to 21.09.2023 on production of the cost of tender paper of Rs
4000/- (Four Thousand) only in shape of Demand Draft drawn in favour of the Divisional
Forest Officer, Berhampur Forest Division on any Nationalized Bank at Berhampur, Ganjam,
Odisha.

Division st Officer,
Brahmapur Division.



OFFICE OF THE DIVISIONAL FORES

T OFFICER, BERHAMPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, - mall-dfo. berhampur@odisha.gov.in

The DIVISIONAL FOREST OFFICER, BERHAMPUR FOREST DIVISION on behalf of Governor of
Odisha invites Percentage Rate bids in single cover system in offline mode for the construction works as
detailed in the table, from the class of eligible contractors as mentioned in column-8 registered with the State
Governments having Civil license and Contractors of equivalent Grade / Class Registered with Central
Government for execution of Civil Works. The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who has not registered under state government has to
register under the appropriate registering authority of the State Government of Odisha in appropriate class of
eligibility before award of the work. The bidder may submit bids for the following works.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &
Conditions of contract as follows:

Appropriate ;
SI Concerned value of CestufBid | Costal Class of Period of
i Name of the Werk Area of the work papers EMD ; i
No T.LA Amount : Bidders | Completion
" (in Rs) (In Rs.)
(in Rs)
1 2 3 4 5 6 7 § 9
1 |Construction of 1 nos, of Safe Brahmapur| 11,04,000/-f  4,000/- | 22,000/-| “C"&“D" 3 Months
Bathing Ghat in Brahmapur Division Class
Forest Division.
3: The Bid documents will be available in the website: vwww odishatorest in/hitps.ganjam.nic.in.
4, Bids shall be received only “Offline” from 07.09.2023, 10 AM to 21.09.2023, 05.00 PM.
5 The Original Documents only through Regd./Speed post / by person should reach on or before dated
21.09.2023. up to 05:00PM and other means of posting are not allowed.
6: Bids received offline shall be opened at 11:00 AM on dated. 22.09.2023 in the Office of the undersigned in
presence of the Bidders who choose to attend. Bidders who participate in the Bid can witness the opening of
Bids.
7] The successful bidder shall produce original Registration certificate, PAN, GST Registration Certificate on
days of opening of tender before the undersigned for verification, otherwise his/her bid shall be liable for
rejection.
8: The cost of Bid documents in shape of Demand draft / Bankers cheque issued from any nationalized/
scheduled Bank may be prepared in the name of the Divisional Forest Officer, Brahmapur Forest Division.
9: Additional Performance Security shall be obtain from the Bidder when the Bid amount is less then

estimated cost put to tender. In such an event only the successful Bidder who has quoted less Bid price rates
then the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated




10:

11:

12:

13:

14:

15:

16:

Division within seven days otherwise the Bid shall be cancelled and the security deposit shall be forfeited.
Further proceeding for black listing shall be initiated against the Bidder.

If the rate quote by the Bidder is less than 15% of the tender amount. Then such a Bid shall be rejected and
tender shall be finalized basing on merits of the rest Bids, but if more than 1 bid is quoted at 14.99%
(Decimals up to 2 Nos. will be taken for all practical purposes) less than estimated cost, the tender
accepting authority will finalize the tender through a transparent lottery system where all Bidders/ their
authorized representatives, the concerned Divisional Forest Officer and committee will remain present.

Other details can be seen in the Biding documents.

Any undertaking for any required documents will not be allowed, the tender will be rejected during
evaluation.

The estimated cost is inclusive of GST 18%.
The cost of labour cess is (@1% over and above the work value.

Valid and up to date required document should be enclosed falling which the concerned tender paper of the
Bidder will be canceled without any further correspondence.

The Authority reserves the right to cancel any or all the Bids without assigning any reasons thereof.

Divisional Fore icer,
Brahmapur Division.



Detail Estimate for Construction of Safe Bathing Ghat

sl. No Df&gﬁ‘:" No | Length | Breadth/dia | Height | Qty Unit Rate Amount
Excavation of bore hole 250m.m.dia 2mt long double under Rammed pile foundation etc. complete-16
nos.x 2.0mt=32.0 mt@ 335.45 P/no
1
16 2 250mm 32 200mm 650.7 20,822.40
bore of 1
mt height
2 R.C.C.in(1:1:5:3) with 10mm size bhg chips including hoisting lowering inside PVC pipe of different
size
4nosx 3.14x0.10x0.10 x5 mt = 0.628 Cum.
08nos x3.14x0.10 x 0.10 x 6mt = 1.5072 cum.
4nos x 3.14 x 0.10x0.10x6mt  =0.7536 Cum.
Total: 2.8888 cum. @ 8831.56 / cum.
_ | [ | [ | 2889 | Cum [ 12832 | 37,6781
2 Cutting, Bending, binding & tying the grill & placing inside the PVC pipe with proper position of M.S
rod & binding rod ect. 290 Qd
@1Qtl/cum @ 8425.28 P / Qtl
[ | [ i J29 Jau | 12425 36,033.31
4 Setting of Znos Iron angle one side sharpen & 2nos. Hole in body for binding with the jali both side of
the Gl Angle covered R.C.C. pillar & two line Iron flat setted with 32 nos of Iron clamp by using nut &
bolt After fixing of the pillar for strenghening of the same.
6.19kg angle for each set x 16 set = 99.00 Kg.
32mt x 2line x 2kg =128.0 Kg.
Clamp 32nosx0.6kgP /no =19.20Kg
Not & bolt =3.0 kg
Total: 249.20 kg @ Rs.90.00 / kg
| [ | | | 2492 | kg 90 22,428.00
- Short carriage & fixing of 16 nos P.V.C. covered R.C.C. pillar by keeping one country boat with 15,000.00
maintaining all safety measures on L.S.
Filling of gap by using filling sand to each hole after setting of P.V.C. Covered R.C.C. Pillar for better
compact & setting of size.
6 size of bore hole-  16nos x 3.14 x 0.25x0.25x2mt = 6.28 cum
Deduct size pillar - 16nos x 3.14x 0,05x0.05x2mt =0.2512 cum
Final requirement 6.0288 Cum @ Rs.1024.74 P/cum
| 6029 | cum | 10247 6,177.95
7 Cost of G.I chain link mesh of 58mtr. X 6mtr =348 Sgm. tr @ 310 per sqmtr
] [ ‘ ] [ 348 i sqmt \ 670.00 233,160.00
g Cost of 16 nos MS GI Angle of 0D 80X80X3 including the cost of all ect. Complete.-8mtr long x 16nos
@ Rs.3660/no = 58560.00
| 16 ra mtr | 3" ] I 16 | nos | 3660.00 | 58,560.00
9 Coaltaring, laying, binding @ fixing of G.I chain link mesh with GI Locked with pillar with GI angle 211,000.00
10 Excavation of slushy, claye & sandy soil inside the bathing ghat of size given bellow and spread the
dugout soil outside smoothly by using spade & Pan over an ontial lead of 50 mt. & lift of 1.5 mt. to
make the bathing ghat all time usable.
102 mt. xBmtx 2 mt=71.415 cum @ Rs. 151.80/ cum.
| | | | 1632 | cum | 283.00 461,856.00
11 Add 1% labour cess 2.,000.00
Total 1,104,105.48

(Rupees Eleven lakh Four Thousand One Hundred Five Rupees and forty eight Paisa ) only

~ L L,
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APPLICATION — TECHNICAL BID

1. Name of Tendering Civil Work Contractor
with full address (Block Letter)

2. Contact No. and E-Mail ID of Contractor
3. PAN No. (please furnish document)
4. GST details (please furnish document)

5. Works Department License

6. Contractor Registration No.
(Please furnish document)

7. Experience as a contractor :
(Proof of experience to be enclosed work orders
and completion certificates)

8. Income tax returns of the Contractor/
Firms for the last three years
(Copies) 2020-21, 2021-22 & 2022-23

9. Aadhar Card No. (Xerox copy)

10. Tender Paper cost @ 4,000/- in shape of DD

11. EMD 2% of Project cost @ Rs. 22,000/-
In-shape of DD

Full Name of Applicant/ Authorized Person

Certified that the information as above is frue to be best of my knowledge &
I will be held responsible if anything to the Contrary/ Adverse will be observed in future.

Full Signature of
Applicant/Authorized Person
Date —

Place -



CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Particulars Whether furnished Reference to
No Yes No Page no
01. | Tender Cost for work @ Rs. 4,000/-
02 | EMD 2% of project cost @ Rs. 22,000/~
03 | Copy of valid Registration Certificate
04. | Copy of valid GST certificate
05. | Copy of PAN Card
06. | No Relationship Certificate in Schedule-A
07. | Works Experience-
(A) | List of projects executed that are similar in nature to the
work(Schedule-D1)
(B) | Works in hand-List of projects in progress that are
similar in nature to the work (Schedule-D2)
08. | Information regarding current litigation,
(A) | debarring/expelling of the tender or abandonment of

the work by the tenderer (Schedule-E)

(B)

Affidavit (Schedule-F)




CERTIFICATE OF NO RELATIONSHIP

I/ We here by certify that I /We™* am /are * related / not related (*)
to any officer of Forest Department and any officer of the rank of Assistant / Under
Secretary and above of the Forest Department, Govt. of Odisha. I /We * am / are* aware
that, if the facts subsequently proved to be false, my / our* contract will be rescinded with
forfeiture of security deposit and I/ We * shall be liable to make good the loss or damage

resulting from such cancellation.

1/ We also note that, non-submission of this certificate will render

my/ our tender liable for rejection.

(*)-Strike out which is not applicable)

Signature of the Tenderer Date:-



SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
® TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1: (a) Is the Tenderer currently involved in Yes/No
Litigation relating to the works.

(b) If Yes, give details:

2 (a) Has the tenderer or any of its constituent Yes/No
partners be end barred/expelled by any
agency in India during the last 5 years.

(b) If Yes, give details:

Note: If any information in this schedule is found to be incorrect or concealed qualification
application will be summarily rejected.

Signature



SCHEDULE — F g

AFFIDAVIT

i The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2:  The undersigned also hereby certifies that neither our firm M/s nor

any of its constituent partners/ I have abandoned any road/ bridge/ Irrigation /Buildings or other
project work in Indian or any contract awarded to us/ me for such works have been rescinded

during the last five years prior to the date of this bid.

3:  The undersigned hereby authorized and request (s) any bank, person, firm or Corporation of
furnish pertinent information as deemed necessary and as requested by the Department to verify

this statement or regarding my (our) competency and general reputation.

4: The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of the Department.

(Signed by Contractor)

Date;:



SCHEDULE-D1

WORKING EXPERIENCE

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED (last three years)

Name of
the
Employer

Name of the
location &
name of the
work

Contract
price in INR

Items
of
works

Date of

starting

work as per
reement

Stipulated date of
commencement
as per agreement

Actual Date
of
competition
of work

Reasons for

delay in starting/

completion ,if
an

Signatur




(SCHDULE-D2)

WORKING EXPERIENCE

D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of . Revised target Reasons for
; Contract Date of Stipulated date 2 &
location = Items . ; date of slow progress,
Name of price in starting the of completion £ ) ;
and name . of completion of | if any, with the
Employer Indian work as per of the work as ' s
of the works the work, if | updated billing
Rupees Agreement per Agreement
work any amount
1 2 3 4 5 6 7 8

Signature




OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR
DIVISION
AT-COURTPETA, BRAHMAPUR-760004

Phone/Fax- 0680-2281354, Mob- +91 7653908594,

Email-dfo.ber! 1ampui @odisha. gov,

Bid Identification No. 216 /IF Dated O0F. 0Q-2023

Sealed percentage rate bids are invited on OFFLINE in SINGLE COVER

from “C & D Class” contractor registered with the State Governments and contractors of equivalent
Grade/class registered with Central Government/MES/Railways for execution of civil works on
production of definite proof from the appropriate authority in prescribed form to be eventually drawn in
Forest Department FORM P-1 for the work “Construction of Safe Bathing Ghat”.

1.

Bid documents consisting of plans, specifications, set of terms & Conditions of contract and
other necessary Documents can be seen in this tender document.

The Bid documents will be available in the website: v odishatorestm/tenders
https:canjam nic.in from 07.09.2023 te 21.09.2023 (5.00 PM) for offline bidding.

Bids shall be received only on “Offline” on or before 05:00 PM dated 21.09.2023.

The Original Bid Documents should only be received through Regd./Speed post/ Person
before 21.09.2023 up to 05:00 PM and other means of posting are not allowed.

Technical Bids received offline shall be opened at 11.00 AM on dated. 22.09.2023 in the
Office of the undersigned in presence of the Bidders who choose to attend. Bidders who
participate in the Bid can witness the opening of Bids.

The cost of Bid documents in shape of demand draft issued from any nationalized/scheduled
bank may be prepared in the name of the Divisional Forest Officer, Brahmapur Division and
payable at Brahmapur. The Bid cost shall be deposited in shape of Bank Draft prepared on or
before the last date of receipt along with the Bid.

The bid is to be submitted in two covers.

(i Cover- I List contains tender Cost, GST certificate, hard copy of registration certificate,
PAN card, undertaking/certificates duly filled, affidavit, work experience certificate and
documents required as per the relevant clauses of this DTCN.

(i) Cover-1l List contains the price bid duly filled in and signed by the bidder.

The intending bidders are required to produce documents viz. original Registration, valid GSTN

Certificate, PAN card after opening of Technical Bid for verification purpose in the latter stage

along with the original documents, preferably within five working days from the date of opening of

the tender. Furnishing hard copy of such documents along with the Technical Bid is mandatory
otherwise his/her bid shail be declared as non responsive and thus liabie for rejection.

The work is to be completed in all respects within the time period as specified in the DTCN.

Bidders whose bid is accepted must submit a work programme at the time of execution of

Agreement.




10.

11

12.

13.

14.

15.

16.
17.

8.

All bids received will remain valid for period as specified in the DTCN after the dead line date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

The tenderer should furnish along with their tender a list of works executed during the last
three years duly certified by the concerned Engineer-in-Charge indicating the satisfactory
completion as per the Performa enclosed in a separate sheet of schedule-D1and D2.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the state Forest Department or Assistant/Under Secretary & above in the Forest
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The
Performa for no relationship certificate is contained in a separate sheet vide. Schedule-A.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred
from qualification. The bidder is to furnish an affidavit at the time of submission of bid about the
authentication of bid documents including Bank guarantee. An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule-E and
required affidavit in Schedule—F will lead to rejection of the bid.

The tender should be strictly in accordance with the provision as mentioned in the tender schedule.

Any change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information

should be typed in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection.
Percentage rate contract (vide Works Department letter No. 8310 dt.17.05.2006) In case of
Percentage
Rate tender,:-

(i) The contractor has to quote percentage excess or less over the estimated cost in the
Price Bid appended to the tender document.
(i) The Contractor will quote percentage excess/less up to one decimal point only. Ifhe

writes the percentage excess/less up to two or more decimal points, the first decimal
point shall only be considered without rounding off. )

(iii) In the contract P-1 time is the essence. The contractor is required to maintain a certain
rate of progress specified in the contract.

(iv) The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimate cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.

(v) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill

The bidder shall carefully study the tentative drawings and specifications applicable to the contract

and all the documents which will form a part of the agreement to be entered into by the accepted

bidder and detailed specifications for Odisha and other relevant specifications and drawings.



19.

20.

Complain at a future date that plans and specifications have not been seen by the bidders cannot be
entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rate quoted by the bidder will hold good in case of such modification of drawings during the time
of execution and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall how ever be executed as per final approved drawing to be issued by
the Plan Layout elevation of estimate infrastructure should be as per approved plans & estimate
of the Pr.C.C.F Office.

i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.
The bidder should also inspect the quarries and approach roads to quarries and satisfy
himself/themselves about the quality and viability of materials. In every case the materials

must comply with the relevant specifications. Complaints at future date that the availability
of materials at quarries has been misjudged cannot be entertained.

(ii)Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Range Officer

In-Charge would be responsible for ensuring the quality of the materials supplied. The contractors would,
however, be responsible for procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides, the bidder would be required to submit the
details of quarry for procurement while submitting the bids.

21,

22,

23,

24

25,

26.

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the
officer inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for

rejection and quotations should be strictly in accordance with the tender call notice. Any change in

the wording will not be accepted.

1) Schedule of quantities are to be proposed by the bidders as per standards defined in the
tender document for the best of the best works as per plan given. The technical committee
will examine the proposal and recommend for its acceptance by the competent authority. In
no case sub standard materials will be proposed. ;

i) The quantity mentioned can be increased or decreased to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds the
limit stated above prior approval of competent authority is mandatory before making any
payment.

The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of whatsoever.

There is 2% of the total project cost as earnest money (EMD) for this tender should be enclosed in
technical bid in a separate Bank Draft which is refundable to the contractor who is not qualified in the
Bid.
(i) The bidder/tenderer whose bid has been accepted will be notified of the award by the
Range Officer or DFO-in-charge prior to expiration of the valid period by cable,
telex or facsimile or registered letter. This letter (herein after and in the conditions of



Contract called the “Letter of Acceptance™) will state the sum that the Range Officer

or DFO will pay the contract or in consideration of the execution, completion and

maintenance of the Works by the contractor as prescribed by the contract (Herein

after and in the contract called the “Contract Price”)
(ii) The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security (Initial Security Deposit) and additional performance security
as per Clause 27 of DTCN in form of Fixed deposit receipt fo Schedule Bank/ Kissan Vikash
Patra /Post Office Savings Bank Account /National Savings Certificate/ Postal Office Time
Deposit Account/ Bank Guarantee in favour of the Divisional Officer from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch at Brahampur duly pledged in
favour of the Divisional Forest Officer and payable at Brahmapur.
(iii) The agreement will incorporate all correspondence between the officer inviting the bid
and the successful bidder. Within 15 days following the notification of award along with
the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to
the Range Officer-in- charge. Following documents shall form part of the agreement.

o The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading there to & required amount of performance
security including additional performance security. The normal performance security will be 5 %
of the total cost of project.

. Standard Forest Deptt. Form P-1with latest amendments.

(iv) Failure to enter into the required agreement and to make the security deposit as
above shall entail forfeiture of the Bid Security (Earnest money). No contract
(tender) shall be finally accepted until the required amount of initial security
deposit and additional performance security deposit is received by the O/o the DFO,
Brahmapur. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

") The security deposit of the successful tenderers will be forfeited in case, where bidders
/tenderers back out from the offer after signing of agreement with the competent
authority.

(vi) Amendment to Para 3.5.18 Note—viii of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and incase of failure on the part of the agency to achieve the
milestone liquidated damage will be imposed.

(vii)  Amendment to Para 3.5.14 Note-I of OPWD Code Vol.-I

If L-1 bidder does not turn up for agreement after finalization of the tender then he
shall be debarred from participation in bidding for three years and action will be taken
to black list the contractor. In that case, the L2 bidder, if fulfils, other required criteria
would be called for drawing agreement for execution of work subject to the condition
that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the
tender will be cancelled in case a contractor is black listed. It will be widely published
and intimated to all departments of Government and also to Govt. of India agencies
working in the State.
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28.

29,

30.

31,

32.

33.

The agreement will be drawn in Forest Deptt. Plcontract form and the contract
for the work shall be drawn and signed by Divisional Forest Officer,
Brahmapur Forest Division or his authorized officer.
The Civil items of works as per Schedule of quantities, shall be supervised, measured
and check measured by the Divisional Forest Officer, Brahmapur Forest Division or
his representatives authorized for the purpose.
Any deviation in execution of the items of the agreement will mean deviation to the work
as a whole. The financial implications shall be informed to the Chief Engineer (Buildings)
Orissa / Pr.C.C.F, Odisha for proper action.

Similarly, extension of time if applied by the contractor will mean and amount to extension
of time for the work will be dealt with by the DFO, Brahmapur Division as per relevant
clause of P1 agreement & DTCN Code.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-lI by inclusion. Additional
Performance Security (as per Office Memorandum No.4559 dtd.05.04.2021 of Works
Department, Government of Odisha) Additional Performance Security (APS) is being
obtained from the Successful Bidder when the Bid amount is less than estimated cost put
to tender to the extent as given in the table below, in shape of Term Deposit Receipt
pledged in favour of Divisional Forest Officer, Brahmapur / Bank Guarantee in favour of
the Divisional Forest Officer, Brahmapur from any Nationalized /Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of
Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the he will be debarred
from tendering for a period of 180 days. Further, proceeding for Blacklisting shall be
initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code Volume-I
vide Works Department Office Memorandum No. 14459/W dated 20.09.2018. In view of
the above, the State Government is pleased to fix the following rate of Additional
Performance Security;

[SI'No. Range of Difference between the Additional Performance Security to be
estimated cost put to tender and Bid deposited by the successful bidder
amount
Below 5% No Additional Performance Security
i From 5% and above and below 10% 50% of (Difference between estimated cost put
to tender and Bid Amount)
it From 10% and above 150% of (Difference between estimated cost
put to tender and Bid Amount)

The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and
answerable to the Forest Department Authority or any other competent authorities as regards to
defects in the work, slow progress in the work or any other recessional parameters that may crop
up during execution of the work as When any part of the work is considered by the departmental
authority not to be in coherence with the agreement condition or their specifications as in the
DTCN, then the contract for the total work in TCN will lead to its revision by the department if
felt necessary.

That for the purpose of jurisdiction in the event of disputes if any of the contracts would be

deemed to have been entered into within the State of Odisha and it is agreed that neither party to

the contract will be competent to bring a suit in regard to them after by this contract at any place
outside the State of Odisha.
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The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R8/5225 Dtd.26.02.55 and No.lIM-56/628842(5)Dtd. 27.09.61 as
amended from time to time.

In case of any complaint by the labour on payment or less payment of wages as per latest
minimum Wages Act, the Officer authorized by the DFO will have the right to investigate and if
the contractor is found to be in default, he may recover such amount due from the contractor and
pay such amount to the labour directly under intimation to the local labour office of the Govt. The
contractor shall not employ child labour. The decision of the DFO is final and binding on the
contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
working full within the following or similar category as per Govt. guidelines.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account to land and building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the bidders for
Collection of materials, storage, housing of staff or other purpose of the work. No bidder will how
ever be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there into the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at work
sand approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work wherever nece;:.sary at his
own cost.

After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground where required. The percentage rate to be quoted should be inclusive of carriage of all
materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works, extra quantity of any item besides agreement quantity unless written order is obtained from
the Engineer-in-charge and rate settled before the extra items of work or extra quantity of any
items of work is taken up.
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The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing orderNo-44150dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents during office hours every day except on Sundays and Public Holidays till last date of
sale and receipt of bid documents. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the bids must be received in order and according to
the instructions.

Bidders are required to go through each clause of Forest Deptt. Form P-1 carefully in addition to
the clause mentioned here in before tendering. In case of ambiguity, the clauses of Forest Deptt.
FormP-1with latest amendments shall supersede the condition of D.T.C.N.

Steel shuttering &centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Range Officer. The
contractor should arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his
own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification/grade at his own cost for completion of the work with the time schedule.
No extension of time will be granted on the application of the bidder due to delay in procurement
of materials. There should be no use of materials beyond specification. The same will be
produced during signing of agreement and will be approved by the purchase committee of the
office in which there may be a co-opted member from and engineering department.

The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what—so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the bidder or from his security deposit or from the proceeds of sale thereof. -

The selected bidder may take delivery of departmental supply according to his need for the work
issued by the office in-charge subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of
watchman etc. will be bome by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the
bidder stops the work, he shall have to pay the full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue
rates inclusive of storage charges or rates fixed by the Department or current market rate
whichever is higher.
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All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding efc. to required
sizes in case of M.S. Rods or steel /M.S Angles, Tees and Joists etc. All the materials required
should be purchased from Govt. approved store and the purchased materials may be under
custody of contractor and contractor will be responsible for its safety and storage.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and approved
by the Department before use.
Nothing will be supplied by the Forest Department from its store for the work.
The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing one unplugged well and specified span free of cost as directed by the Range Officer
and bear the entire cost of the test.
No extra payment will be made for the site clearance for taking earth from the borrow areas. Earth
work from cutting shall be economically utilized in filling.
Concrete of strength below of the required strength (as determined by actual tests) shall
not be accepted.
After completion of the work, the contractor shall arrange at his own cost all requisite
equipments for testing of electrical installations in the building, if felt necessary and the entire
cost of such test, including the inspection by the Electrical Inspectorate group will be borne by the
contractor.
The safety certificate of the EI work will be furnished by the agencies after getting necessary
verification from the electrical inspector/equally competent authority responsible for the work
prior to Energization of the building.
The depth of foundation indicated on the drawing are provisional but these may be altered if
necessary in the light of the nature of strata encountered during soil test at field which must be
taken in advance of actual execution of the foundation.
Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of water. The
contractor has to do dewatering by bailing out water from the foundation, pipeline trenches, septic
tank/soak pits/sumps/manhole etc either rain water or sub soil water if necessary within his quoted
percentage rate.
No claim for carriage of water what-so-ever will be entertained.
Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-
17.04.1974. The Odisha Bridge and Construction Corporation will also be allowed a price
preference to the extent of upto3%over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by
negotiation.
Amendment of existing Clauses:-By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about the
quality and availability of the required quantity of material including the wheat/rice referred to
above, medical aid, labour and food stuff etc. and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
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taken into account all conditions and difficulties that may been countered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight or all materials and all other charges necessary for the completion of
the work, to the entire satisfaction of the Engineer-in—Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason incase the contractor claims later onto have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill,
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills,
falling which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.

CESS @](one)% of the amount of the estimated cost as per Tender notification read with latest
corrigendum if any will be proportionately deducted from the Contractor’s bill at thetime of
making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

Under section 12 of contractors labour (Regulation and Abolition) Act.1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material-The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer.

Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
up on the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of defaunlt Department may recover from the contractor the cost of
making good the works. The defect liability period for the work is 12(twelve) calendar months
from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary fo the same by fire or other causes and they hold the
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the contract
or any one in his employment during the execution of the work. Also no claim shall been
entertained for loss duet o earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own
cost.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office
Memo random No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-
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Progress of work and Re-scheduling programmed.

The Divisional Forest Officer shall issue the letter of acceptance to the success falcon tractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit other Engineer-in-
Charge for approval Programmed commensurate to Clause No.2 .1. 3 of P-1 Contract showing
the general methods, arrangements, and timing for all the activities in the Works a long with
monthly cash flow forecast.

To ensure good progress during the execution of the work the contract or shall be bound in all

th
cases in which the time allowed for any work exceeds one month to complete, 1/4 of the whole
time allowed under the contract has elapsed, ' of the whole of the work before 2 of the whole
time
th th
Allowed under the contract has elapsed, 3/4 of the whole of the work before 3/4 of the whole
time all owed under the contract has elapsed.

If at any time it should appear the Range Officer that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the
request of the Range Officer a revised programme showing the modification slouch programme
necessary to ensure completion of the works within the time for completion. If the contractor
does not submit an updated Programme within this period, the Range Officer under intimation
to DFO may with hold the amount of 1% of the contract value from the next payment certificate
and continue to with hold this amount until the next payment after the date on which the overdue
Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any Changes to the sequence of the activities.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the

essence of the Contract. The execution of the works shall commence from the ISmday or such
time period as mentioned in _

letter of Award after the date on which the DFO issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any
other right or remedy available in law, beat liberty to forfeit the ear nest money &performance
guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time &
Progress Chart for each mile stone and get it approved by the Department. The Chart shall be
prepare in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the fore cast of the date so commencement and completion various
trades of section of the work and may be amended as necessary by agreement between the DFO
and the Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contract or shall in all cases



in which the time allowed for any work, exceeds one month ( save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile stone given in
contract data.

223 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall never the less use

Constantly his best endeavors to prevent or make good the delay and shall do all that maybe
reason ably required fo the seat is faction of the Engineer-in-Charge to proceed with the works.

i) Force majeure ,or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

1v) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employee don the work, or.

V) Delay on the part of other contract or so trade’s men engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contract or taking steps to a creel rate the
Remaining work and which would cause the Contract or to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is be yond the Contractors control.

224 Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contract or in writing with in fourteen days of the happening of the event causing delay. The
Contract or may also, if practicable, indicate in such a request the period for which extension is
desired.

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Range Officer in writing, within
3 months of the date of receipt to such request. Non-application by the contractor for extension of
time shall not be a bar for giving a fair and reason extension by the Range Officer and this shall
be binding on the contractor.

2.3 Compensation for Delay.

2.3.1 If the contract or fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Super intending Engineer (whose decision in writing shall be final and binding)
may decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that
the work remains in complete.

This will al so apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work , delay to be completed on per day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contract or
nnder this or any other contract with the Government. In case, the contract or does not achieve a particular
mile stone mentioned in contract data,( which his in this case the original work programmed furnished by



the Contractor and approved by the Range Officer which formed a part of agreement)or the rescheduled
mile stone (s) in terms of Clause 2. 5 of P-1

Contract, the amount shown against that milestone shall be with held, to be adjusted against the
compensation levied at the final grant of extension of time. With holding of this amount on failure to
achizve a mile stone, shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s) the withheld amount shall be released.
In case the contract or fails to make up for the delay in subsequent mile stone(s), amount mentioned against
each milestone missed subsequently also shall be with held. However no interest what so ever shall be pay
able on such with held amount.

24, Management Meetings,

24.1. Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

24.2. The ACF, Brahmapur shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the DFO either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per
letter No. 10639 dt.27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Executive Engineer shall be conclusive evidence), 20% of the value of left overwork will be
realized from the contractor as penalty.

76. A Contract or may be blacklisted as per amendment made to Appendix XXXIV to OPWD Code
Vol.-11 on rules for black listing of Contractors vide ietter no.3365 dt.01.03.20070f Works
Department, Orissa.

As per said amendment a Contract or may be black listed

(i) Misbehavior/ threatening of Departmental &supervisory officers during execution of
work/tendering process.

(ii) Involvement in any sort of tender fixing.

(iii) Constant non- achievement of milestones on in sufficient and imaginary grounds and
non-adherence to quality specifications despite being pointed out. :

(iv) Persistent and intentional violation of important conditions of contract.

) Security consideration of the State i.e. any action that jeopardizes the security of the
State. Submission of false /fabricated /forged documents for consideration of a tender.

77. EIGIBILITY CRITERIA:-To be eligible for qualification, applicants shall furnish the followings.
a. Hard Copy of valid Registration Certificate, Valid GST certificate, PAN card along with the
tender

Documents as per the DTCN.
b. Information in hard copy regarding current litigation, debarring /expelling of the applicant

Wisr or abandonment of work by the applicant in schedule “E” and affidavit to that effect
including authentication of tender documents and Bank guarantee in schedule “F”.




c. Submission of tender paper cost as pert he DTCN.

(a) The total value of only civil engineering construction work performed in the last three financial
year with certificate from the Chartered Accountant is to be furnished for the purpose of
evaluation of Bid Capacity as per clause No. 12 of the DTCN.

(b) The statement as per Schedule-G showing the value of existing commitments and ongoing
works as well as the stipulated period of completion remaining for each of the works
should be counter signed by the Engineer-in-Charge not below the rank of an Executive
Engineer.

(¢) The agency who do not possess any civil engineering construction work in hand at the
expected time of bidding need to upload the fact in shape of an affidavit for consideration of
the Bid Capacity during Technical Evaluation.

Non-furnishing of the above documents, the bid will be liable for summarily rejection.

78. Defect Liability:-

The Engineer shall give notice to the contractor of any defects before the end of the defects liability period,
which begins at completion of the work and continues for next 12months . The defects liability period shall
be extended for as long as defects remain to be corrected. Every time notice of defect is given, the
contractor shall correct the notified defect within the length of time specified by the Engineer’s notice. If the
contractor has not corrected a defect within the time specified in the Engineer’s notice. The Engineer will
assess the cost of having the defects corrected and the contractor will pay the amount.

Approved

DivisionghFotest Officer,
Brahmapur Forest Division.



