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DETAIL TENDER CALL NOTICE- 01/2024-25 OF BDO CHIKITI
Bid Notice No:- Y ¥~ Dated. S\ \\mﬁ\p_\\

In pursuance of the letter no.8240/ZP d1d.28.08.2024 of Chief Development Officer-Cum-
Executive Office, Zilla Parishad, Ganjam, hence the Block Development Officer, Chikiti on behalf
of Govt. of Odisha, invites sealed tender in confirming with sealed tender call notice (D.T.C. N)
from the Registered contractor of state PWD or equivalent class of CDWD/Railway/Central
Govt./State Govt. undertaking for the following works to be eventually drawn up in the percent rate
contractor form (P-A). :

TENDER DETAILS OF CONSTRUCTION OF ADDITIONAL CLASS ROOM IN
CHIKITI BLOCK
Approximale . . Cost of
S| ];a“’e o PP Civil empin | Enigibiity of | ™€ %% | Tender Paper
No. cheme/ Name of the Work Estimate Cost | (in Ru Contisict Complet N
Fin. Year pees) ontractor e (Non
(in Rupees) Refundable)
School & Construction of
Mass Add]. Class room at 6 Rs  6000.00
1 Education/ UGHS, 7 13,58,945.00 | ¥13,589.00 | Class C&D | yvionth Non
_ s
2022-23 Badakelajhuri, Refundable
Lalmenta GP
School & | Construction of
Rs 6000.00
Mass Addl. Class room at 6
2 Education/ | Kotilingi uPs, % 12,09,425.00 | ¥ 12,094.00 ClassC&D —— Non
202223 | Kotilingi GP. Refundable
Construction of :
i;:;;o} & | Addl. Class room at Rs  6000.00
3 Bducation/ Jaganath UPS, | ¥ 12,09,425.00 | X 12,094.00 | ClassC & D 6Months | Non
2022_23 ga?achandrapur Refundab]e
Construction of
Samagra | Addl. Class room at Rs  6000.00
4 Shikshya/ Chikitipentho Govt. 29,40,950.00 | ¥9,410.00 | Class C&D | 6Months | Non
2022-23 ngh SC]’]OO', NAC Refundable
e te Chikiti.

Term & Conditions:

1. Cost of Tender paper:The tenders specification can be obtained from the office of the Block
Development Officer, Chikiti on payment towards the cost of tender paper as mentioned
above.(Non-Refundable) in shape of bank draft or Demand draft (No other modes will be
entertained) drawn in favour of Block Development Officer, Chikiti in any nationalized bank
having its branch at Chikiti block area on any working day from for the above works.
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2. Sale of Tender Papers: The tender document will be sold from at Block Office Chikiti between
10:00 AM to 5:30 PM from 05.09.2024 to 20.09.2024 on working days only. '

3. Date of receipt & Mode of submission of tender papers: The bidders have to‘submll the
sealed tender papers in complete shape through Registered Post/Speed Post/] cndcr. uBox
(Available at Block Office) to by directly sending it to the Block Development 01_!|ccr,
Chikiti. The last date of receipt of tender paper 20.09.2024 up to 05:30 PM. The undersigned
will not be responsible for postal delay if any or non receipt of papers in time. The tender
must super scribe the name of the work/project on the sealed envelope.

4. Date of opening of tender papers: The tender paper shall be opened on 21.09.202{1 at 11.00
AM in the presence of bidders or their authorized representative having written authorization for
the purpose & the members of the tender committee. .

5. Earnest Money Deposit:1.0 % (One Percent) of the bid value in shape of NSC / Postal saving
pass book / Post Office Time Deposit / KishanVikashPatra/Deposit receipt in schedule bank
only, duly pledged in favour of Block Development Officer, Chikiti. The tender papers
without required amount of E.M.D will not be considered & transfer or adjustment of E.M.D is
also inadmissible.

6. Documents to be attached: The following document should be furnished with the tender papers

failing which the tender will be liable to rejection.

(a) EM.D pledged in favour of the Block Development Officer, Chikiti .

(b) Attested copy of contractor registration certificate.

(c) Attested copy of PAN Card & Certificate of GSTIN.

(d) Original money receipt granted by BDO, Chikiti towards cost of tender paper.

(e) Attested copy of Caste certificate issued by competent authority in case of SC/ST
Contractor desirous of availing preference.

(f) The bidders have to produce an original affidavit in support of the authenticity of documents
including EMD, etc attached with the tender papers.

(g) Affidavit as regards the facts of availing award of the work without submission of EMD/ISD
during the current financial year in case of Engineer contractors desirous of availing
exemption of EMD otherwise their tender paper will be liable for rejection.

(h) Joint venture consortium agreements are not allowed to participate in tender.

Shortfall of any required document(s) & EMD, the tender paper will be liable for rejection.

8. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by
the successful bidder for the cost of less quoted percentage of the amount put to tender before the
signing of the agreement of the contract. (Vide Works Department letter No-13286 date-
07.09.2017, Govt. of Odisha, Works Department)

9. Forfeiture: The EMD amount will be forfeited, if the bidders back out from the offer acceptance
of tender, by the competent authority.

10. Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.

11. The Block Development Officer, Chikiti reserves the right to reject any or all the tenders without
assigning any reasons thereof.

Other details can be seen in the bidding document.
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{Efock Development Officer, Chikiti

Memo No. 24 %4 /Dev. Dated @}03%1\\
Copy submitted to the Collector & District Magistrate, Ganjam, Chatrapur /CDO-Cum-

EO,ZillaParishad,Ganjam, Chatrapur/S.P.Ganjam,Chatrapur & Berhampur/Sub-Collector, Berh
R.D.C (SD) Berhampur / CDM & PHO, Ganjamfor favour of kind information and nec
with a request to display this notice on the notice board for wide publicity.

ampur/
jary action




Memo No. /Dev. Dated oW\ 62\
Copy submitted to the R.D.C (SD) Berhampur for favour of kind information and necessary
action with a request to display this notice on the notice board for wide publicity.

lock Development Officer, Chikiti

Memo No._ W ¥EK /Mev. Dated o\ o\ 2\

Copy submitted to the Executive En‘gincc'r, Zila Parishad, Executive Engineer, Ganjam(R&B)
Division No-I & 1I/ E.E RWD-I & II,/E.E, M.I Division, Ganjam/ E.E, RWSS Division/ All BDOs of
Ganjam District for information & necessary action with request to display in their notice board for
wide circulation. 4 g

| J 1o JWV“]
'kilﬂck Development Officer, Clikiti

Memo No._ M ¥9A_ /Dev. Dated o\ \22| 2\
Copy forwarded to the DIO, NIC, Ganjam, Chatrapur for kind information and requested to

upload the tender notice in the Govt. Website for wide publicity.

Qp

)
Jpﬁ.loek Development Officer, C\A; fﬂ
Memo No. 2,59.(3 /Dev. Dated @4 \oq\ >\

Copy forwarded to District Information and Public Relation Officer (DIPRO). Ganjam.

Chatrapur for kind information and requested to upload the tender notice in the Govt. Website for
wide publicity. AN
Chekit

\.M_&ack Development Oﬂ?ce\;,.\ i
Memo No. 'MS! /Dev. Dated cat;\!ﬁai'l_ '
Copy forwarded to Tahasildar, Chikiti & Patrapur/Sub-Register Officer, Chikiti & Patrapurr/

Treasury Officer, Chikiti/EO, NAC Chikiti/CDPO, ICDS, Chikiti & Patrapur/ Supertendetn CHC
Chikiti, Girisola & Patrapur for information and requested to display this notice on the notice board
for wide publicity Block Development Officer, Chikiti

: M
pment Officer,

ABlock Devel

Memo No._ Y2 /Dev. Dated_ &4\ aq)) ’j\,l)

Copy forwarded to Section Officer/Cashier bf this PS for information. They are requested to
receive the cost of Bid documents amount from the concern Bidders in shape of Bank Draft or
Demand Draft (No other modes will be entertained) which should be drawn in favour of “Block
Development Officer, Chikiti” in any Nationalized bank having its branch at Chikiti Block area on
any working days from 05.09.2024 to 20.09.2024 for the said projects and issue Mo ey Receipts to
bidder as Acknowledgement.

a
Jff/agk Development Officer, Chikiti
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DETAIL TENDER CALL NOTICE- 01/2024-25_OF BDO CHIKITI
0.\, %D & - 0‘*\0‘:\\7—-‘\

Office Order

In pursuance of the letter no.8240/ZP dtd.28.08.2024 of Chief Development Officer-
Cum-Executive Office, Zilla Parishad, Ganjam a Committee is hereby formed with the
following officers for tender call 03 no’s of Additional Class Room under School & Mass
Education Scheme and 01 no’s Additional Class Room under Samagra Shiksha for the
financial year 2022-23. The date of starting of Tender period is from 05.09.2024 to 20.05.2024
and date of opening of Tender as on 21.09.2024 at 11.00 AM in the office Chamber of
undersigned. '

Committee Chairman & Members

1. Block Development Officer, Chikiti - Chairman

2. Asst. Executive Engineer, Chikiti PS - Member

3. Block Education Officer, Chikiti - Member

4, Technical Consultant, Chikiti PS - Member

5. Block Finance Officer, Chikiti PS - Member

6. Section Officer, Chikiti PS - Member

7. Cashier, Chikiti PS -Member

8. DA Development Chikiti PS - Member Convener.

Hence, the entire committee members are hereby requested to remains present on
opening date of Tender on dated.21.09.2024 at 11.00 AM in the chamber of un .
o;l ~A n”‘l
JBlock Develobment Ofﬁcer,\% ikiti.
Memo No:_ 25U ™ / Date D\-\\‘cq\“j_u.
Copy forwarded to all Committee Members for information and necessary action.
Copy to BEO, Chikiti for information and necessary action.

N
.} Block Development Officer, Culjllkﬂi. ’W‘

Memo No:_2Y %Y / Date d)\-\\oq‘\m.
Copy submitted to the Collectdr, Ganjam, Chatrapur/CDO-Cum-EO, ZP, Ganjam,
Chatrapur for favour of kind information and necessary action.

J@E)ck Development Officer, (}Jﬁmw/\




OFFICE OF THE BLOCK DEVELOPMENT OFFICER
CHIKITI, District: Ganjam.

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDL. CLASS ROOM AT UGHS, BADAKELAJHURI, IN
LALMENTA LAXMI NARYANPUR G.P UNDER CHIKITI BLOCK.
Estimated Civil Cost: Rs.13,58,945.00 Rupees(Thirteen Lakhs Fifty

Eight Thousand Nine Hundred Forty Five)only.




1. Sealed tenders are invited from the registered  Contractors of
PWD/Irrigation/RWD of State Govt. *C’ & *I)' class contractors in prescribed form to be
eventually drawn in P.W.D. form no.Pl and will be received through registered/speed
post only at O/o Block Development Officer, Chikiti Block, Ganjam by 5.00 P.M Did :
20.09.2024 for the work “CONSTRUCTION OF ADD. CLASS ROONM AT UGHS,
BADAKELAJHURI for 2022-23 and will be opened before the tender committee in the
presence of the tenderers or their authorized representatives at 11.00° AM On dated-
21.09.2024.The amount of the estimate is approximately Rs. 13,58,945.00 (Rupees
Thivteen Lakhs Fifty Eight Thousand Nine Hundred Forty Five) only.

2, The tenderers should please note that the work will have to be completed within
Six months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P’l. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Chikiti Block, Ganjam.
3. Tenderers are required to pay carnest money at 1% of the estimated amount i.e.
Rs. 13,58,945.00 (Rupees Thirteen Lakhs Fifty Eight Thousand Nine Hundred Forty
Five) only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/
Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer,
Chikiti, otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chikiti Block during working hours and days. Complaints at
a future date that the plan and specifications have not been seen cannot be entertained.
The contractor may obtain a set of tender documents for the work from the official web
site (http//www.ganjam.nic.in) of payment of Non-refundable fund Rs.6000.00 (Rupees
Six thousands) only in shape of Demand Draft issued from any scheduled bank payable
at Chikiti. The tender must be submitted in a sealed cover through registered/ speed post
only. The name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chikiti Block, Ganjam.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(c)  The organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Chikiti Block, Ganjam by the scheduled
date and time, their offers will not be considered on any account even if the tender

CONTRACTOR Block Development Officer
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documents were dispatched by the tenderers before the due date. The cost of registration
fees will be borne by the intending tenderers.

5. Block Development Officer, Chikiti Block, Ganjam reserves the right to reject
any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1% (One percent) of the tendered amount, So that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D. Form No.-P1for due fulfiliment of contract
in the office of the Block Development Officer, Chikiti Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development
Officer, Chikiti shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract on behalf of the
Government. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Chikiti and in no other form. In case of tenderers who have made fixed deposits, action

will be taken to degrade them if they decline to sign the agreement within the period as in
above case.

L The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and figures,
the words shall prevail and in case of discrepancy between unit rate and total, the unit
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and
annas. The tender shall be written legibly and free from erasures, over writing’s or
conversation of figures. Corrections where unavoidable should be made by scoring out

initialing dating and rewriting. The tender should also show total of each page and grand
total of whole tender. '

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor.

9, The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment certificate as
the case may be and the original certificate produced before the Block Development
Officer,Chikiti Block, Ganjam at the time of opening of the tender.

10.  If the contractor removes any materials or stock so supplied to him from the site

of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty

CONTRACTOR ' Block Development Officer
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equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any

time there afier become due to the contractor or from his security or from the proceeds of
sales thereof,

I1. The contractor should be fully liable to indemnify the department for paymcqt of
any compensation under “Workman” compensation Act. VII of 1023 on account of the

workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12, Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be

completeness of the quantities shown in the schedule. The schedule is liable to alteratjon
by omission or additions or deduction and such omission deduction shall in no casec
invalidate the contract and no extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of al] materials required

for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-
46 /95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of .grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg/Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: 8-456 & 516 using 12mm. to 20mm, size hard black crusher broken granite chips.
(20mm size not to exceed 25%) :

14. Shuttering and centering shall be with seasoned non-sal wood planks and the
inside of which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2000)
In case of Percentage Rate tender,:-

i. The contractor has o quote percentage excess or less over the
estimated cost in the Price Bid appended to the tender document.

ii. The Contractors participated in the tender for more than one work
may offer conditional rebate. Rebate offer submitted in a scparate
letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice, The Contractors who

CONTRACTOR Block Development Officer
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wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identification No., Name
& SL. No. of the work (as per IFB) to which they refer.

iil. The Contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or
more decimal points, the first decimal point shall only be
considered without rounding off.

iv. In the contract P-1 time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent
of 10% for individual items subject to a maximum of 5% over the
estimated cost. It it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher
authority. ;

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less
shall be added or subtracted from the gross amount of the bill.

17.  Afier the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground up to 15m wide from
the building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion.

20. The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and
multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

CONTRACTOR Block Development Officer
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23, Cement concrete in roof slab beams etc. wherever prescribed by the Engincer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps ete. for the purpose.

24, It should be understood clearly that no claim what so ever will be entertained,

25. The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.

44 1o 50 dated 25.] 1.1957 which can be seen in the office of the Block Development
Officer, Chikitj Block, Ganjam during working hours & days.

26. Tenders are

required 1o abide by the
Government.

fair wage clauses as introduced by the

* the loss or damage of any departmental
clauses 13, 30 and 32 during execution of the
such materials will be recovered from him at
rges or market rates whichever is higher.

pments supplied to him under
work due to reason whatsoever and cost of

prevailing stock issue rates plus storage cha

28. The contractor should arrange at his own cost necessary tolls and plants machines

and other machineries such as pumps eltc. required for the
efficient execution of {he work and rates quoted should be inclu

sive of the running
charges of such plant and cost of consumable.

29, The contractor wil] have to submit to the Block Development Officer, Chikiti
Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on
the work. '

30.  The tenderers are required

to go through each clause of P.W.D. Form No.-P]
mentioned herewith before tendering.

carefully in addition to clauses
31. No part of the contract shall be sublet without written permission of Block
Development Officer, Chikiti Block, Ganjam or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf,

32 If further necessary information is required AEE/AE, Chikitj Block, Ganjam will

furnish such, but it must be clearly understood that the tenders must be received in order
and according to the institutions.

33.  Cement shall be used by bags and wei

ght of cubic meter of cement being taken as
14.42 qtl.

34 No contractors will be permitted to furnish their tenders in their Own manuscript
papers.

35. The following clauses have been revised / subslilutlcd
Office memorandum No.12366 dtd. 08.11.2013. Details
htpp://tendersodisha.gov.in

as per Works Department
can be seen in the website:

CONTRACTOR Block Development Officer
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(i) Fvery bidder is expected before quoting his rate to inspect the site of the proposed
work. The bidder should also inspect the quarries and approach roads to quarries and
satisfy himself/themselves about the quality and availability of materials. In every
case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarries has been misjudged cannot be
entertained,

Ammendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.
(i) For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engincers in charge would be responsible for ensuring the quality of the
materials supplicd. The contractors would, however, be responsible for procurement
ol materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to
submit the details of quarry for procurement while submitting the bids.

36, Government will not however afier acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available,

37, All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by AEE/AE, Chikiti Block, Ganjam, before they are
used on the work,

38,  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
proforma enclosed herewith along the tender to effort that he is not related to any officers
of Block Development Officer, Chikiti Block Ganjam.

(b)  CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that |/ We are / are not related to any officers of Block
Development Officer, Chikiti Block Ganjam. [/ We am / are also aware that if the facts
subscquently proved to be false my / our contract will be rescinded with the forfeiture of
[2.M.D. and total sccurity deposit and I/ We shall be liable to make good of the loss or
damage resulting from such cancellation,

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection,
s % oty W NI Signature of Tenderer
40. Al the tenders received will remain valid for a period Sixty days from the date of

receipt tenders. The period of validity’ can also be extended if agreed to by the
Department and the contractor.

CONTRACTOR Block Development Officer
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41.  After completion of the work, the contractor shall arrange at his own cost a]f].
requisite equipments for testing building if found necessary and bear the entire cost o
such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT . -
1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X X

2 With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made 1o fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4, Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications

CONTRACTOR " Block Development Officer



5.(a) Certificate of list of works in h
I/ We do hereby certify that

S8

and.

al present the following works arc in my / our hand,

Approximate

Period in value of )
which the work done Dep arlma.:nt
SI. Particulars of works Amount of work is against cach under Wm?h
N . cach work, " the work is
0. now in hand. stipulated to | work on the bei
eing taken
be completed date of .
(in months) | submission p-
of Tender.
1 2 3 4 g 6

liable for rejection.

CONTRACTOR

I/ We also note that, non submission of this certific

ate will render my / our tender

Block Development Officer



(b)

e

CERTFICATE OF THE LISTOF T & P - d
[/ We do hereby certify that the following tools and plants, machineries an
vehicles are in my / our possession in working orders.

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)

I/ We also note th

liable for rejection.

(©)

...................

CERTIFICATE OF THE LIST O

1/ We do hereb

in the past.

at, non submission of this certificate will render my / our tender

Signature of Tenderer

F WORK EXECUTED
y certify that the following works have been executed by me / us

Name of Period 6F Whether the
S| Particulars of Approximate Department o works were
Nc; works already amount of | under which and eod B completed
‘ executed. each work, the works D in stipulated
completion. ;
executed. period.
| 2 3 4 5 6

[/ We also note that, non submission of this certificate

liable for rejection.

CONTRACTOR

will render my / our tender

Block Development Officer
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44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

45. At their opinions quote reasonable rates for each item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see clause
60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%
of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including GST, ferry/tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(©) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(¢)  Suitable equipments and wearing apparatus for the laborers engaged in risky
operation.

0 Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(g)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

CONTRACTOR Block Development Officer
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(h)  The contractor has 1o arrange adequate lighting arrangements for night works

wherever necessary at his own cost.

(1) The contractor has to

arrange all the building materials including the equipments
required for under reamed pil

e foundation for starting the work.

48.  The prevailing percentage of I.T. Department of the gross amount of the bill and

surcharge as applicable will be deducted from the contractor’s bill towards Income
tax,

49. The prevailin

g of GST on the gross amount of the bil] will be deducted from the
contractor’s bill,

50.  Under section [2 of the Contract laboyr regulation & abolition Act 1970, the

se
contractor who undertakes execution of work through labour should produce valid license
from licensing authority of labour department,

51. The KB brick should be well burnt and of good qualities. The brick should be

approved by the Engineer—in-Charge before use in the work and should confirm the
minimum strengthen as per national building code,

52. When department machinery will be utilized in the work by the contractors
Necessary and prevailing hire charges as fi
the contractor who may see the hire charees of {]

g 1€ machinery in the office of the Block
Development Officer, Chikiti Block, Ganjam.

53. Under no circumstances inte

rest in chargeable for the dues or additional dues, if
any payable for the work.

55. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.] 1.2013. Details can be seen in the website:
htpp://tendersodisha.gov.in.

(i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-1I by inclusion,
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids.
But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalised the tender through a transparent lottery system, where all
bidders / their authorized representatives, of the BDO & DRDA will remain present.

(i) Additional Performance security

CONTRACTOR Block Development Officer
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(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018
Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event only the
successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost
put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra /
Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit
Receipt /Bank Guarantee from any Nationalized Schedule Bank duly pledged in
favour of the Block Development Officer within seven days of issue of LoA (Letter
of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
BDO, Chikiti Block to report the actual date of completion of the project so that the
report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-],
dt-04.03.04 respectively). '

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

CONTRACTOR Block Development Officer
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&

An Engineering personnel of the executing agency should be present at work

site at the time of wisit of Inspecting Ofﬂcers. in the rank of
APD(Tech)fAddI.P.D.(Tech), DRDA & other Senior officials.

2) Brick Masonry Display Board should be constructed by the executive agency

indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total 57 (Fifty Seven)

Clauses Only
AEE/AE Block Development Officer
Chikiti, Block Chikiti Block
CONTRACTOR

Block Development Officer
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............... ORI §30 1 111 -1+ 16 4

SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the work :-

Badakelajhuri of Lalmenta GP

Const. of Addl Class room at Upgraded High School (UGHS)

Estimated CostRs : - ¥ 13,58,945.00 E.M.DRs :- ¥ 13,689.00
I
Sl
No Item of work. Qty | Unit| Rate Amount
‘Earth work excavation of foundation in hard soil with intial lead of 1.5m and '
.00
:;Iti;al lift off 1.5m including rough dressing and leveling the bed etc. 47'89 _ Cum_. 2_69j7_9 Re 1age :
o|Filling in foundation and plinth with sand well watered and rammed with cost 48.00/|
. cConveyence and rayality etc and complete. 27'?6_ Gum _1 104'02 R_S a0 |
3 Cement Concrete (1:3: 6 ) with 4 C.M size H.B.G matel including cost 9440.00/
r;{onveyncel rayality etc complite. 26.46| Cum _6026 .80 Rs‘ _15 |
C.C. M-20 ( 1:1%: 3) using with 20 mm & down grade size CBG chlpes . : ' |
. 426.00
A for R.C.C work with cost conveyence etc complete.(Ground Floor) ERBT) Gum) 6222, 66J Ra _1?3 .
- Cutting bending, binding and tyin r position of M.S i d for RC.C|  ampal A |
5 g and tying in proper position o iron rod for 64767.00
work including all cost conveyence of M.S rod.  (Ground Floor) 30'?_6 _ _C_I_t_l_ 8_635 ] R S i _2 ]
ISmoth centering shuttering for R.C.C work with dismantling after costing of
__|R.C.C work etc and complete. - S, N =
:a) R.C.C foundation & Plinth bend, [ e — | 5437 Sam| 247.2B! R 13444.00
1b) R.C.C Lintel __I{ A) Ground Floor L ~10.32] Sqm| 569.56/ Rs| 5878.00
____c)Beam and Column. __|(A)Ground Floor | 98.79| Sqm| 1186.24| Rs|  117189.00,
|d) Stair case (A)Ground Floor 0.00| Sgm| 0.000Rs| _0._00]
|e) Roof & Chuijja [(A) Ground Floor 87.22| Sqm| 753.58 Rs| 6572?.00‘
Fly-Ash Brick work with C:M (1: 6) in supperstracture with cost and
1 conv_yence of all matarials etc & complete. ~ (Ground Floor) ___?3167_ Cu_m _571 i‘_'?f‘; RS _ L 00
2.5 C.M thick grading concrete C.C ( 1:2:2 ) using 6mm H.G chips (C.B) with
8 | cost, conveyence,raility etc . (Ground Floor) 833 _S_qT ey g - 32578, 00'
'6mm thick cement plaster with C.M ( 1: 4 ) to R.C.C surfaces finished
__;smooth including closed deep chiping & slury treatment etc complite. i 1E1_6‘_ST_2_1 U;G_Y FE . 3_826 00
16 mm thick C.P with C.M ( 1:6 ) over brick masonary with cost, conveyence
etc complete. ( In side ) (Ground Floor) 12807 _Sqm 27_7_'21 Rs_ :’f'rj _DO
112 mm thick C.P with C.M ( 1 : 8 ) over brick masonary with cost, conveyence
|etc complete. (Outside) ~ (Ground Floor) PR 2l 757_ SqT 19243 Re - TR 00'
_12|Labour for fitting , fixing in proper position of M.S iron dooﬂwndow s 1353 Sam| 108 39 Rs ] 1466 00
13 Cost of Door and Window. B 405 81 ~_Kg| 90.00 00 Rs B 36523 00
'Supplymg, Fitting & Fixing of openable UPVC Doors with Door frame of
4 approved make with Bmm thich glass of approved quality complete with 5.11| Sgm| 8682.12 44366.00 [
|frame shutters and all fitting and fixtures |
I N o S = =zl
;SuppIylng. Fitting & fixing of two track UPVC slldmg window of approved
15/make with 6mm thick glass of approved quality complete with frame, shutters 7.20| Sqm| 4960.97 35719.00
|and all fitting and fixture ,
'Supplying, fitting and fixing virtified tile in floors of size 600mm x 600mm of N - f
16rapproved make conforming to IS : 13755 laid on 20mm thick cement mortar (|  72.20| Sgm| 1199.76| Rs 86623.00
11:4 )} and filling joints with white cement etc (Ground Floor) - SR, R |
|F|xmg of tiles ( Coloured )on dado skirting and rises of steps on 12 mm thick |
17/C.Pin CM ( 1:3 ) jointed with neat of cement slurry mixed with pig ment to 10.35| Sgm| 1771.33| Rs 18333.00/
] _-match_lhhejkhgdg_oftjlil%s. I.rat;(:._f_E )___IGléound__F_!oorl_ e ] - L il et I
20 mm thic wi over Stone masonary wit
'cost ,conveyence etc complete. (Ground Floor) g, 117:‘ Sqm - 2_9{26 BS _______3120’_00;
|F|n|shing surface of walls with cement based wall putty ( Water based ) of i
|approved make and finished smooth and even surface to receive painting |'
lincluding cost of scaffolding staging charge with cost of all materials taxes, igeo; Sy - Shigphs 17981'00‘
__llabouretccomplete,. - slolbodl B — -:
_22|Wall painting one coat with any approved primer.__{(Ground Floor)__ | 317.90| Sqm| 81.08/ Rs|  25777.00!
IPamtmg two coat's with Plastic emulsion paint any approved colour's etc and '
197.24| S ; .00/
" lcomplete. (Ground Floor) s P il R < e
., Painting two coat's over one coat of primering with any approved paintetc and |
2 31.91| S 259.82
complete. (Ground Floor) g 50| Re - | ERALO0,




25 Provision for sign board. LS Rs 350000
Wealr_\er coat two coat over plastered surface including cost of all labour and 120.66 Sqm 9936 Rs 11989 00
‘matarials etc and complete. (Ground Floor)

27| Total Civil Cost | . A i

28 Fire fighting arrangement Rs 6500.00

29 Provision of Ramp with Hand Drill Rs 2800000

30 Black Board __ ' ' _ _ Rs 5500 00

31/ Provision for Electrification. ED _ Rs 30000 00

Total Rs  1428945.00

32 Provision for G.S.T 18% Rs 25721010

33 Contigency 1% Rs 14289.45

Total Rs 1700444.55
| Or say to 'Rs 1692000.00

Block Development Officer,
Chikiti, Gm.

Percentage Rate Quoted in fipure:-
Percentage Rate Quoted in Words:-
Total Tendered Amount:-

Total No. of Corrections.

Total No. of Over writings.

Total No. of Interpolation.

Signature of the Contractor
1. In case of downloaded from official web site:

Cost of tender paper for the work “CONSTRUCTION OF UGHS AT BADAKELAJHURI, GP: LALMENTA for 2022-

23 " for Rs.6000.00 (Rupees SixThousand) only vide Demand Draft No. - Dt

payable at Berhampur.

Block Development Officer,

Chikiti, Gm.
For Office use only
01. EM.D.

Furnished / Not furnished

Rs. In shape of
Copy furnished/ Not furnished
Copy furnished/ Not furnished
Copy furnished/ Not furnished

02. Valid Registration certificate:-
03. PAN Card:-
04. GSTIN:-

05. Nos. of Tender paper:-
" 06. Cost of Tender paper in case of down loading i.c. Rs.

/- in shape of demand draft.

Pledged/Not Pledged

Block Development Officer,

Chikiti, Gm.




OFFICE OF THE BLOCK DEVELOPMENT OFFICER
CHIKITI, District: Ganjam.

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDL. CLASS ROOM AT KOTILINGI
UPS IN KOTILINGI G.P UNDER CHIKITI BLOCK,
Estimated Civil Cost: Rs.12,09,425.00 Rupees(Twelve

Lakhs Nine Thousand Four Hundred Twenty Five) only.




1. Sealed tenders are invited from the registered  Contractors ol
PWD/Irrigation/RWD of State Govt. ‘C’ & ‘D’ class contractors in preseribed form to be
eventually drawn in P.W.D. form no.P1 and will be received through registered/speed
post only at O/o Block Development Officer, Chikiti Block, Ganjam by 05.00 P.M Dud :
20.09.2024 for the work “CONSTRUCTION OF ADD. CLASS ROOM AT
KOTILINGI UPS, KOTILINGI for 2022-23 and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at 11.00
AM On dated-21.09.2024.The amount of the estimate is approximately Rs. 12,09,425.00
(Rupees Twelve Lakhs Nine Thousand Four Hundred Twenty Five) only.

2. The tenderers should please note that the work will have to be completed within
Six months commencing from the date of issuc of work order. Tenderers arc required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Chikiti Block, Ganjam.
i Tenderers are required to pay carnest money at 1% of the estimated amount i.c.
Rs. 12,09,425.00 (Rupees Twelve Lakhs Nine Thousand Four Hundred Twenty Five)
only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit
Receipt of Scheduled Bank duly pledged to the Block Development Officer, Chikiti,
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in 0.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a)  The plan & specification for the work can be seen at the office of the
Block Development Officer, Chikiti Block during working hours and days. Complaints at
a future date that the plan and specifications have not been seen cannot be entertained.
The contractor may obtain a set of tender documents for the work {rom the official web
site (http//www.ganjam.nic.in) of payment of Non-refundable fund Rs.6000.00 (Rupees
Six thousands) only in shape of Demand Dralft issued from any scheduled bank payable
at Chikiti. The tender must be submitted in a sealed cover through registered/ speed post
only. The name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chikiti Block, Ganjam.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(©) The organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Chikiti Block, Ganjam by the scheduled
date and time, their offers will not be considered on any account even if the tender

CONTRACTOR Block Development Officer
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documents were dispatched by the tenderers before the due date. The cost of registration
fees will be borne by the intending tenderers

5. Block Development Officer, Chikiti Block, Ganjam reserves the right to reject
any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an inttial security deposit @ 1% (One percent) of the tendered amount. So that the carnest
money and initial security deposit will be 2% of the tendered amount as shown in clause
53 above and sign the agreement in the P.W.D. Form No.-P1for due fulfillment of contract
in the office of the Bloek Development Officer, Chikiti Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit for the
fultillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the eamnest money. No tender shall be
finally accepted until the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development
Officer, Chikiti shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract on behalf of the
Government. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Chikiti and in no other form. In case of tenderers who have made tixed deposits, action

will be taken to degrade them if they decline to sign the agreement within the period as in
above case.

y 2 The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and figures,
the words shall prevail and in case of discrepancy between unit rate and total. the unit
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and
annas. The tender shall be written legibly and free from erasures, over writing's or
conversation of figures. Corrections where unavoidable should be made by scoring out

initialing dating and rewriting. The tender should also show total of each page and grand
total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charoes
for quarrying materials. All local taxes inclusive of GST & Income Tax. Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment certificate as
the case may be and the original certificate produced before the Block Dev clopment
Officer,Chikiti Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty

CONTRACTOR Block Development Officer
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equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any
time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

11.  The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account gf the
workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor. .

12.  Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required
for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-
46 /95 dated 11.12.1995.

13. All reinforced cement concrete work'should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the
inside of which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)
In case of Percentage Rate tender,:-

i. The contractor has to quote percentage excess or less over the
estimated cost in the Price Bid appended to the tender document,

ii. The Contractors participated in the tender for more than one work
may offer conditional rebate. Rebate offer submitted in a separate
letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who

CONTRACTOR Block Development Officer
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wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identification No., Name
& SI. No. of the work (as per 1FB) to which they refer.

iii. The Contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or
more decimal points, the first decimal point shall only be
considered without rounding off,

iv. In the contract P-1 time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent
of 10% for individual items subject to a maximum of 5% over the
estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher
authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less
shall be added or subtracted from the gross amount of the bill.

17.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground up to 15m wide from
the building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in their
opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,

level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and

multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

CONTRACTOR : Block Development Officer
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23. Cement concrete in roof slab beams etc. wherever p
charge shall be machine mixed and vibrated and the contrac
concrete mixers, vibrators and pumps etc. for the purpose.

rescribed by the Engineer in
tor should arrange his own

24. It should be understood clearly that no claim what so ever will be entertained.
25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the

Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development

Officer, Chikiti Block, Ganjam during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps €tc. required for the
efficient execution of the work and rates quoted should be inclusive of the running

charges of such plant and cost of consumable.

29, The contractor will have to submit to the Block Development Officer, Chikiti
Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on

the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-P1
carefully in addition to clauses mentioned herewith before tendering.

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Chikiti Block, Ganjam or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

32. If further necessary information is reqUired AEE/AE, Chikiti Block, Ganjam will
furnish such, but it must be clearly understood that the tenders must be received in order

and according to the institutions.

33, Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42 qtl.

34. No contractors will be permitted to furnish their tenders in their own manuscript
papers.

35. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:
htpp:fhendersodisha.gov.in

CONTRACTOR . Block Development Officer
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(i) Fvery bidder is expected before quoting his rate to inspect the site of the proposed
work, The bidder should also inspect the quarties and approach roads to quarrics and
satisfy himselfihemselves about the quality and availability of materials, In cvery
case the materials must comply with the relevant specifications. Complaints at future

date that the availability of materials at quarrics has been misjudged cannot he
entertained.

Ammendment (o Para,3.4.16(a)(vii) of OPWD Code Vol,I by substitution.
(i) For the purpose of estimate, the approved quarry lead s to be provided
judiciously. Engineers in charge would be responsible for ensuring the quality of the
materials supplied. The contractors would, however, be responsible for procurcment
of materials from authorized sources and voluntarily disclose the  source of
procurement for the purpose of billing. Besides, the bidder would be required to
submit the details of quarry for procurement while submitting the bids.

30, Government will not however after acceptance of contract rate pay any cxira
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

37, Al fittings for doors and windows if supplicd by the contractor should be of best

quality and should be got approved by AEE/ALE, Chikiti Block, Ganjam, before they are
used on the work.

38, ‘The tender containing extrancous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the preseribed
proforma enclosed herewith along the tender to effort that he is not related to any officers
of Block Development Officer, Chikiti Block Ganjam.

(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that 1/ We are / are not related to any officers of Block
Development Officer, Chikiti Block Ganjam. | / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and 1/ We shall be liable to make good of the loss or
damage resulting from such cancellation,

[ / We also note that in case of non-submission ol this certificate with tender my /
our tender is liable for rejection.

77 e ST Signature of ‘Tenderer
40. Al the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended il agreed to by the
Department and the contractor,

CONTRACTOR Block Development Officer
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After completion of the work, the contractor shall arrange at his own cost all

"c‘l"l'i““‘-‘ equipments for testing building if found necessary and bear the entire cost of
such test,

41,

42, Tenderers required to submit a list of works in their hand in the prescribed

proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

43.

: GOVERNMENT OF ORISSA FINANCE DEPARTMENT

. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications

CONTRACTOR Block Development Officer
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5.(a) Certificate of list of works in hand.
1/ We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in value of D saptient
which the work done P .
. Amount of : . under which
SIL Particulars of works work is against each .
. each work. : the work is
No. now in hand. stipulated to | work on the benoctaken
be completed date of ﬁ
(in months) | submission P
of Tender.
1 2 3 4 5 6

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

CONTRACTOR " Block Development Officer
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(b) CERTFICATE OF THE LISTOF T & P

I/ We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(1)
(i)
(iii)
(iv)
)
(vi)
(vii)

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED

1/ We do hereby certify that the following works have been executed by me / us
in the past. ;

Name of Period of Whether the
Particulars of Approximate | Department works were
Sl : commencement _
works already amount of | under which . completed
No. and periodof | . .
executed. each work. the works : in stipulated
completion. §
executed. period.
1 2 3 4 5 6

[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

CONTRACTOR

Block Development Officer
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44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

45.  Attheir opinions quote reasonable rates for each item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see clause
60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%

of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

47. The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including GST, ferry/tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(¢)  Suitable equipments and wearing apparatus for the laborers engaged in risky
operation.

63) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(g Compensation including cost of ahy suit for injury to persons or property due to

neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

CONTRACTOR Block Development Officer
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(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

48.  The prevailing percentage of 1.T. Department of the gross amount of the bill and

surcharge as applicable will be deducted from the contractor’s bill towards Income
lax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

50.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid license
from licensing authority of labour department.

51.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

52. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Chikiti Block, Ganjam.

53 Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

54.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till such low
rated items are completed in full an as approved specification.

55. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:
htpp://tendersodisha.gov.in.

(i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-1I by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids.
But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalised the tender through a transparent lottery system, where all
bidders / their authorized representatives, of the BDO & DRDA will remain present.

(i) Additional Performance security

CONTRACTOR Block Development Officer
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(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018
Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event only the
successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost
put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra /
Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit
Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in
favour of the Block Development Officer within seven days of issue of LoA (Letter
of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional

performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-1 by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
BDO, Chikiti Block to report the actual date of completion of the project so that the
report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by

Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/\WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

CONTRACTOR ‘Block Development Officer
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1) An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of
APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials.
2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total 57 (Fifty Seven) Clauses Only
.A'E.EI'AE Block Development Officer
Chikiti, Block ‘ Chikiti Block

g CONTRACTOR Block Development Officer
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the work :-

Construction of Addl. Class room at Kotilingi UPS, Kotilingi.

Estimated CostRs : - ¥ 12,09,425.00 E.M.D Rs :- Z 12,094.00
S:_; Item of work. Qty Umt Rate Amountl
Earth work excavation of foundation in hard soil with intial lead of 1.5m | a an| ~, N N
L WOIK _ - ! 13 305 00
_:nd_ intial lift of 1.5m including rough dressing and levelingthe bed etc. | ___4_9_'?3 ?f' M —— E Rs_i._
illing in foundation and plinth with sand well watered and rammed with
Rs 28 395 00
___cost conveyence and rayality etc and complete. S uni) TS

Cement Concrete (1:4: 8) with 4 C.M size H.B.G matel including cost | e N T

_____conveynce, rayality etc complite.

R.C.C. M-20 (1:1%: 3) using with 20 mm & down grade size CBG

26.16| Cum| 5618. 50 Rs 1 46 952. 00.

|
Rs! 1,55, 043 00|
__ chipes for R.C.C work with cost conveyence etc complete.(Ground Floor) 24.92| Cum) 6222.66 Rs

2 5 ‘Cutting bending, binding and tying in proper position of M.S iron rod for

a

|

6 680 00|

R.C.C work including all cost conveyence of M.S rod.  (Ground Floor) | s _ Q“_ 8638, 58 - 5 3 ,'

5 Smoth centering shuttering for R.C.C work with dismantling after costing

_of R.C.C work etc and complete.

_ a) R.C.C foundation & Plinth bend,

14

| - A GE AT Y Sl e g e R,

21

Cost of Door and Window.

| 4537 Sqm| 24728 Rs,_ _ 1_11.21__810_'0.'
_b)R.C.ClLintel (A)Ground Floor — | 9.76] Sqm| 569.56| Rs| 5,560.00
_c) Beam and Column. (A)Ground Floor | 77.27/ Sqm| 1186.24 Rs. 91,656.00,
__d) Stair case (A)GroundFloor | 000/ Sgm 000 Rs,  0.00
e) Roof & Chujja '(A) Ground Floor | 76.97| Sqm| 753. 58| Rs|  58,002. 00
{Fly-Ash Brick work with C:M (1: 8) in supperstracture with cost and 1757 Cuml 5711, 34| Rs 1,00, 341 00
_.conveyence of all matarials etc & complete. ~~ (GroundFloor) | " |~ — I__1_'_ G
~ 2.5 C.M thick grading concrete C.C ( 1:2:2 ) using 6mm H.G chips (C.B) |
with cost, conveyence,raility etc . (Ground Floor) R Sqm 381_3 i4|_ F\‘_s tHh _._..._29_2._ 1_4_0_(1
6mm thick cement plaster with C.M ( 1: 4 ) to R.C.C surfaces finished
'smooth including closed deep chiping & slury treatment etc complite. 13.77 Sqm 210, 65‘_RS 2,901 _QO.
16 mm thick C.P with C.M (1:6) over brick masonary with cost, . {
O conveyence etc complete. (Inside)  (GroundFloor) | 14T Sqm+__2221 ey 31 e
'12 mm thick C.P with C.M ( 1: 6 ) over brick masonary with cost, | 1
1 _.conveyence efc complete. ( Out side)) (Ground Floor) | 98,78 S?T 1_93_4§ R3 . e 353 o0l
13 Labour for fi fitting , fixing in proper position of M. S @rquoLa_rﬂy_@n_dow ) 10.96 Sgm| 108. 39 Rs 1 _188 00/

'Supply, Fitting & Fixing of openable UPVC Doors with Door frame of

15 approved make with 6mm thick g lass of approved quality complete with 5.11| Sgm 8682.12 44,392.00
__frame. shutters and all fittina and fixtures LI (U, . S W
|Supplying, Fitting & fixing of two track UPVC Sliding window of approved
16 'make with MM thick glass of approved quality complete with frame, 5.04| Sqm| 4980.97 25,003.00/
_shutters and all fittina and fixtures ] ot L=
‘Supplying, fitting and fixing virtified tile in floors of size 600mm x 600mm
17 |of approved make conforming to IS : 13755 laid on 20mm thick cement | 64.87| Sqm| 1199.76| Rs
___imortar ( 1:4) and filling joints with white cement etc_(Ground Floor)

328.86| Kg| éoo Rs|  29,597. 00'
|
=

= I
77,833, 00!

{Fixing of tiles { Coloured )on dado skirting and rises of steps on 12 mm ' ' K R

18 thick C.P in C.M (1:3) jointed with neat of cement slurry mixed with pig | 10.82| Sgm| 1771.33| Rs|
—__ment to match the shade offilesetc. _____ {Ground Floor}_ _

19,170.00

120 mm thick C.P with C.M ( 1: 6 ) over Stone masonary with B ST DR iinn R s o e

icost,conveyence etc complete.

(Ground Floor) 10.18| Sgm| 290.37| Rs 2,957.00|

Finishing surface of walls with cement based wall putty ( Water based ) of | | | | |

{approved make and finished smooth and even surface to receive painting

'1including cost of scaffolding staging charge with cost of all materials TEGa0) "Gl 1% Re 16 435'00

23 |Wall painting one coat with any approved primer.__(Ground Floor] | 29401 Sgm| 81.08| Rs|,  23,839.00
‘Painting two coat's with Plastic emulsion paint any approved colour's etc

'and complete. {Ground Floor] . 180.29| Sqm| 104.85| Rs 18,902.00|

'Pa'm'hg two coat' $ over one coat of primering with any approved paintetc | - — o
" :and complete. (Ground Floor) 2577 Sqm | ?59.82’_Rs | 6, 695 OO




b

26 !"-Wzathetr co?t two cocz;nt overlplastered surface i(rg:luding ul::clnst o; all labour 113'72‘ Sqm! 99.36 RSI 11,300.00'
|and matarials etc and complete. round Floor) b | . S
27 |Provision for sign board. — - | L-Sf ad 3,500.00
gl TotalCmilCost __|Rs| 12,09,425.00
28 \Provision for Ramp with Hand Rail - 'Rs| _ 28,000.00
29 |Provision for Electrificaion. ] ‘ i __[Rs_ 3000000
30 Provision of Multi Tap Multi Cap ' ' _ —— 20,000.00
31 |Provision for Black Board(12' X 4') - _ [ [ Rs, _11,000.00{;
32 |Provision for Fire Extinguisher il - | [ | 'Rs fl"“—‘ 6,500.00
| B T Total 'Rs/ 13,04,925.00
33 |Contigency 1% ] 'Rs| 13,049.00
34 Provision for G.S.T 18%| | |Rs|  2,34,887.00
| T

e |1 Totall Rs| 15,52,861.00/
: P [ Or say to_|]_r\lsi| 156,47,000.00
| | |

Block Development Officer,
Chikiti, Gm

Percentage Rate Quoted in figure:-
Percentage Rate Quoted in Words:-
Total Tendered Amount:-

Total No. of Corrections.

[otal No. of Over writings.

Total No. of Interpolation.

=

Signature of the Contractor
1. In case of downloaded from official web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDL. CLASS ROOM AT KOTILINGI UPS, KOTILINGI
for 2022-23 ” for Rs.6000.00 (Rupees SixThousand) only vide Demand Draft No. - Dt.
payable at Berhampur.

Block Development Officer,

Chikiti, Gm
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged
02. Valid Registration certificate:- Copy furnished/ Not furnished
03. PAN Card:- Copy furnished/ Not furnished
04. GSTIN:- Copy furnilshed! Not furnished
05. Nos. of Tender paper:-
06. Cost of Tender paper in case of down loading i.e. Rs. /- in shape of demand draft.

Block Development Officer,
Chikiti, Gm




OFFICE OF THE BLOCK DEVELOPMENT OFFICER
CHIKITI, District: Ganjam.

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDL. CLASS ROOM AT JAGANATH
UPS, RAMACHANDRAPUR IN RAMACHANDRAPUR G.P
UNDER CHIKITI BLOCK.

Estimated Civil Cost: Rs.12,09,425.00 Rupees(Twelve
Lakhs Nine Thousand Four Hundred Twenty Five) only.



& Sealed tenders are invited from the registered Clontractors of
PWD/Irrigation/RWD of State Govt. ‘C’” & ‘D’ class contractors in prescriqu form to bz
eventually drawn in P.W.D. form no.P1 and will be received tl_wrough re:glstered/spee :
post only at O/o Block Development Officer, Chikiti Block, Ganjam by Qn.lm P.M Dud :
20.09.2024 for the work “CONSTRUCTION OF ADD. CLASS ROOM AT
JAGANNATH UPS, RAMACHANDRAPUR for 2022-23 and will be opened before
the tender committee in the presence of the tenderers or their authorized representatlves
at 11.00 AM On dated-21.09.2024.The amount of the estimate is approx:matelyﬂRs.
12,09,425.00 (Rupees Twelve Lakhs Nine Thousand Four Hundred Twenty Five)
only.

2. The tenderers should please note that the work will have to be completed within
Six months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Chikiti Block, Ganjam.

3, Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 12,09,425.00 (Rupees Twelve Lakhs Nine Thousand Four Hundred Twenty Five)
only either in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit
Receipt of Scheduled Bank duly pledged to the Block Development Officer, Chikiti,
otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chikiti Block during working hours and days. Complaints at
a future date that the plan and specifications have not been seen cannot be entertained.
The contractor may obtain a set of tender documents for the work from the official web
site (http//www.ganjam.nic.in) of payment of Non-refundable fund Rs.6000.00 (Rupees
Six thousands) only in shape of Demand Draft issued from any scheduled bank payable
at Chikiti. The tender must be submitted in a sealed cover through registered/ speed post
only. The name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chikiti Block, Ganjam.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do

CONTRACTOR Block Development Officer
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documents were dispatched by the tenderers before the due date. The cost of registration
fees will be borne by the intending tenderers.

) Block Development Officer, Chikiti Block, Ganjam reserves the right to reject
any or all the tenders received without assi gning any reasons thereof.,

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D. Form No.-P1for due fulfillment of contract
in the office of the Block Development Officer, Chikiti Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development
Officer, Chikiti shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract on behalf of the
Government. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Chikiti and in no other form. In case of tenderers who have made fixed deposits, action
will be taken to degrade them if they decline to si gn the agreement within the period as in
above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and figures,
the words shall prevail and in case of discrepancy between unit rate and total, the unit
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and
annas. The tender shall be written legibly and free from erasures, over writing’s or
conversation of figures. Corrections where unavoidable should be made by scoring out
initialing dating and rewriting. The tender should also show total of each page and grand
total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment certificate as
the case may be and the original certificate produced before the Block Development
Officer,Chikiti Block, Ganjam at the time of opening of the tender.

10.  If the contractor removes any materials or stock so supplied to him from the site

of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
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equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any
time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

11.  The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on acco_unt qf the
workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12.  Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required

for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-
46 /95 dated 11.12.1995.

13. All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance
with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned non-sal wood planks and the
inside of which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)
In case of Percentage Rate tender,:-
i. The contractor has to quote percentage excess or less over the
estimated cost in the Price Bid appended to the tender document.

ii. The Contractors participated in the tender for more than one work
may offer conditional rebate. Rebate offer submitted in a separate
letter duly scanned shall be opened, declared and recorded first.
The rebate so offered -shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who
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wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identification No., Name
& Sl. No. of the work (as per IFB) to which they refer.

iii. The Contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or
more decimal points, the first decimal point shall only be
considered without rounding off.

iv. In the contract P-1 time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent
of 10% for individual items subject to a maximum of 5% over the
estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher
authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less
shall be added or subtracted from the gross amount of the bill.

17.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground up to 15m wide from
the building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works éntrusted to any other agency by the department
at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and

multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.
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23. Cement concrete in roof slab beams ete. wherever prescribed by the Engineer in

charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps ete. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 which can be seen in the office of the Bloek Development
Officer, Chikiti Block, Ganjam during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27. The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied (o him under clauses 13, 30 and 32 during exccution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps cte. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29, The contractor will have to submit to the Block Development Officer, Chikiti

Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on
the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-P]
carefully in addition to clauses mentioned herewith before tendering.

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Chikiti Block, Ganjam or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

32. If further necessary information is required AEE/AE, Chikiti Block, Ganjam will
furnish such, but it must be clearly understood that the tenders must be received in order
and according to the institutions.

33. Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42 gtl.

34,  No contractors will be permitted to furnish their tenders in their own manuscript
papers.

35. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.11.2013. Details can be scen in the website:
htpp://tendersodisha.gov.in
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(i) Every bidder is expected before quoting his rate to inspect the site of the prpposed
work. The bidder should also inspect the quarries and approach roads to quarries and
satisfy himself/themselves about the quality and availability of materia'ils. In every
case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarries has been misjudged cannot be

entertained.

Ammendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution:
(i) For the purpose of estimate, the approved quarry lead is to be .prowded
judiciously. Engineers in charge would be responsible for ensuring the quality of the
materials supplied. The contractors would, however, be responsible for procurement
of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to
submit the details of quarry for procurement while submitting the bids.

36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

37. Al fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by AEE/AE, Chikiti Block, Ganjam, before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
proforma enclosed herewith along the tender to effort that he is not related to any officers
of Block Development Officer, Chikiti Block Ganjam. _

(b) CERTIFICATE OF NO RELATIONSHIP

I'/ We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chikiti Block Ganjam. [ / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and 1 / We shall be liable to make good of the loss or
damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date.....cormeeessrmnns ' Signature of Tenderer
40.  All the tenders received will remain valid for a period Sixty days from the date of

receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor. ’
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41, After completion of the work, the contractor shall a
requisite equipments for testing building if found necessary
such test.

rrange at his own cost all
and bear the entire cost of

42, Tenderers required to submit a list of works in their hand in the pres;l'lbeg
proforma herewith, (b) list T&P (c) List of works executed in their prescribed proform

enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT . i
I (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel etc. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been executed for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications
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5.(a) Certificate of list of works in hand.

I/ We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in value of
: , Department
: Amount of | *Vhich the work done | jer which
Sk Particulars of works —— work is against each the vl i
No. now in hand. " | stipulated to | work on the :
being taken
be completed date of :
(in months) | submission P-
of Tender.
1 2 3 4 5 6

[/ 'We also note that, non submission of this certificate will render my / our tender

liable for rejection.

CONTRACTOR
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() CERTFICATE OF THE LISTOFT &P ™ q
1/ We do hereby certify that the following tools and plants, machineries an
vehicles are in my / our possession in working orders.

(1)
(i1)
(ii1)
(iv)
)
(vi)
(vii)

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Date...iuiiniiinennns Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
1 / We do hereby certify that the following works have been executed by me / us
in the past.

Name of . Whether the
; : Period of
Particulars of Approximate | Department works were
Sl. bt . 1. | commencement
works already amount of | under which : completed
No. and period of | .7 .
executed. each work. the works . in stipulated
completion. .
executed. period.
1 2 3 -4 5 6

| / We also note that, non submission of this certificate will render my / our tender
liable for rejection.
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All reinforced cement concrete works like lintels
and other such works should be finishe
required shall be paid by the department,

» column, beam, chajja, roof slab
d smooth and no extra charges for plastering if

45.  Attheir opinions quote reasonable rates for each item of the work carefi ully so that

tﬁh(;:e) rate for one item should not be unworkably low and others too high. (Also see clause
46.  The contractor shall employ one or more En

A ! gineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The

apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%

of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within followin g or similar category.

(2) Rent, royalties and other charges of materials octroi duties all other taxes
including GST, ferry/tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will

however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the laborers engaged in risky
operation.

§3) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(g)  Compensation including cost of any suit for injury to persons or property due to

neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.
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(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(1) The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

48. The prevailing percentage of LT. Department of the gross amount of the bill and

surcharge as applicable will be deducted from the contractor’s bill towards Income
tax.

49. The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill. :

30. Under section 12 of the Contract labour regulation & abolition Act 1970, the

contractor who undertakes execution of work through labour should produce valid license
from licensing authority of labour department.

S1. The KB brick should be well burnt and of good qualities. The brick should be

approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

52. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from

the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Chikiti Block, Ganjam.

53. Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work. ;

54. If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and

corresponding estimated amount from their payment due against other item till such low
rated items are completed in full an as approved specification.

55. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:
htpp://tendersodisha.gov.in.

(i) Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids.
But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalised the tender through a transparent Iottery_ system., where all
bidders / their authorized representatives, of the BDO & DRDA will remain present.

(ii) Additional Performance security
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(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018
Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event only the
successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost
put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra /
Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit
Receipt /Bank Guarantee from any Nationalised Schedule Bank duly pledged in
favour of the Block Development Officer within seven days of issue of LoA (Letter
of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
BDO, Chikiti Block 1o report the actual date of completion of the project so that the
report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, di-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.
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1) /%n Engineering personnel of the executing agency should be present at work
sile at the time of wvisit of Inspecting Officers in the rank of
” APD(Tech)/AddI.P.D.(Tech), DRDA & other Senior officials.

Brick Masonry Display Board should be constructed by the executive agency

i1.1dica{ing Name of the department, Name of the work, estimated cost,
financial year ete as per the direction of Engg- in- Charge.

Total 57 (Fifty Seven) Clauses Only

. _A_E.E/A £ Block Development Officer
(..hlklll, Bl(]l!'( Ch]kill Block

CONTRACTOR Block Development Officer
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the work :-

Construction of Addl. Class room at Jagannatha UPS,

- Ramachanrapur
Estimated CostRs : - 12,09,425.00 E.M.DRs :- 12,094.00
Sl
No. Item of work. Qty | Unit Rate Amount
‘Earth work excavation of foundation in hard soil with intial lead of 1.5m and 1 ' '
tr?tlalai lift o{f 1.5m including rough dressing and leveling the bed etc. 49'331 . My ng e
ling in foundation and plinth with sand well watered and rammed with |
28,395.00
((::05‘ Con\é:eyence and rayamv etc and Gomplete 2575 Cum 1102.73 RSI
ement Concrete (1:4: 8 ) with 4 C.M size H.B.G matel including cost
conveynce, rayality etc complite. . 26.16 Cum 5618.50 Rs_ 1,46,952.00
R.C.C. M-20 (1: 1% 3) using with 20 mm & down grade size CBG ’ '
1,55,043.00
chipes for R.C.C work with cost conveyence etc complele.(Ground Floor) 24'92. Cum| 825268 Rs. '
Cutting bending, binding and tying in proper position of M.S i d f '
5 perp | o] iron rod ror i 2 36 680.00
R.C.C work including all cost conveyence of M.S rod. ~ (Ground Floor) | 27'41_- 0“_ 8535'58_ Rs_ Y
6 Smoth centering shuttering for R.C.C work with dismantling after costing of'
R.C.C work etc and complete. | . _ [
:a) R.C.C foundation & Plinth bend, | 4537 Sgm 247.28 Rs 11,218.00
'b) R.C.C Lintel ](_g.v) Ground Floor 9.76 Sgm 569.56 Rs 5,560.00
c) Beam and Column. \(A) Ground Floor 77.27 Sgm 1186.24 Rs 91,656.00
d) Stair case (A) Ground Floor | 0.00 Sgm  0.00 Rs 0.00
€) Roof & Chujja (A ) Ground Floor | 76.97 Sgm__ 753.58 Rs 58,002.00
Fly-Ash Brick work with C:M (1: 6) in supperstracture with cost and 17.57 Cum 5711.34 Rs 1.00,341.00
\conveyence of all matarials etc & complete. (Ground Floor) B | | |
12.5 C.M thick grading concrete C.C ( 1:2:2 ) using 6mm H.G chips (C.B) 7511 Sqm 38894 Rs 29.214.00
i 'wtlh cost, conveyence,raility etc . (Ground Floor) [ | .
/6mm thick cement plaster with C.M ( 1: 4 ) to R.C.C surfaces finished
.smooth including closed deep chiping & slury treatment etc complite. i Sqm‘ 21063 Rs 201,00
16 mm thick C.P with C.M ( 1:6 ) over brick masonary with cost,
0 .conveyence etc complete. (In side ) (Ground Floor) 115.41 '.Sqm. T2 Rs 91,994.00
{12 mm thick C.P with C.M ( 1: 6 ) over brick masonary with cost,
‘conveyence etc complete. ( Out side) (Ground Floor) 8215/ Sqm. 183, 43 Rs 17,552.00
13 Labour for fitting , fixing in proper position of M.S iron door and wmdow _|__10. 96 Sgm 10_8.39_ Rsl 1,188.00
14 Cosl of Door and Window. . 328 86 Kg 9000 Rs 29,597.00
Supp!y Fitting & Fixing of openable UPVC Doors with Door frame of : '
15 iapproved make with 6mm thick g lass of approved quality complete with 511 Sgm 8682.12 44,392.00
‘frame. shutters and all fittina and fixtures _ . |
|Supplying, Fitting & fixing of two track UPVC Sliding window of approved | ,
16 make with EMM thick glass of approved quality complete with frame, 5-04i Sgm| 4960.97 25,003.00
ishutters and all fitlina and fixtures |
]Supplymg. fitting and fixing virtified tile in floors of size 600mm x 600mm of ' ‘
17 approved make conforming to 1S : 13755 laid on 20mm thick cement 64. 8? Sqm 1199, 76 Rs 77,833.00
|morlar ( 1:4 ) and filling joints with white cement etc (Ground Floor) = :
\Fixing of tiles ( Coloured )on dado skirting and rises of steps on 12 mm | : | 5
18 'thick C.Pin C.M ( 1:3) jointed with neat of cement slurry mixed with pig 10.82| Sgm 1771.33| Rs 19,170.00
_.imentto matcg trt;e stp'agerﬂ E;Iesé?tc.. e {Ground Floc{{]} ‘ __ - )
|20 mm thick wit over Stone masonary wi | | ;e
cost ,conveyence etc complete. ~ (Ground Floor) 10'18} Sqm_ 290_'3?' Rs.;l _ 2,957.00
1qushmg surface of walls with cement based wall putty ( Water based ) of | | [
.approved make and finished smooth and even surface to receive painting | | ;
including cost of scaffelding staging charge with cost of all materials taxes, | | 180'29[ Samy @ '16! Rs, TR
__llabour etc complete. o | ’ | N _
23 ‘Wall painting one coat with any approved primer,  (Ground Floor) | 294.01) Sgm 81.08 Rs 23,839.00
Palntmg two coat's with Plastic emulsion paint any approved colour's etc | '
|and somplats, (Ground Floor) 180. 29 Sqm 1.04‘85 Rs 18,902.00
\Painting two coat's over one coat of primering with any approved paintetc . '
\and complete. (Ground Floor) | 25. 77| Sqml 259.82! Rs 6,695.00
‘Weather coat two coat over pl I |
6 over p astered surface including cost of all labour | 113 72| Sqm' 99.36 Rs 11.300.00

~_and matarials etc and complete, (Ground Floor)



SRS ey —

27 Provision for sign board. - - L LSRs o
28 o a Total CivilCost | Rs/_12,09,425.00
28 Prg\g_gion for Ramp with Hand Rail g - _ | Rs! 28,000.00
30 Provision for Electrification. i i ) A | | 'Rs  30,000.00
31 Provision of Multi Tap Multi Cap D ] ) ] I R 'Rs| 20,000.00

32 Provision for Black Board(12' X 4") I P S A Rs ~11,000.00|
133 Provision for Fire Extinguisher ) ) - I 'Rs,  6,500.00

N Total gy |' Rs ~ 13,04,925.00
34 Contigency . ] I Rs 13,049.00
35 Provision for G.S.T " A8% | | Rs[ 234887.00

| | Tolal Rs  15,52,861.00

i | T | | |

Orsayto | R Rsl 15,47,000.00

Block Development Officer,

Percentage Rate Quoted in ficure:-
Percentage Rate Quoted in Words:-
Total Tendered Amount:-

Total No. of Corrections.

Total No. of Over writings.

Total No. of Interpolation.

Signature of the Contractor
1. In case of downloaded from official web site:

Chikiti, Gm

Cost of tender paper for the work “CONSTRUCTION OF ADDL. CLASS ROOM AT JAGANNATHA UPS,
RAMACHANDRAPUR for 2022-23 ” for Rs.6000.00 (Rupees SixThousand) only vide Demand Draft No.

- Dt. payable at Berhampur.

Block Development Officer,

Chikiti, Gm
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged
02. Valid Registration certificate:- Copy furnished/ Not furnished
03. PAN Card:- Copy furnished/ Not furnished
04. GSTIN:- Copy furnished/ Not furnished
05. Nos. of Tender paper:-
06. Cost of Tender paper in case of down loading i.e. Rs. /- in shape of demand draft.

Block Development Officer,

Chikiti, Gm




OFFICE OF THE BLOCK DEVELOPMENT OFFICER
CHIKITI, District: Ganjam.

DEPARTMENT OF PANCHAYATIRAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDL. CLASS ROOM AT CHIKITIPENTHO GOVT. HIGH
SCHOOL IN NAC CHIKITI OF CHIKITI BLOCK.
Estimated Civil Cost: Rs.9,40,950.00 Rupees(Nine Lakhs Forty

Thousand Nine Hundred Fifty)only.



1. Sealed tenders are invited from the registered Contractors  of
PWD/Irrigation/RWD of State Govt. ‘C* & ‘D’ class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P1 and will be received through registered/speed
post only at O/o Block Development Officer, Chikiti Block, Ganjam by 5.00 P.M Dtd :
20.09.2024 for the work “CONSTRUCTION OF ADD. CLASS ROOM AT
CHIKITIPENTHO GOVT. HIGH SCHOOL for 2022-23 and will be opened before
the tender committee in the presence of the tenderers or their authorized representatives
at 11.00 AM On dated-21.09.2024.The amount of the estimate is approximately
Rs. 9,40,950.00 (Rupees Nine Lakhs Forty Thousand Nine Hundred Fifty) only.

2, The tenderers should please note that the work will have to be completed within
Six months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.P1. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Chikiti Block, Ganjam.

< N Tenderers are required to pay earnest money at 1% of the estimated amount i.c.
Rs. 9,40,950.00 (Rupees Nine Lakhs Forty Thousand Nine Hundred Fifty) only either
in shape of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of
Scheduled Bank duly pledged to the Block Development Officer, Chikiti, otherwise their
tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4, (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chikiti Block during working hours and days. Complaints at
a future date that the plan and specifications have not been seen cannot be entertained.
The contractor may obtain a set of tender documents for the work from the official web
site (http//www.ganjam.nic.in) of payment of Non-refundable fund Rs.6000.00 (Rupees
Six thousands) only in shape of Demand Draft issued from any scheduled bank payable
at Chikiti. The tender must be submitted in a sealed cover through registered/ speed post
only. The name of the tenderer and the name of the work are to be super scribed on the
cover.

(b) All other information can be obtained on application to the Block
Development Officer, Chikiti Block, Ganjam.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail.

(c) The organization will not be held responsible, if there is any delay in
receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed post do
not reach in the Block Development Officer, Chikiti Block, Ganjam by the scheduled
date and time, their offers will not be considered on any account even if the tender
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documents were dispatched by the tenderers before the due date. The cost of registration
fees will be borne by the intending tenderers.

5: Block Development Officer, Chikiti Block, Ganjam reserves the right to reject
any or all the tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D. Form No.-P1for due fulfillment of contract
in the office of the Block Development Officer, Chikiti Block, Ganjam.

The security deposit, together with the earnest money and the amount withheld
according to the provision of Pl agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development
Officer, Chikiti shall be foundation of rights of the parties and the contract shall be
deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter into the contract on behalf of the
Government. The department will accept the security deposit in the form of N.S.C.,
N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development Officer,
Chikiti and in no other form. In case of tenderers who have made fixed deposits, action

will be taken to degrade them if they decline to sign the agreement within the period as in
above case.

8 The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and figures,
the words shall prevail and in case of discrepancy between unit rate and total, the unit
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees and
annas. The tender shall be written legibly and free from erasures, over writing’s or
conversation of figures. Corrections where unavoidable should be made by scoring out

initialing dating and rewriting. The tender should also show total of each page and grand
total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor,

9. The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment certificate as

the case may be and the original certificate produced before the Block Development
Officer,Chikiti Block, Ganjam at the time of opening of the tender.

10. If the contractor removes any materials or stock so supplied to him from the site

of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
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equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at any

time there afler become due to the contractor or from his seeurity or from the proceeds of
sales thereof,

11. The contractor should be fully liable to indemnify the department for payment ol
any compensation under “Workman™ compensation Act. VI1 of 1023 on account ol the

workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa  belore
submitting his tender. The rights is reserved without impairing the contract to make such
increase in the quantities or items of work mentioned in the seheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.
Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required

for the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-
46 /95 dated 11.12,1995.

13.  All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 cquivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm, cubes at 28 days afler mixing and test conducted in accordance
with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14. Shuttering and centering shall be with seasoned non-sal wood planks and the
inside of which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

15. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha.

16. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)
In case of Percentage Rate tender,:-

i. The contractor has to quote percentage excess or less over the
estimated cost in the Price Bid appended to the tender document.

ii. The Contractors participated in the tender for more than one work
may offer conditional rebate. Rebate offer submitted in a separate
letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who
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wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identification No., Name
& SI. No. of the work (as per IFB) to which they refer.

iii. The Contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or
more decimal points, the first decimal point shall only be
considered without rounding off.

iv. In the contract P-1 time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent
of 10% for individual items subject to a maximum of 5% over the
estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher
authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less
shall be added or subtracted from the gross amount of the bill.

17.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground up to 15m wide from
the building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in their
opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and

multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.
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23.  Cement concrete in roof slab beams etc. wherever prescribed by the EngIII?CE:T '2
charge shall be machine mixed and vibrated and the contractor should arrange his OW
concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 which can be seen in the office of the Block Development
Officer, Chikiti Block, Ganjam during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government. :

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

28. The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the

efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

29.  The contractor will have to submit to the Block Development Officer, Chikiti

Block, Ganjam, monthly return of labour both skilled and unskilled employed by him on
the work.

30.  The tenderers are required to go through each clause of P.W.D. Form No.-P1
carefully in addition to clauses mentioned herewith before tendering.

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Chikiti Block, Ganjam or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

30, If further necessary information is required AEE/AE, Chikiti Block, Ganjam will
furnish such, but it must be clearly understood that the tenders must be received in order
and according to the institutions.

33. Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42 qtl.

34.  No contractors will be permitted to furnish their tenders in their own manuscript
papers.

35. The following clauses have been revised / substituted as per Works Department

Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:
htpp:/tendersodisha.gov.in
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(i) Every bidder is expected before quoting his rate to inspect the site of the proposed
work. The bidder should also inspect the quarries and approach roads to quarries and
satisfy himself/themselves about the quality and availability of materials. In every
case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarries has been misjudged cannot be
entertained. »

Ammendment to Pa ra.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.
(i) For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible. for ensuring the quality of the
materials supplied. The contractors would, however, be responsible for procurement
of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to
submit the details of quarry for procurement while submitting the bids.

36. Government will not however afier acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by AEE/AE, Chikiti Block, Ganjam, before they are
used on the work. '

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
proforma enclosed herewith along the tender to effort that he is not related to any officers
of Block Development Officer, Chikiti Block Ganjam.

(b) CERTIFICATE OF NO RELATIONSHIP

1 / We hereby certify that 1 / We are / are not related to any officers of Block
Development Officer, Chikiti Block Ganjam. 1/ We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture of
E.M.D. and total security deposit and 1/ We shall be liable to make good of the loss or
damage resulting from such cancellation.

1/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.
971 (R . Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

_ CONTRACTOR Block Development Officer
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41. Afler L‘(‘I‘I‘J["Iltfllll!'l ol the \\.'(}[’L‘ the contractor shall arrange at his own cost &

requisite equipments for testing building if found necessary and bear the entire cost of
such test.

42. Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (¢) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT
I.‘ (Memo No.-18443 / F-Code-46 7 95 dated 1 1.12.1995 rcgnnling “Discontinuance
of the system of procurement of stock by Engineering Department™),

X X X
2, With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the responsibility
of the contractor to purchase stores and utilize them in the work since materials like
cement, steel ete. are easily and abundantly available at places, there will be no difficulty
for contractors to procure the same. Therefore the future agreement with the contractors
shall be executed accordingly and necessary modification to the agreement from may be
made. In case where agreement have already been exccuted for department supply of
materials, efforts should be made to fulfill the same by utilization to the existing stores
and also through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying of
materials to the extent available. In this way the existing materials should be exhausted.

3 Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors, There should not be advance purchase of materials for the sake of storing and
utilizing the same in future works,

4. Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have 1o exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications
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5.(a) Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

Approximate

Period in value of D
: j epartment
.| which the work done -
. " Amount of . ; under which
Sl Particulars of works . work is against each G
: each work. : the work is
No. now in hand. stipulated to | work on the bei
. eing taken
be completed date of il
(in months) submission .
of Tender.
| 2 3 4 5 6

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

CONTRACTOR
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CERTFICATE OF THE LISTOF T & P o
1/ We do hereby certify that the following tools and plants, machineries and

vehicles are in my / our possession in working orders.

()

(i)

(ii1)

(iv)
)
(vi)
(vii)

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

D&t vvaiiiman Signature of Tenderer
(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
1/ We do hereby certify that the following works have been executed by me / us
in the past.
Name of Period of Whether the
Particulars of Approximate | Department works were
Sl : commencement
works already amount of | under which ) completed
No. and period of | . .
executed. each work. the works : in stipulated
completion. A
executed. period.
1 2 3 4 5 6

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

CONTRACTOR
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44.  All reinforced cement conerete works like lintels, column, beam, chajja, roof slab

and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department,

45.  Attheir opinions quote reasonable rates for cach item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see clause
60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%

of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including GST, ferry/tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will

however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(¢)  Suitable equipments and wearing apparatus for the laborers engaged in risky
operation.

3] Suitable fencing barriers signals including paraffin and electrical signal where

necessary at works and approaches in order to protect the public and employees from
accidents.

(g) Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

CONTRACTOR ; Block Development Officer
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(h) The contractor has to arrange adequate li
wherever necessary at his own cost.

ghting arrangements for night works

(i)  The contractor has o arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

48.  The prevailing percentage of 1.T. Department of the gross an19unl of the bill and
surcharge as applicable will be deducted from the contractor’s bill towards Income

tax.

49.  The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

50.  Under section 12 of the Contract labour regulation & abolition Act 1979, the
contractor who undertakes exccution of work through labour should produce valid license
from licensing authority of labour department.

51.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before .use in the work and should confirm the
minimum strengthen as per national building code.

52.  When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from
the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Chikiti Block, Ganjam.

53, Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

54.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till such low
rated items are completed in full an as approved specification.

55. The following clauses have been revised / substituted as per Works Department
Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:
htpp:h’tendersodisha.gov.in.

(i) Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-1I by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids.
But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalised the tender through a transparent lottery system, where all
bidders / their authorized representatives, of the BDO & DRDA will remain present.

(i) Additional Performance security
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(A) As per Works Department Office Memorandum No. 14459 dtd. 20.09.2018
Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event only the
successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost
put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt/ National Savings Certificates/ Kisan Vikash Patra /
Post Office Time Deposit Account/ Post Office Savings Bank Accounts / Deposit
Receipt /Bank Guarantee from any Nationalized Schedule Bank duly pledged in
favour of the Block Development Officer within seven days of issue of LoA (Letter
of Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
BDO, Chikiti Block to report the actual date of completion of the project so that the
report is received within 7 (seven) days of such completion by DRDA, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.
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An Engineering personnel of the executing agency should
site at the time of visit of Inspecting Officers in the
APD(Tech)/Addl.P.D.(Tech), DRDA & other Senior officials. .
Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

be present at work
rank of

Total 57 (Fifty Seven) Clauses Only

AEE/AE Block Development Officer
Chikiti, Block : Chikiti Block

Block Development Officer
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the work :- Construction of Addl Class Room at Chikitipentho Govt. High
) School, Chikitipentho.
Estimated Cost Rs : - ¥ 9,40,950.00 E.M.DRs :- %9,410.00
Sl. | (]
‘ 40 ) Item of work. Qty |Unit| Rate Amount
1\‘??““ work excavation of foundation in hard soil with intial lead of 1.5m and - T 1 ) 2 o e
intial lift of 1.5m including rough dressing and leveling the bed etc. 31.36| Cum| 269.70| Rs 8457.00
z\Fﬂhng in foundafion and plinth with sand well watered and rammed with cost = . R |
conveyence and rayality etc and complete. 18.66| Cum| 759.33| Rs 14171.00
3|Cement Concrete ( 1: 3: 6 ) with 4 C.M size H.B.G matel includingcost | = T |
~_|conveynce, rayality etc complite. 21.24| Cum| 5467.34| Rs|  116100.00,
4|R.C.C. M-20 (1: 1% 3) using with 20 mm & down grade size CBG chipes | ' f
for R.C.C work with cost conveyence etc complete.(Ground Floor) 19.26/ Cum| 6080.95| Rs 117093.00
5[Cutting bending, binding and tying in proper position of M.S iron rod for

R.C.C work including all cost conveyence of M.S rod.  (Ground Floor) | 21.18| Qtl| 8635.58| Rs 182913.00

~6|Smoth centering shuttering for R.C.C work with dismantling after costing of |
R.C.C work etc and complete. ‘

~|aYR.C.C foundation & Plinth bend, ) 3775 Saqm| _ 247.28] "Rs| _ 9336.00]
b)RCClintel ' 830 Sqm| _569.56| Rs| __4727.00
c) Beam and Column. i 60.17| Sgm| 1186.24] Rs 71376.00|
le) Roof & Chujja \ 17 56.84] Sqm| 753.58| Rs ~42833.00]
— 7|Fly-Ash Brick work with C:M (1: 6) in su pperstracture with cost and ” T ——]
\conveyence of all matarials etc & complete. (Ground Floor) 14.91| Cum| 5615.19| Rs 83705.00/
812.5 C.M thick grading concrete C.C ( 1:2:2) using 6mm H.G chips (C.B) with !
_|cost, conveyencerailityetc. (Ground Floor) "| 55.74| Sqm| 383.38| Rs 21370.00
116mm thick cement plaster with C.M (1:4 ) to R.C.C surfaces finished
smooth including closed deep chiping & slury treatment etc complite. 11.58| Sqm| 208.91| Rs 2409.00
~32(16 mm thick C.P with C.M (1 : 6) over brick masonary with cost, Tl
\conveyence etc complete. ( In side ) {Ground Floor) ) 99.70| Sqm| 271.03| Rs 27022.00
13112 mm thick C.P with C.M (1 6 ) over brick masonary with cost, =
conveyence etc complete. ( Out side ) (Ground Floor) 74.76| Sqm|  188.28| Rs 14077.00
14| Labour for fitting , fixing in proper position of M.S iron door and window ' 8.80] Sqm|  108.39| Rs 954,00
15|Cost of Door and Window. - 264.08] Kg 90.00| Rs|  23765.00
18/Supplying, Fitting & Fixing of openable UPVC Doors with Door frame of T i

approved make with 8Bmm thick glass of approved quality complete with
frame, shutters and all fitting and fixtures. o - 5.11| Sqm| 8682.12| Rs 44383.00
19/Supply, Fitting & fixing of two frack UPVC sliding window of approved make =
with 6MM thick glass of approved quality completed with frame, shutters and

all fitting and fixtures. S —— ] 2.88| Sgm| 4960.97| Rs 14288.00
20[Supplying, fitting and fixing virtified tile In floors of size 600mm x 600mm of T =

approved make conforming to 1S : 1 3755 laid on 20mm thick cement mortar .

( 1:4) and filling joints with white cement etc (Ground Floor) o 47.27| Sgm| 1192.55| Rs 56376.00
T-_iifﬁg—Ofmé_'sTCb10ﬁ@70ﬁ7:|édcﬁﬁ'rtl’@‘ahd rises of steps on 1Zmmthick |~ —] e

- C.Pin C.M(1:3) jointed with neat of cement slurry mixed with pig ment to .
~_|match the shade of tiles etc. (Ground Floor) 9.40| Sgm| 1766.18| Rs 16595 Ooi
22|20 mm thick C.P with CM (1:6 ) over Stone masonary with S ==
cost,conveyence etc complete. (Ground Floor) 8.72| Sqm| 283.16| Rs 2469.00

53| Finishing surface of walls with cement Based wall putty ( Water based ) of 2

approved make and finished smooth and even surface to receive painting
* lincluding cost of scaffolding staging charge with cost of all materials taxes,

labQLLEErcomPlete- _ _ 146.97| Sgm 91.16| Rs 13398.00
—54|Wall painting one coat with any approved primer. __(Ground Floor) 242.04| Sgm 81.08 RE_"_'TQ_S"Z'S:_O'_]
2 & Painting two coat's with Plastic emulsion paint any approved colour’s fc and i
' “|complete. (Ground Floor) 146.97| Sqm| 104.85| Rs 156410.00




~ 26/Painting two coat's over one coat of primering with any approved paintetc

and complete.
27 Weather coat two coat over plastered surface including cost of all
lmatanals etc and complete.

23 Prowswn for sign board.

29 " Brovision for Ramp with Hand Rail T

30/ 'Provision for Electrification

~ 31,Provision for Black Board (12' X 4')

32| Provision for Fire Estiguisher

33, Work Contigency
34/ Provlszon of GST

—_— i ST - C |
(Ground Floor) 19.83( Sqm, 250,82, Re 15200
labour and 99.36| R 9446 00![
95.08| Sgm e s iRk
(Ground Floor) LS Rs 3500.00|
T Rs 940950.00!
Total Civil Cost ) Rs _”___Q(_jﬁﬁ“oo'
~ | Rs|  20000.00
[ - - | Rs| 5500.00
N -- Rs 3500.00|
s Rs 999950.00
_ Total 7 Rs|  10000.00
l —— “118% Rs 179991 00
- e T—— — —-———Gross _Total g Rs 1189941 OOI
B eSS - Or say to Rs 11320990_Q_|

i

Block Development Officer,
Chikiti, Gm.

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.

Total No. of Over writings.

Total No. of Interpolation.

1. In case of downloaded from official web site:

Signature of the Contractor

Cost of tender paper for the work “CONSTRUCTION OF ADDL. CLASS ROOM AT CHIKITIPENTHO GOVT. HIGH
SCHOOL, CHIKITIPENTHO for 2022-23 ” for Rs.6000.00 (Rupees SixThousand) only vide Demand Draft No.

- Dt.

For Office use only
01. EM.D.

Rs. In

02. Valid Registration certificate:-
03. PAN Card:-

04. GSTIN:-

05. Nos. of Tender paper:-

payable at Berhampur.

Block Development Officer,
Chikiti, Gm.

Furnished / Not furnished

shape of Pledged/Not Pledged
Copy furnished/ Not furnished

Copy furnished/ Not furnished
Copy furnished/ Not furnished

06. Cost of Tender paper in case of down loading i.e. Rs.

/- in shape of demand draft.

Block Development Offi icer,
Chikiti, Gm.




