OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
PATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF (ADDITIONAL CLASS ROOM) AT BALIGAON, P.S,
OF TUMBAGADA G.P UNDER PATRAPUR BLOCK.
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1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of
State Govt. C & B class contractors in prescribed form to be eventually drawn in
P.W.D. form no.P-1 and will be received through registered/speed post to (Only at o/o
Block Development Officer, PATRAPUR) up to 5.00 P.M. Dtd:- 18.02.2025 for the
work “CONSTRUCTION OF ADDITIONAL CLASS ROOM OF BALIGAON P.S OF
TUMBAGADA G.P UNDER PATRAPUR BLOCK” and will be opened before the
tender committee in the presence of the tenderers or their authorized representatives at
11:30AM on dated-24.03.2025. The amount of the estimate is approximately Rs.
13,18,006.00.00 (Rupees Thirteen Lakhs Eighteen Thousand Six) only.

2. The tenderers should please note that the work will have to be completed within Six
Months commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider
necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these
programmes of works, the tender will be considered defective. Authority for
acceptance of tenders would rest with Block Development Officer, PATRAPUR.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. Rs.
13,181.00 (Rupees Thirteen Thousand One Hundred Eighty One) only either in shape
of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled
Bank duly pledged to the Block Development Officer, PATRAPUR otherwise their
tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application as per
the terms and conditions laid down in O.P.W.D. Code and the same will be retained in
case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the Block
Development Officer, PATRAPUR during working hours and days. Complaints at a
future date that the plan and specifications have not been seen, cannot be entertained.
The contractor may obtain a set of tender documents for the work from the Office of
the Block Development Officer, PATRAPUR during working hours of payment of
Non-refundable fund Rs.6,000.00 + GST (Rupees Four Thousand + GST) only in
shape of Demand Draft OR Bank Draft issued from any scheduled bank . The tender
must be submitted in a sealed cover through registered/ speed post only. The name of
the tenderer and the name of the work are to be super scribed on the cover.

(b) All other information can be obtained on application to the Block Development
Officer, PATRAPUR.

The authority will not be responsible if any portion of the tender document is modified
and in all cases this conditions stipulated in the original document kept in the office of
the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any
delay in receipt of tender documents by the intending contractors sent by department
through registered post and similarly the tender documents sent through registered /
Speed post do not reach in the Block Development Officer, PATRAPUR by the
scheduled date and time, their offers will not be considered on any account even if the

CONTRACTOR Block Development Officer, PATRAPUR
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tender documents were dispatched by the tenderers before the due date. The cost of
registration fees will be borne by the intending tenderers.

5. Block Development Officer, PATRAPUR reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of seven
days upon written information being given to him of acceptance of his tender make an
initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in
clause 3 above and sign the agreement in the P.W.D. Form No.-P1 for due fulfillment
of contract in the office of the Block Development Officer, PATRAPUR.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make
the security deposit as above shall entail forfeiture of the earnest money. No tender
shall be finally accepted until the required amount of security money is deposited. The
written agreement to be entered into between the contractor and the Block
Development Officer, PATRAPUR shall be foundation of rights of the parties and the
contract shall be deemed to be incomplete until the agreement has first been signed by
the contractor and then by the proper officer authorized to enter into the contract on
behalf of the Government. The department will accept the security deposit in the form
of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Block
Development Officer, PATRAPUR and in no other form. In case of tenderers who
have made fixed deposits, action will be taken to degrade them if they decline to sign
the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise the
tender will be liable for rejection. In case of discrepancy between words and figures,
the words shall prevail and in case of discrepancy between unit rate and total, the unit
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees
and annas. The tender shall be written legibly and free from erasures, over writing’s or
conversation of figures. Corrections where unavoidable should be made by scoring out
initialing dating and rewriting. The tender should also show total of each page and
grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage
charges and Octroi Taxes are to be paid by Contractor.

0. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non assessment certificate as the
case may be and the original certificate produced before the Block Development
Officer, PATRAPUR at the time of opening of the tender.

CONTRACTOR Block Development Officer, PATRAPUR
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If the contractor removes any materials or stock so supplied to him from the site of
work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated
rates and the penalty to impose shall be recovered from any sum that may then or at
any time there after become due to the contractor or from his security or from the
proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act. VII of 1023 on account of the
workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The rights is reserved without impairing the contract to make such increase in
the quantities or items of work mentioned in the scheduled attached to the tender
notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
definitely understood that the Govt. do not accept any responsibility for the correctness
or completeness of the quantities shown in the schedule. The schedule is liable to
alteration by omission or additions or deduction and such omission deduction shall in
no case invalidate the contract and no extra monetary compensation will be
entertained.

Department will not supply any materials what so ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials required for
the work vide Government of Odisha Finance Department Memo No.-48443/ F Code-
46 /95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in
accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken
granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in
case of Percentage rate tender:-

1. The contractor has to quote percentage excess or less over the estimated cost
in the price bid appended to the tender document.

CONTRACTOR Block Development Officer, PATRAPUR
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ii. The contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned
shall be opened, declared & recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The
contractor who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have bid identification Number, Name & SI.
No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal point
only. If he writes the percentage excess/less up to two or more decimal points,
the first decimal point shall only be considered without rounding off.

iv. In the contract P-1 time is essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it
exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only & the percentage excess or less shall be added or
subtracted from the gross amount of the bill.

After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to 15m
wide from the building should be cleared and rough dressed. No extra payment will be
made to the contractor on this account. The rate quoted should be inclusive of all these
items.

The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made for
the work and can reject partly or fully such structures if found defective in their
opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at this own cost for his labour camps. Contractor has to arrange adequate
lighting arrangements for night work whenever necessary at his own cost.

CONTRACTOR Block Development Officer, PATRAPUR
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Baling out water from the foundation either rainwater or sub-soil water if necessary
should be borne by the contractor. No payment will be made for bench marks, level

pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

All the quantities mentioned in the schedule are combined for ground floor and multi
floors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders
No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, PATRAPUR during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work
due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer, PATRAPUR,
monthly return of labor both skilled and unskilled employed by him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P; carefully
in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, PATRAPUR or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

CONTRACTOR Block Development Officer, PATRAPUR
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If further necessary information is required Assistant Engineer, PATRAPUR Block

will furnish such, but it must be clearly understood that the tenders must be received in
order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department office
memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website:
http://tenderodisha.gov.in .

(1) Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries & approach roads to quarries
& satisfy himself/themselves about the quality & availability of materials. In
every case of materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been
misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i1) For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the quality
of materials supplied. The contractors would, however be responsible for
procurement of materials from authorized sources & voluntary disclose the
source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the
bids.

Government will not however after acceptance of contract rate pay any extra charges
for lead or any other reason in case the contractor is found later on to have misjudged
the materials available.

All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by AEE/AE/JE PATRAPUR Block before they are

used on the work.

The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

(a) The contractor shall have to furnish a certificate in the prescribed Performa

enclosed herewith along the tender to effort that he is not related to any  officers of Block
Development Officer, PATRAPUR.

(b) CERTIFICATE OF NO RELATIONSHIP

CONTRACTOR Block Development Officer, PATRAPUR
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I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, PATRAPUR. 1 / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the forfeiture
of E.M.D. and total security deposit and I/ We shall be liable to make good of the loss
or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my / our
tender is liable for rejection.

................. Signature of Tenderer

All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

After completion of the work, the contractor shall arrange at his own cost all requisite
equipments for testing building if found necessary and bear the entire cost of such test.

Tenderers required to submit a list of works in their hand in the prescribed proforma
herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed
herewith along with the tender.

GOVERNMENT OF ORISSA FINANCE DEPARTMENT
(Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of
the system of procurement of stock by Engineering Department”).

X X X

With a view to avoiding these situations Govt. have been pleased to decide that with
effect from 01.04.96 there will neither purchase of department store materials nor
booking of materials to show utilization of budget provision. It will be the
responsibility of the contractor to purchase stores and utilize them in the work since
materials like cement, steel etc. are easily and abundantly available at places, there will
be no difficulty for contractors to procure the same. Therefore the future agreement
with the contractors shall be executed accordingly and necessary modification to the
agreement from may be made. In case where agreement have already been executed
for department supply of materials, efforts should be made to fulfill the same by
utilization to the existing stores and also through inter divisional and even inter
department transfer of stores. For utilization of the surplus materials, agreements may
however be made for supplying of materials to the extent available. In this way the
existing materials should be exhausted.

CONTRACTOR Block Development Officer, PATRAPUR
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departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of storing
and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the work

will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

SL

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

4

5

CONTRACTOR

Block Development Officer, PATRAPUR
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I/ We also note that, non submission of this certificate will render my / our tender

liable for rejection.

(b)

CERTFICATE OF THE LISTOFT & P
I/ We do hereby certify that the following tools and plants, machineries and vehicles
are in my / our possession in working orders.

(1)
(i1)
(iii)
(iv)
(v)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

................... Signature of Tenderer

CONTRACTOR Block Development Officer, PATRAPUR
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CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us in the

SI.
No.

Name of . Whether the
. Period of
Approximate | Department works were

. commencement .
amount of | under which completed in

each work. the works and perlqd of stipulated
completion. .
executed. period.

Particulars of works
already executed.

2 3 4 5 6

44,

45.

46.

47.

I / We also note that, non submission of this certificate will render my / our tender
liable for rejection.

All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and
other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

At their opinions quote reasonable rates for each item of the work carefully so that the
rate for one item should not be unworkably low and others too high. (Also see clause
60)

The contractor shall employ one or more Engineering Graduates or Diploma Engineers
as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be
paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would
last till the date when 90% of work is completed. Number of apprentices employed
should be fixed by Chief Engineer in any manner so that the total expenditure does not
exceed 1% of the tendered cost of the work (vide works & Transport Department,
Letter No.-17331, Dt.-12.08.1966).

The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

CONTRACTOR Block Development Officer, PATRAPUR
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Rent, royalties and other charges of materials octroi duties all other taxes including
sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of
materials storage housing of staff or other by the tenderer for purpose of work. No rent
will however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

Labour camps and huts necessary to suitable scale including conservancy and sanitary
arrangements there on to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

Fees and dues hired by Municipal. Canal and water supply authorities.

Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

The contractor has to arrange adequate lighting arrangements for night works wherever
necessary at his own cost.

The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

CONTRACTOR Block Development Officer, PATRAPUR
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When department machinery will be utilized in the work by the contractors necessary
and prevailing hire charges as fixed by the departments will be recovered from the
contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, PATRAPUR.

Under no circumstances interest in chargeable for the dues or additional dues, if any
payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till such
low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department office
memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website
http://tendersodisha.gov.in .

(1) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then
such a bid shall be rejected & the tender shall be finalized basing on merits of
rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two
numbers will be taken for all practical purpose) less than the estimated cost.
The tender accepting authority will finalize the tender through a transparent
lottery system. Where all bidders / their authorized representative , Block
Development Officer, PATRAPUR & Committee members will remain
present.

(i1) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less than
the estimated cost put to tender. In such an event only the successful bidder who has
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National
Savings Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer,
PATRAPUR within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid
shall be cancelled and the security deposit shall be forfeited. Further proceeding for black
listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to be

imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification.

CONTRACTOR Block Development Officer, PATRAPUR
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For availing Incentive Clause in any project which is completed before the stipulated date
of completion, subject to other stipulations it is mandatory on the part of the Block
Development Officer, PATRAPUR to report the actual date of completion of the project
so that the report is received within 7 (seven) days of such completion by the Zilla
Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be worked
out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender about
the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of
Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department
Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04
respectively).

57. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department No.-
12351/W, dated 23.07.2004.

1) An Engineering personnel of the executing agency should be present at work site at
the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech),
Zilla Parishad & other senior Officilas.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost, financial
year etc as per the direction of Engg- in- Charge.

Total Clauses Only
AEE/AE Block Development Officer,
PATRAPUR Block. PATRAPUR

CONTRACTOR Block Development Officer, PATRAPUR
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SCHEDULE OF QUANTITY & ABSTRACT OF COST

Name of the Work: - CONSTRUCTION OF ADDITIONAL CLASS ROOM AT BALIGAM P.S OF
TUMBAGADA G.P UNDER PATRAPUR BLOCK

Estimated Cost: - Rs. 13,18,006.00

EMD: - Rs

. 13,181.00

S1 No

Description of Item

Qnty

Unit

Rate

Amount

Civil Work

Earth Work in excavation of foundation in
hard soil within initial leads of 50m & lifts of
1.5m including dressing and levelling of bed
etc. and adding contractor's profit and over
head charges, etc. complete in all respect.

47.84

Cum

270.90

12,960.78

Supplying & filling of foundation with course
sand well watered and rammed including cost,
cost of all labour, carriage, royalty complete in
all respect.

51.89

Cum

744.20

38,618.72

Cement Concrete (1:3:6) using 40mm size
hard granite C.B. metal approved quality from
approved quarry including cost, carriage,
royalty, cost of all labour. etc complete and as
directed by E.LC.

13.40

Cum

6020.30

80,665.40

R.C.C. M-20 grade with 20mm and down grade
C.B. chips of approved quality from approved
quarry including hoisting, laying hire charges
of concrete mixture, vibrator, watering, curing
and cost of all materials and labour, centering
shuttering etc complete but excluding cost of
reinforcement.

COLUMN BASES

12.30

cum

6283.80

77356.72

Plinth Beam,

2.52

cum

7916.90

19,950.59

Beam & Column

6.92

cum

18749.70

1,29,747.92

Lintel

1.05

cum

16132.10

16,938.71

Chajja

11.27

Sqm

1687.00

19010.41

Slab

9.74

cum

17620.90

1,71627.57

Straightening, cutting, bending bent up or
coiled rods, including cranking, hooking,
welding or jointing the M.S. rods or tor
confirming to 1.S. 432 (Plain) and 1785 (Tor)
steel and binding, tying the grills, hoisting,
lowering and placing in proper position
required for R.C.C. works including cost,

34.79

Sqm

8668.37

301576.79

CONTRACTOR

CONSTRUCTION OF ADDL.CLASS ROOM AT BALIGAON P.S UNDER PATRAPUR BLOCK

Block Development Officer, PATRAPUR
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conveyance and taxes of M.S. rods or tor steel
and binding wires of 18 to 20 gauge and cost of
all labour etc.complete in all respect.

Brick Machinery work in Fly-ash Bricks of
23cm.x 11cm.x 8cm. size having crushing
strength not less than 75 Kg/Cm?2 in cement
mortar (1:6) in superstructure including
splays, cuttings, circular moldings, watering &
curing for 7 days, cost, conveyance, taxes &
royalties of all materials, labour with T&P etc.
complete in all respect.

A)

Foundation and plinth

7.22

Cum

5425.30

39,144.58

B)

Super structure

18.08

Cum

5463.70

98,768.77

6 mm thick C.P.(1:4) finished smooth surface to
RCC surface including watering, curing, cost,
carriage, royalty of all materials, cost of all
labour, etc complete as per the direction of
E.I.C.

100.93

Sqm

200.40

20,225.50

12mm thick C.P.(1:6) on brick masonary to the
smooth surface including watering, curing,
cost, carriage, royalty of all materials, cost of all
labour, etc complete as per the direction of
E.LC.

137.02

Sqm

190.30

26074.30

16mm thick C.P. (1:6) over brick masonary to
the smooth surface including watering, curing
cost, carriage, royalty, and taxes of all
materials, cost of all labour, etc complete as per
the direction of E.L.C.

136.99

Sqm

273.60

37,480.21

10

Supplying, fitting & fixing of 10 mm thick & size of
600x600 mm Glazed Vitrified floor tiles (GVT) of
matt finish(WOODEN FINISH/RUSTIC FINISH) with
veilcraft (VC) shield( Scratch free/stain free) with
water absorption limit between 0.08% to 3% and
conforming to IS : 15622:2006 (Group B Ib) laid on
20 mm thick cement mortar (1:4) and filling joints
with white cement of approved quality including
cost of all materials, etc. required for the work all
complete as per direction of E.I.C.

Ground Floor

76.06

Sqm

1083.61

82419.60

11

Fixing of 10 mm thick & size of 600x600 mm
Glazed Vitrified wall tiles (GVT) of matt
finish(WOODEN FINISH/RUSTIC FINISH) with
veilcraft (VC) shield( Scratch free/stain free) with
water absorption limit between 0.08% to 3% and
conforming to IS : 15622:2006 (Group B Ib) in
dados skirting and risers of steps on 12mm thick CP
(1:3) jointed with neat cement slurry mixed with
pigments to match the shade of the tiles including
cost, carriage, cost of all labour etc. complete.

CONTRACTOR

CONSTRUCTION OF ADDL.CLASS ROOM AT BALIGAON P.S UNDER PATRAPUR BLOCK

Block Development Officer, PATRAPUR
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Ground Floor

8.36

Sqm

1328.80

11,110.10

Priming 1 coat with wall primer water bond
12 cement primer including all labour, materials
etc. complete.

Ground Floor

369.81

Sqm

72.70

26,885.19

Wall painting 2 coats with plastic emulsion
paint of approved shade on new work to give
an even shade including cost of paint etc
complete.

13

Ground Floor

232.80

Sqm

98.30

22,884.24

Wall painting two coat with any approved
weather coat paint including cost of all
materials, labor and T&P require for the work
etc. complete as directed by the E.I.C.

14

Ground Floor

137.02

Sqm

75.50

10,344.77

Supplying of M.S. Door, Window with grills, Grills
made out of M.S. Angle frame, M.S. Flat, Sheet etc of
approved section & design, electrically welded

15 properly with all necessary locking arrengement,
and 1 coat red oxide primer including cost of all
materials, labour charges, carriage of materials to
site etc. complete.

M S Door & Window with grill

413.00

Kg

88.70

36633.10

Painting 2 coats with approved paint to door &

16 . :
windows over one cote of primer.

19.14

Sqm

226.31

4331.50

17 2.5 CM thick grading concrete (1:2:2) over roof slab

74.14

Sgm

436.70

33250.34

TOTAL (In Lakhs)

13,18,006.00

Total=Rs. 13,18,006.00

(Rupees Thirteen lakhs Eighteen Thousand Six) only

Approved for 17 (Seventeen) items Only.

Block Development Officer,

PATRAPUR

Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections...................
Total No. of Over writings.................
Total No. of Interpolation..................

Signature of the Contractor

CONTRACTOR

CONSTRUCTION OF ADDL.CLASS ROOM AT BALIGAON P.S UNDER PATRAPUR BLOCK

Block Development Officer, PATRAPUR
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1. In case of downloaded from official web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT
BALIGAM P.S OF TUMBAGADA G.P UNDER PATRAPUR BLOCK
” for Rs.6,000.00 +GST (Rupees Six Thousand +GST) only vide Demand Draft
No - Dt. .

Block Development Officer, PATRAPUR

For Office use only

01. EM.D. Furnished / Not furnished
Rs.
In shape of
Pledged/Not Pledged
02. Valid Registration certificate:- Copy furnished/ Not furnished
03. PAN Card:- Copy furnished/ Not furnished
04. GSTIN:- Copy furnished/ Not furnished
05. Nos. of Tender paper:-
06. Cost of Tender paper in case of down loading i.e. Rs. /- in shape of
demand draft

Block Development Officer,
PATRAPUR

CONTRACTOR Block Development Officer, PATRAPUR

CONSTRUCTION OF ADDL.CLASS ROOM AT BALIGAON P.S UNDER PATRAPUR BLOCK



