
 

 
 
 
 
 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, 
PATRAPUR, GANJAM 

 
 

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER  
GOVT. OF ODISHA 

 
 

Detailed Tender call Notice 
 
 

        Name of work: 
 
CONSTRUCTION OF (ADDITIONAL CLASS ROOM) AT THANAGAON, P.S, 

OF TUMBAGADA G.P UNDER PATRAPUR BLOCK. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

CONTRACTOR   Block Development Officer,  PATRAPUR 
 

CONSTRUCTION OF ADDL. CLASS ROOM AT THANAGAON P.S  UNDER PATRAPUR BLOCK 

 

- 1 -

1. Sealed tenders are invited from the registered Contractors of PWD/Irrigation/RWD of 
State Govt. D & C class contractors in prescribed form to be eventually drawn in 
P.W.D. form no.P-1 and will be received through registered/speed post to (Only at o/o 
Block Development Officer, PATRAPUR)  up to 5.00 P.M. Dtd:- 14.05.2025 for the 
work “CONSTRUCTION OF ADDITIONAL CLASS ROOM OF THANAGAON P.S 
OF TUMBAGADA G.P UNDER PATRAPUR BLOCK” and will be opened before the 
tender committee in the presence of the tenderers or their authorized representatives at 
11:00AM on dated-15.05.2025. The amount of the estimate is approximately Rs. 
13,18,006.00.00 (Rupees Thirteen Lakhs Eighteen Thousand Six) only. 

 
2. The tenderers should please note that the work will have to be completed within Six 

Months commencing from the date of issue of work order. Tenderers are required to 
submit detail programme of works along with the tender which they consider 
necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1. Without these 
programmes of works, the tender will be considered defective. Authority for 
acceptance of tenders would rest with Block Development Officer, PATRAPUR.  

 
3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e. Rs. 

13,181.00 (Rupees Thirteen Thousand One Hundred Eighty One) only either in shape 
of Bank Draft/ N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled 
Bank duly pledged to the Block Development Officer, PATRAPUR otherwise their 
tender will not be considered.  
The earnest money will be refunded to the unsuccessful tenderers on application as per 
the terms and conditions laid down in O.P.W.D. Code and the same will be retained in 
case of the successful tenderers and will not carry any interest. 

 
4.  (a) The plan & specification for the work can be seen at the office of the Block 

Development Officer, PATRAPUR during working hours and days. Complaints at a 
future date that the plan and specifications have not been seen, cannot be entertained. 
The contractor may obtain a set of tender documents for the work from the Office of 
the Block Development Officer, PATRAPUR during working hours of payment of 
Non-refundable fund Rs.6,000.00 (Rupees Four Thousand) only in shape of Demand 
Draft OR Bank Draft issued from any scheduled bank . The tender must be submitted 
in a sealed cover through registered/ speed post only. The name of the tenderer and the 
name of the work are to be super scribed on the cover. 
(b) All other information can be obtained on application to the Block Development 
Officer, PATRAPUR.  
The authority will not be responsible if any portion of the tender document is modified 
and in all cases this conditions stipulated in the original document kept in the office of 
the undersigned shall prevail. 
(c) The intending tenders may remit the cost of the tender papers through postal 
money order. However, the organization will not be held responsible, if there is any 
delay in receipt of tender documents by the intending contractors sent by department 
through registered post and similarly the tender documents sent through registered / 
Speed post do not reach in the Block Development Officer, PATRAPUR by the 
scheduled date and time, their offers will not be considered on any account even if the 
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tender documents were dispatched by the tenderers before the due date. The cost of 
registration fees will be borne by the intending tenderers.  

 
5. Block Development Officer, PATRAPUR reserves the right to reject any or all the 

tenders received without assigning any reasons thereof. 
 
6. The tenderer whose tender is selected for acceptance shall within a period of seven 

days upon written information being given to him of acceptance of his tender make an 
initial security deposit @ 1% (One percent) of the tendered amount. So that the earnest 
money and initial security deposit will be 2% of the tendered amount as shown in 
clause 3 above and sign the agreement in the P.W.D. Form No.-P1  for due fulfillment 
of contract in the office of the Block Development Officer, PATRAPUR.  

 
The security deposit, together with the earnest money and the amount withheld 
according to the provision of P1 agreement shall be retained as security deposit for the 
fulfillment of this contract. Failure to enter into the required agreement and to make 
the security deposit as above shall entail forfeiture of the earnest money. No tender 
shall be finally accepted until the required amount of security money is deposited. The 
written agreement to be entered into between the contractor and the Block 
Development Officer, PATRAPUR  shall be foundation of rights of the parties and the 
contract shall be deemed to be incomplete until the agreement has first been signed by 
the contractor and then by the proper officer authorized to enter into the contract on 
behalf of the Government. The department will accept the security deposit in the form 
of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Block 
Development Officer, PATRAPUR and in no other form. In case of tenderers who 
have made fixed deposits, action will be taken to degrade them if they decline to sign 
the agreement within the period as in above case. 

 
7. The rates should be quoted in words and figures and the units in words otherwise the 

tender will be liable for rejection. In case of discrepancy between words and figures, 
the words shall prevail and in case of discrepancy between unit rate and total, the unit 
rate shall prevail. The rates should be quoted in Rupees and Paisa, but not in Rupees 
and annas. The tender shall be written legibly and free from erasures, over writing’s or 
conversation of figures. Corrections where unavoidable should be made by scoring out 
initialing dating and rewriting. The tender should also show total of each page and 
grand total of whole tender. 

 
8. The contractors shall be responsible for payment of all royalties or other charges for 

quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry & Tollage 
charges and Octroi Taxes are to be paid by Contractor. 

 
9. The tender may not, at the discretion of the competent authority, be considered unless 

accompanied by attested copies of GST certificate, non assessment certificate as the 
case may be and the original certificate produced before the Block Development 
Officer, PATRAPUR at the time of opening of the tender.  
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10. If the contractor removes any materials or stock so supplied to him from the site of 
work with a view of disposing of the same dishonestly, he should in addition to any 
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty 
equivalent to five times the price of the materials or stock according to the stipulated 
rates and the penalty to impose shall be recovered from any sum that may then or at 
any time there after become due to the contractor or from his security or from the 
proceeds of sales thereof. 

 
11. The contractor should be fully liable to indemnify the department for payment of any 

compensation under “Workman” compensation Act. VII of 1023 on account of the 
workmen being employed by him and the full amount of compensation paid will be 
recovered from the contractor. 

 
12. Every tenderer must examine the detailed specification of Orissa before submitting his 

tender. The rights is reserved without impairing the contract to make such increase in 
the quantities or items of work mentioned in the scheduled attached to the tender 
notice as may be considered necessary to complete the work fully and satisfactory. 
Such increase or decrease shall in no case invalidate the contract or rates. It shall be 
definitely understood that the Govt. do not accept any responsibility for the correctness 
or completeness of the quantities shown in the schedule. The schedule is liable to 
alteration by omission or additions or deduction and such omission deduction shall in 
no case invalidate the contract and no extra monetary compensation will be 
entertained. 
Department will not supply any materials what so ever for the work. The tenderer shall 
be financially solvent and stable for advance procurement of all materials required for 
the work vide Government of Odisha Finance Department Memo No.-48443/ F Code- 
46 / 95 dated 11.12.1995. 

 
13. All reinforced cement concrete work should confirm to Orissa Detail standard 

specification & should be of grade M-15 and M-20 equivalent to nominal proportion 
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 / 
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in 
accordance with IS-456 & 516 using 12mm. to 20mm. size hard black crusher broken 
granite chips. (20mm size not to exceed 25%)  

 
14. Shuttering and centering shall be with seasoned Sal wood planks and the inside of 

which shall be lined suitable sheeting and made leak proof and water tight or 
alternatively steel shuttering and centering may be used. 

 
15. For the purpose of jurisdiction in the event of dispute if any the contract should be 

deemed to have been entered into within the State of Odisha and it is agreed that 
neither partly to the contract at any place outside the State of Odisha. 

 
16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006) in 

case of Percentage rate tender:- 
  i. The contractor has to quote percentage excess or less over the estimated  cost 

in the price bid appended to the tender document. 
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ii. The contractors participated in the tender for more than one work may offer 
conditional rebate. Rebate offer submitted in a separate letter duly scanned 
shall be opened, declared & recorded first. The rebate so offered shall be 
considered after opening of all packages called in the same Tender Notice. The 
contractor who wish to tender for two or more works shall submit separate 
tender for each. Each tender shall have bid identification Number, Name & Sl. 
No of the work (As per IFB) to which they refer. 
 
iii. The contractor will quote percentage excess/less up to one decimal point 
only. If he writes the percentage excess/less up to two or more decimal points, 
the first decimal point shall only be considered without rounding off. 
 
iv. In the contract P-1 time is essence. The contractor is required to maintain a 
certain rate of progress specified in the contract. 
 
v. The quantity mentioned can be increased or reduced to the extent of 10% for 
individual items subject to a maximum of 5% over the estimated cost. If it 
exceeds the limit stated above prior approval of competent authority is 
mandatory before making any payment. 
 
vi. The period of completion is fixed & can not be altered except in case of 
exceptional circumstances with due  approval of next higher authority. 
 
vii. Bills for percentage rate tenders shall be prepared at the estimated rates for 
individual items only & the percentage excess or less shall be added or 
subtracted from the gross amount of the bill.  

 
17. After the work is finished all surplus materials and debris are to removed by the 

contractor and preliminary work such as vats, mixing platform etc. are to the 
dismantled and all the materials are to be removed from the site. The ground up to 15m 
wide from the building should be cleared and rough dressed. No extra payment will be 
made to the contractor on this account. The rate quoted should be inclusive of all these 
items. 

 
18. The contractor shall not interface with the execution of water supply or electrical 

fittings arrangement and any other works entrusted to any other agency by the 
department at any time during the progress of the work. 

 
19. The department will have the right to inspect the scaffolding and centering made for 

the work and can reject partly or fully such structures if found defective in their 
opinion. 

 
20. The contractor will have to arrange for water supply for all works and make sanitary 

arrangements at this own cost for his labour camps. Contractor has to arrange adequate 
lighting arrangements for night work whenever necessary at his own cost. 
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21. Baling out water from the foundation either rainwater or sub-soil water if necessary 
should be borne by the contractor. No payment will be made for bench marks, level 
pillars profiles and enching and leveling ground where required. The rates quoted 
should be for finished items of work inclusive of these incidental items of work. 

 
22. All the quantities mentioned in the schedule are combined for ground floor and multi 

floors incase multistoried building the rates should be through for the same unless 
otherwise mentioned in the schedule of quantities for individuals items. 

 
23. Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge 

shall be machine mixed and vibrated and the contractor should arrange his own 
concrete mixers, vibrators and pumps etc. for the purpose. 

 
24. It should be understood clearly that no claim what so ever will be entertained. 
 
25. The tenderer shall have to abide by the CPWD safety code rule introduced by the 

Government of India Ministry of Works, housing and supply in their standing orders 
No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block 
Development Officer, PATRAPUR during working hours & days. 

 
26. Tenders are required to abide by the fair wage clauses as introduced by the 

Government.  
 
27. The contractor will be responsible for the loss or damage of any departmental materials 

equipments supplied to him under clauses 13, 30 and 32 during execution of the work 
due to reason whatsoever and cost of such materials will be recovered from him at 
prevailing stock issue rates plus storage charges or market rates whichever is higher. 

 
28. The contractor should arrange at his own cost necessary tolls and plants machines 

concrete mixer & vibrators and other machineries such as pumps etc. required for the 
efficient execution of the work and rates quoted should be inclusive of the running 
charges of such plant and cost of consumable.  

 
29. The contractor will have to submit to the Block Development Officer, PATRAPUR, 

monthly return of labor both skilled and unskilled employed by him on the work. 
 
30. The tenderers are required to go through each clause of P.W.D. Form No.-P1 carefully 

in addition to clauses mentioned herewith before tendering. 
 
31. No part of the contract shall be sublet without written permission of Block 

Development Officer, PATRAPUR or transfer is made by power of attorney 
authorizing others to receive payment on the contractor’s behalf. 

 
32. No tender documents will be sold to the intending contractor after the last date 

stipulated for sale of tender paper. 
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33. If further necessary information is required Assistant Engineer, PATRAPUR Block 
will furnish such, but it must be clearly understood that the tenders must be received in 
order and according to the institutions. 

 
34. Cement shall be used by bags and weight of cubic meter of cement being taken as 

14.42qtl. 
 
35. The following clauses have been revised /substituted as per works Department office 

memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the website: 
http://tenderodisha.gov.in . 
 
(i) Every bidder is expected before quoting his rate to inspect the site of proposed 

work. The bidder should also inspect the quarries & approach roads to quarries 
& satisfy himself/themselves about the quality & availability of materials. In 
every case of materials must comply with the relevant specifications. 
Complaints at future date that the availability of materials at quarries has been 
misjudged can not be entertained 
 

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions 
 

(ii) For the purpose of estimate, the approved quarry lead is to be provided 
judiciously. Engineers in charge would be responsible for ensuring the quality 
of materials supplied. The contractors would, however be responsible for 
procurement of materials from authorized sources & voluntary disclose the 
source of procurement for the purpose of billing. Besides, the bidder would be 
required to submit the details of quarry for procurement while submitting the 
bids. 

 
36. Government will not however after acceptance of contract rate pay any extra charges 

for lead or any other reason in case the contractor is found later on to have misjudged 
the materials available. 

 
37. All fittings for doors and windows if supplied by the contractor should be of best 

quality and should be got approved by AEE/AE/JE PATRAPUR Block before they are 
used on the work. 

 
38. The tender containing extraneous conditions not covered by the tender call notice  

are liable for rejection. 
 
39.      (a) The contractor shall have to furnish a certificate in the prescribed   Performa 
enclosed herewith along the tender to effort that he is not related to any   officers of Block 
Development Officer, PATRAPUR. 
 
 
 
  (b) CERTIFICATE OF NO RELATIONSHIP 
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I / We hereby certify that I / We are / are not related to any officers of Block 
Development Officer, PATRAPUR. I / We am / are also aware that if the facts 
subsequently proved to be false my / our contract will be rescinded with the forfeiture 
of E.M.D. and total security deposit and I / We shall be liable to make good of the loss 
or damage resulting from such cancellation. 

 
I / We also note that in case of non-submission of this certificate with tender my / our 
tender is liable for rejection. 

 
 
Date……………….       Signature of Tenderer 
 
40. All the tenders received will remain valid for a period Sixty days from the date of 

receipt tenders. The period of validity can also be extended if agreed to by the 
Department and the contractor. 

 
41. After completion of the work, the contractor shall arrange at his own cost all requisite 

equipments for testing building if found necessary and bear the entire cost of such test. 
 
42. Tenderers required to submit a list of works in their hand in the prescribed proforma 

herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed 
herewith along with the tender. 

 
43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT 
1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance of 

the system of procurement of stock by Engineering Department”). 
 
 
 
 

X     X     X 
 
2. With a view to avoiding these situations Govt. have been pleased to decide that with 

effect from 01.04.96 there will neither purchase of department store materials nor 
booking of materials to show utilization of budget provision. It will be the 
responsibility of the contractor to purchase stores and utilize them in the work since 
materials like cement, steel etc. are easily and abundantly available at places, there will 
be no difficulty for contractors to procure the same. Therefore the future agreement 
with the contractors shall be executed accordingly and necessary modification to the 
agreement from may be made. In case where agreement have already been executed 
for department supply of materials, efforts should be made to fulfill the same by 
utilization to the existing stores and also through inter divisional and even inter 
department transfer of stores. For utilization of the surplus materials, agreements may 
however be made for supplying of materials to the extent available. In this way the 
existing materials should be exhausted. 
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3. Maintenance work should be undertaken by purchasing materials in case of 
departmental execution of work by directly charging to site account or through 
contractors. There should not be advance purchase of materials for the sake of storing 
and utilizing the same in future works.  

 
4. Consequent upon introduction of the new system the Engineer-in-Charge of the work 

will have to exercise strict quality control and ensure that materials used by the 
contractors conform to the standard specifications 

 
 
  X     X     X 
 
5. (a) Certificate of list of works in hand. 
 I / We do hereby certify that at present the following works are in my / our hand. 
 

Sl. 
No. 

Particulars of works 
now in hand. 

 
Amount of 
each work. 

 
 

Period in 
which the 
work is 

stipulated to 
be completed 
(in months) 

Approximate 
value of 

work done 
against each 
work on the 

date of 
submission 
of Tender. 

Department 
under which 
the work is 
being taken 

up. 

1 2 3 4 5 6 
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I / We also note that, non submission of this certificate will render my / our tender 
liable for rejection. 

 
 (b) CERTFICATE OF THE LIST OF T & P 

I / We do hereby certify that the following tools and plants, machineries and vehicles 
are in my / our possession in working orders. 

 

 (i) 
  

 (ii) 
 

 (iii) 
 

 (iv) 
 

 (v) 
 

 (vi) 
 

 (vii) 
 

I / We also note that, non submission of this certificate will render my / our tender 
liable for rejection. 

 
 
 
 
Date……………….       Signature of Tenderer 
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(c) CERTIFICATE OF THE LIST OF WORK EXECUTED 
 I / We do hereby certify that the following works have been executed by me / us in the 
past. 
 

Sl. 
No. 

Particulars of works 
already executed. 

Approximate 
amount of 
each work. 

Name of 
Department 
under which 

the works 
executed. 

Period of 
commencement 

and period of 
completion. 

Whether the 
works were 

completed in 
stipulated 

period. 
1 2 3 4 5 6 

      
 
 
 
 
 
 
 
 
 
 
 
 

I / We also note that, non submission of this certificate will render my / our tender 
liable for rejection. 

 
44. All reinforced cement concrete works like lintels, column, beam, chajja, roof slab and 

other such works should be finished smooth and no extra charges for plastering if 
required shall be paid by the department. 

 
45. At their opinions quote reasonable rates for each item of the work carefully so that the 

rate for one item should not be unworkably low and others too high. (Also see clause 
60) 

 
46. The contractor shall employ one or more Engineering Graduates or Diploma Engineers 

as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The 
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be 
paid to the apprentices should not be less than Rs.200 and Rs.150 per month in case of 
Graduate Engineer, Diploma, holder engineers respectively. The period of employment 
will commencement within one months of the date of issue of work order and would 
last till the date when 90% of work is completed. Number of apprentices employed 
should be fixed by Chief Engineer in any manner so that the total expenditure does not 
exceed 1% of the tendered cost of the work (vide works & Transport Department, 
Letter No.-17331, Dt.-12.08.1966). 

 
47. The tenderer shall bear cost of various incidental sundries and contingencies 

necessitated by the work falling within following or similar category. 
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(a) Rent, royalties and other charges of materials octroi duties all other taxes including 

sales tax, ferry / tolls conveyance charges and other cost on account of land and 
building including temporary building required by the tenderer for collection of 
materials storage housing of staff or other by the tenderer for purpose of work. No rent 
will however be payable to Government for temporary occupation of land or owned by 
Government at the site of the work. 

 
(b) Labour camps and huts necessary to suitable scale including conservancy and sanitary 

arrangements there on to the satisfaction of the local health authorities. 
 
(c) Suitable water supply including pipe water supply wherever available for the staff and 

labour as well as for works. 
 
(d) Fees and dues hired by Municipal. Canal and water supply authorities. 
 
(e) Suitable equipments and wearing apparatus for the labourers engaged in risky 

operation. 
 
(f) Suitable fencing barriers signals including paraffin and electrical signal where 

necessary at works and approaches in order to protect the public and employees from 
accidents. 

 
(g) Compensation including cost of any suit for injury to persons or property due to 

neglect of any major precautions also sums which may become payable due to 
operation or Workmen’s compensation Act. 

 
(h) The contractor has to arrange adequate lighting arrangements for night works wherever 

necessary at his own cost. 
 
(i) The contractor has to arrange all the building materials including the equipments 

required for under reamed pile foundation for starting the work. 
 
48. The prevailing percentage of I.T Department of the gross amount of the bill & 

surcharge as applicable will be deducted from the contractor’s bill towards income tax. 
 
49. The prevailing of GST on the gross amount of the bill will be deducted from the 

contractor’s bill. 
 
50. Under section 12 of the Contract labour regulation & abolition Act 1970, the 

contractor who undertakes execution of work through labour should produce valid 
license from licensing authority of labour department. 

 
51. The KB brick should be well burnt and of good qualities. The brick should be 

approved by the Engineer-in-Charge before use in the work and should confirm the 
minimum strengthen as per national building code. 
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52. When department machinery will be utilized in the work by the contractors necessary 
and prevailing hire charges as fixed by the departments will be recovered from the 
contractor who may see the hire charges of the machinery in the office of the Block 
Development Officer, PATRAPUR. 

 
53. Under no circumstances interest in chargeable for the dues or additional dues, if any 

payable for the work. 
 
54. If the contractor quotes abnormally low rates for some items and the department 

decides to accept the tenders then the department would have the discretion of 
withholding the differential cost between the amount of low rated items and 
corresponding estimated amount from their payment due against other item till such 
low rated items are completed in full an as approved specification. 

 
55. The following clauses have been revised / substituted as per works department office 

memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the website 
http://tendersodisha.gov.in . 

 
(i) Amendment to Appendix –IX, Clause-36 of OPWD Code Vol-II by inclusion.  

If the rate quoted by the bidder is less than 15% of the tendered amount, then 
such a bid shall be rejected & the tender shall be finalized basing on merits of 
rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two 
numbers will be taken for all practical purpose) less than the estimated cost. 
The tender accepting authority will finalize the tender through a transparent 
lottery system. Where all bidders / their authorized representative , Block 
Development Officer, PATRAPUR & Committee members will remain 
present.  
 
 

(ii) Additional Performance Security 
 

As per works department office Memorandum No-14459 dtd-20.09.2018  Additional 
Performance Security shall be obtained from the bidder when the bid amount is less than 
the estimated cost put to tender. In such an event only the successful bidder who has 
quoted less bid price /rates than the estimated cost put to tender shall have to furnish the 
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount 
of Additional Performance Security(APS) in shape of Term Deposit Receipt / National 
Savings Certificate / Kisan Vikas Patra / duly pledged to the Block Development Officer, 
PATRAPUR within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid 
shall be cancelled and the security deposit shall be forfeited. Further proceeding for black 
listing shall be initiated against bidder.  
 
 If the Contractor fails to complete the work, the amount so furnished as additional 
performance security will be forfeited in addition to the other penal clauses, if any, to be 
imposed. 
 
(B)  Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-I by modification. 



 

 
 

CONTRACTOR   Block Development Officer,  PATRAPUR 
 

CONSTRUCTION OF ADDL. CLASS ROOM AT THANAGAON P.S  UNDER PATRAPUR BLOCK 

 

- 13 -

For availing Incentive Clause in any project which is completed before the stipulated date 
of completion, subject to other stipulations it is mandatory on the part of the Block 
Development Officer, PATRAPUR to report the actual date of completion of the project 
so that the report is received within 7 (seven) days of such completion by the Zilla 
Parishad, Ganjam. 
 
             The incentive for timely completion should be on a graduated scale of 1 (one) 
percent to 5 (five) percent of the contract value. Assessment of incentives may be worked 
out for earlier completion of work in all respect in the following scale. 

Before 30% of contract period = 5% of Contract Value 
Before 20 to 30% of contract period = 4% of Contract Value 
Before 10 to 20% of contract period = 3% of Contract Value 
Before 5 to 10% of contract period = 2% of Contract Value 
Before 5% of contract period = 1% of Contract Value 

 
56. Affidavit to be furnished by the contractor at the time of submitting of Tender about 
the authentication of Tender documents including Bank Guarantee.  
 
 An affidavit shall be furnished by the contractor at the time of submission of Tender 
papers about the authentication of tender documents including Bank Guarantee (Vide Govt. of 
Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by Law Department 
Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I, dt-04.03.04 
respectively). 
 
57. Clauses for site engineer and road furniture etc. in DTCN / Agreement. 
 In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major 
works should possesses full-fledged field laboratory for testing of the quality of the work. 
Under the same clause, the following provision is to be made as per Works Department No.-
12351/W, dated 23.07.2004. 

1) An Engineering personnel of the executing agency should be present at work site at 
the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl. P.D(Tech), 
Zilla Parishad & other senior Officilas. 

2) Brick Masonry Display Board should be constructed by the executive agency 
indicating Name of the department, Name of the work, estimated cost, financial 
year etc as per the direction of Engg- in- Charge. 

 
 

Total        Clauses Only 
 
 
 
 

 
         AEE/AE                                                              Block Development Officer, 
 PATRAPUR Block.                                                     PATRAPUR 
 
 



 

 
 

CONTRACTOR   Block Development Officer,  PATRAPUR 
 

CONSTRUCTION OF ADDL. CLASS ROOM AT THANAGAON P.S  UNDER PATRAPUR BLOCK 

 

- 14 -

Issued to Sri…………………………………………..Contractor……………………….. 
Class………………………………………………………………………………………... 

 
SCHEDULE OF QUANTITY & ABSTRACT OF COST 

 
Name of the Work: - CONSTRUCTION OF ADDITIONAL CLASS ROOM AT THANAGAON P.S 

OF TUMBAGADA G.P  UNDER PATRAPUR BLOCK 
. 

  
Estimated Cost: - Rs. 13,18,006.00    EMD: - Rs. 13,181.00 
 

Sl No Description of Item Qnty Unit Rate Amount 
 Civil Work     

1 

Earth Work  in  excavation  of  foundation in 
hard soil within initial leads of 50m & lifts of 
1.5m including dressing and levelling of bed 
etc. and adding contractor's profit and over 

head charges, etc. complete in all respect. 

            
47.84   Cum  

                 
270.90  

                   
12,960.78  

2 

Supplying & filling of foundation with course 
sand well watered and rammed including cost, 
cost of all labour, carriage, royalty complete in 
all respect. 

            
51.89  

 Cum                   
744.20  

                   
38,618.72 

3 

Cement Concrete (1:3:6) using 40mm  size 
hard granite C.B. metal approved quality from 
approved quarry including cost, carriage, 
royalty, cost of all labour. etc complete and as 
directed by E.I.C. 

               
13.40  

 Cum  
             
6020.30  

80,665.40  

4 

R.C.C. M-20 grade with 20mm and down grade 
C.B. chips of approved quality from approved 
quarry including hoisting, laying hire charges 
of concrete mixture, vibrator, watering, curing 
and cost of all materials and labour, centering 
shuttering etc complete but excluding cost of 
reinforcement. 

      
                                    
-    

  
COLUMN BASES  

               
12.30  

cum  
             
6283.80 

77356.72 

  
Plinth Beam,  

2.52  cum 7916.90 
                               
19,950.59 

 Beam & Column 6.92 cum 18749.70 1,29,747.92 
  Lintel  1.05 cum 16132.10 16,938.71 

 Chajja 11.27 Sqm 1687.00 19010.41 

  Slab  9.74 cum 17620.90 1,71627.57 

5 

Straightening, cutting, bending bent up or 
coiled rods, including cranking, hooking, 
welding or jointing the M.S. rods or tor 
confirming to I.S. 432 (Plain) and 1785 (Tor) 
steel and binding, tying the grills, hoisting, 
lowering and placing in proper position 
required for R.C.C. works including cost, 

 34.79 Sqm 8668.37 301576.79 
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conveyance and taxes of M.S. rods or tor steel 
and binding wires of 18 to 20 gauge and cost of 
all labour etc.complete in all respect. 

6 

Brick Machinery work in Fly-ash Bricks of 
23cm.x 11cm.x 8cm. size having crushing 
strength not less than 75 Kg/Cm2 in cement 
mortar (1:6) in superstructure including 
splays, cuttings, circular moldings, watering & 
curing for 7 days, cost, conveyance, taxes & 
royalties of all materials, labour with T&P etc. 
complete in all respect. 

      
                                    
-    

A) Foundation and plinth 7.22 Cum 5425.30 39,144.58 

 B) 
Super structure 

18.08 Cum 
             
5463.70  

98,768.77 

7 

6 mm thick C.P.(1:4) finished smooth surface to 
RCC surface including watering, curing, cost, 
carriage, royalty of all materials, cost of all 
labour, etc complete as per the direction of 
E.I.C. 

100.93 Sqm 200.40 20,225.50 

8 

12mm thick C.P.(1:6) on brick masonary to the 
smooth surface including watering, curing, 
cost, carriage, royalty of all materials, cost of all 
labour, etc complete as per the direction of 
E.I.C. 

137.02  Sqm  
                 
190.30  

26074.30 

9 

16mm thick C.P. (1:6) over brick masonary to 
the smooth surface including watering, curing 
cost, carriage, royalty, and taxes of all 
materials, cost of all labour, etc complete as per 
the direction of E.I.C. 

            
136.99  

 Sqm  
                 
273.60  

37,480.21 

10 

Supplying, fitting & fixing of 10 mm thick  & size  of 
600x600 mm  Glazed Vitrified floor tiles (GVT) of 
matt finish(WOODEN FINISH/RUSTIC FINISH) with 
veilcraft (VC )  shield( Scratch free/stain free) with  
water absorption limit  between 0.08% to 3% and 
conforming to IS : 15622:2006 (Group B Ib) laid on 
20 mm thick cement mortar (1:4) and filling joints 
with white cement of approved quality including 
cost of all materials, etc. required for the work all 
complete as per direction of  E.I.C. 

                                            

  
Ground Floor 

               
76.06 

 Sqm  
             
1083.61 

                   
82419.60 

11 

Fixing of  10 mm thick  & size  of 600x600 mm  
Glazed Vitrified wall tiles (GVT) of matt 
finish(WOODEN FINISH/RUSTIC FINISH) with 
veilcraft (VC )  shield( Scratch free/stain free) with  
water absorption limit  between 0.08% to 3% and 
conforming to IS : 15622:2006 (Group B Ib) in 
dados skirting and risers of steps on 12mm thick CP 
(1:3) jointed with neat cement slurry mixed with 
pigments to match the shade of the tiles including 
cost, carriage, cost of all labour etc. complete. 

      
                                    
-    
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  Ground Floor 8.36  Sqm  1328.80 11,110.10 

12 
Priming 1 coat with wall  primer water bond 
cement primer including all labour, materials 
etc. complete. 

                                          

  
Ground Floor 

            
369.81  

 Sqm  
                    
72.70  

                   
26,885.19  

13 

Wall painting 2 coats with plastic emulsion 
paint of approved shade on new work to give 
an even shade including cost of paint etc 
complete. 

      
                                    
-    

  
Ground Floor 

            
232.80  

 Sqm  
                    
98.30  

22,884.24 

14 

Wall painting two coat with any approved 
weather coat paint  including cost of all 
materials, labor and T&P require for the work 
etc. complete as directed by the E.I.C. 

                                          

  
Ground Floor 

137.02   Sqm                      
75.50  

10,344.77 

15 

Supplying of M.S. Door, Window with grills, Grills 
made out of M.S. Angle frame, M.S. Flat, Sheet  etc of 
approved section & design, electrically welded 
properly with all necessary locking arrengement, 
and 1 coat red oxide primer including cost of all 
materials, labour charges, carriage of materials to 
site etc. complete. 

                       
-    

                                        

  M S Door & Window with grill 
            
413.00   Kg  

                    
88.70  

                   
36633.10  

16 
Painting 2 coats with approved paint to door & 
windows over one cote of primer. 19.14 Sqm 226.31 4331.50 

17 2.5 CM thick grading concrete (1:2:2) over roof slab   74.14 Sqm 436.70 33250.34 
  TOTAL (In Lakhs)       13,18,006.00  

Total= Rs. 13,18,006.00 
 (Rupees Thirteen lakhs Eighteen Thousand Six) only 
 Approved for 17 (Seventeen) items Only. 
                                                                           
           

Block Development Officer, 
PATRAPUR 

 
 

Percentage Rate Quoted in figure:- 

Percentage Rate Quoted in Words:- 

Total Tendered Amount:- 

 
 Total No. of Corrections………………. 
 Total No. of Over writings…………….. 
 Total No. of Interpolation……………... 
       Signature of the Contractor 
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1. In case of downloaded from official web site: 
 

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT 
THANAGAM P.S OF TUMBAGADA G.P UNDER PATRAPUR BLOCK 

” for Rs.6,000.00 (Rupees Six Thousand) only vide Demand Draft No______________- 
Dt. ___________. 

    
Block Development Officer, PATRAPUR 

  
 
 
 
 
 
 
 
 

For Office use only 
 

01. E.M.D.     Furnished / Not furnished 
Rs. _________________ 
In shape of ___________ 
Pledged/Not Pledged 

02. Valid Registration certificate:-  Copy furnished/ Not furnished 
03. PAN Card:-    Copy furnished/ Not furnished 
04. GSTIN:-                                      Copy furnished/ Not furnished 
05. Nos. of Tender paper:-   _______________ 
06. Cost of Tender paper in case of down loading i.e. Rs._________ /- in shape of 

demand draft 
 
 
 
 

Block Development Officer, 
PATRAPUR 

 


