OFFICE OF THE PANCHAYAT SAMITI,CHATRAPUR
Letter No- 3532 Date 274.05.2025

DETAIL TENDER CALL NOTICE 01/BDO- CHATRAPUR OF 2025-26
The Block Development Officer, Chatrapur invites sealed percentage rate tenders in single cover
system on behalf of Governor of Odisha from registered and eligible class of civil contractor of the
state PWD (R &B)/water Resources/ rural works/M. I/CPWD for the following work eventually to be
drawn up in the PWD F- 2 forms in conformity with the Detailed Tender Call Notice.

sl Name of the work Value of Bid Cost of Bid Class of period of
Ho work security document Bidder completion
» @ % (in (in Rs.)
Rs)

1304002/~ | 13040/- 6000/- ‘D&C’ 6 (Six) Calendar

1 | Construction of Addl.Class room at month
+18% GST | class

Karatali UPS

2 | Construction of Additional Class room 1304002/ | 13040/~ | 6000/- | "D&C® | & f:;)hca'e“"a'
building at Rukunigaon U.P School. +18% GST | class

3 | Construction of Additional Class room 1304002/~ | 13040/- | 6000/- ‘D&C’ fn (j;)?hcalendar
building at Goba UP School. +18% GST | class

4 | Construction of Additional Class room for | 1328230/- 13282/- | 6000/- ‘D&C’ i(jr';)hcalendaf

Nolianuagaon UGH School. +18% GST | class

Terms and conditions:
1. The tender is to be super scribed with the name of the work and item of work tendered for.

2. Cost of tender Paper : _The Tender specification can be obtained from the office of the Block
Development Officer, Chatrapur on payment towards the cost of Tender papers as mentioned
above (Non-Refundable)or any working day from 28.05.2025 to 12.06.2025 between 10.30
A.M to 5.30 P.M the above work.

3. Sale of tender papers: _The tender documents will be sold from 28.05.2025 to 12.06.2025 at
Block office Chatrapur between 10.30 A.M to 5.30 P.M on working day.

4. Date of receipt and mode of submission of tender papers: The Tenderers have to submit
the sealed tender papers in complete shape through Register Post/ Speed post/Tender Box
(Available at block office) to by directly sending it to_the B.D.O Chatrapur. The last date of
receipt of tender papers is 12.06.2025 up to 05.30 P.M. The undersigned will not be
responsible for postal delay if any or non-receipt of paper in time. The tender must super
scribe the name of the project the sealed envelope. If a Govt. holidays declare during the
above periods i.e from 28.05.2025 to 12.06.2025 then the next working day will be considered
for sale/ receipt/ opening of the tender respectively.

5. The tender received after due and time shall not be entertain and the authority shall not held
responsible for delay missing of tender during the postal or courtier transit.

6. Date of Opening of tender paper: The tender paper shall be opened on 13.06.2025 at 11.00
A.M in the presence of the tenderers or their authorized representative having written
authorization for the purpose and the members of tender committee.

7. Earnest Money Deposit: 1% (One percent) of the bid value in shape of post office term
Deposit/ short term Deposit/N.S.C /K.V.P / Deposit Receipt of any Nationalized bank duly
pledged in favour of Block Development Officer, Chatrapur. The tender paper without
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required amount of E.M.D will not be considered and transfer or adjustment of E.M.D is also
inadmissible.

8. Document to be attached: The following documents should be furnished with the tender
papers ,failing which the tender will be liable to rejection.

(a) _ E.M.D pledged in favour of the Block Devlopment Officer, Chatrapur.

(b)  Attested copy of valid Contractor Registration Certificate.

(c) Attested copy of PAN card and Certificate of GSTIN.

(d) Original money receipt issued by B.D.O Chatrapur towards cost of tender papers.

(e) Attested copy of caste certificate issued by competent authorities in case of SC/ST contractors
desired to avail the preference.

(f) The Bidders have to produce an original affidavit in support of the authenticity of documents
including EMD etc attached with the tender papers.

(g) Affidavit as regards the facts of availing award of work without submission of EMD/ISD during
the current financial year in case of Engineer Contractors desirous of availing exemption of
EMD otherwise their tender paper will be liable for rejection.

(h) Joint venture consortium agreements are not allowed to participate in tender.

9. _ Short fall of any required documents and EMD the tender paper will be liable for rejection.

10. Additional Performance Security Deposit: The affidavit in lieu of APS will be submitted by
the successful bidder for the cost of less quoted in percentage of the amount put to tender
before the signing of the agreement of the contract ( vide works Department Letter no. 13286
dated 07.09.2017 Govt. of Odisha works Department.

11. Forfeiture: The EMD amount will be forfeited, if the tenderer backs out from the offer
acceptance of tender by the competent authority.

12. Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.

13. The Block Development Officer, Chatrapur reserves the right to reject any or all the tenders
without assigning any reasons there of Other details can be seen in the bidding documents.

14. Any bidder if went out from the office during the acceptance of the tender the EMD along
with the other deposits will be forfeited.

15. Condition tenders shall be out right rejected the authority reserves the right to reject any or
all tender without assigning any reason thereof.

16. No telegraphic/ fax tender shall be entitled.

17. The tender paper received without signature of the contractor / agency will not be
entertained. 'V/

o

Block Development Officer
Chatrapur

Memo No 3533 Dated 27+.05.2025
Copy submitted to the Director, Information and Public Relations Department Govt Of Odisha

Bhubaneswar for kind information with request to publish the above tender call notice in two widely
circulated Odia Daily newspaper in all Odisha edition in shortest minimum space on Q beN@v/

28.05.2025. 0’
Block Development Offiger

Chatrapur

P> |
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MemoNo 353l pated 270 5.2025
Copy submitted to PA to Collector, Ganjam/CDO-Cum-E£O, 7illa Parishad, Ganjam/ DPC, S5A,

Ganjam/DI & PRO Ganjam for favour of kind information and necessary action,

AN

Block Development Officer
Chatrapur

MemoNo 3535 pated 27-05:2025
Copy to the Tahasildar, /Executive Officer, Chatrapur/Executive Engineer, Zilla Parishad,

Ganjam, / All BDOs of Ganjam District for information and necessary action will request to display in

their Notice board for wide circulation. ’V/
M&
Block Development Offiger

Chatrapur
2025

MemoNo 3534 Dated 27 05.
g the detail tender call notice and the bid documents

Copy to DIO, N.I.C Ganjam for uploadin
in the official website of Ganjam i.e Www.ganjam.nic.in .
X 05\

Block Development Officer
Chatrapur

MemoNo 3537 Dated ’2,'4052925
Copy to Office Notice Board and tender fil
Bid documents at NIC. Ganjam.

e of Chatrapur Block for uploading the DTCN and

s’\V/

Block Development Officgr
Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
RUKUNIGAON UPS UNDER CHATRAPUR BLOCK



3.

L Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form 10.P-1 and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 12.06.2025 for the work “CONSTRUCTION OF

ADDITIONAL CLASSROOM BUILDING AT RUKUNIGAON UPS
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
13.06.25 The amount of the estimate is approximately Rs. 1304002/- (Rupees Thirteen
lakh four thousand two ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 13040.00 (RupeesThirteen thousand forty) only either in shape of Bank Draft/
N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Chatrapur otherwise their tender will
not be considered. '

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in 0.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) + 18% GST only in shape of
Demand Draft issued from any scheduled bank payable at Chatrapur. The tender
must be submitted in a sealed cover through registered/ speed post only. The
name of the tenderer and the name of the work are to be super scribed on the
cover.

(b) All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(¢)  The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

M& W
CONTRACTOR Block Development Offiger) Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

5. Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C.. Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

CONTRACTOR Block Development Officey, Chatrapur

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK




10.

11.

12.

13.

14.

-3-

The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of

which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

A

CONTRACTOR Block Development Officer, Chatrapur
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15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & Sl. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

7. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

\b/
BB
CONTRACTOR Block Development Officet, Chatrapur
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18.

19.

20.

21.

22.

24.

25.

26.

27,

28.

CONTRACTOR Block Development Offic

s

The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be
recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

p

o\

, Chatrapur
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29.

30.

31

32.

33.

34.

35

-6 -

the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P,
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http://tenderodisha.gov.in .

(1) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii) For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for

procurement while submitting the bids.
S\(

CONTRACTOR Block DeveIOpment Officery Chatrapur
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36.  Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE,Bipulingi/ AEE Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that 1 / We are / are not related to any officers of Block
Development Officer, Chatrapur. 1 / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and 1/ We shall be liable to make
good of the loss or damage resulting from such cancellation.

[/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

5| - S Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
(Memo No.-48443 / F-Code-46 / 95 dated 11.12. 1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).
4

oS\ W

, Chatrapur

CONTRACTOR Block Development Offic
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5. (a)

X X X

With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore
the future agreement with the contractors shall be executed accordingly and
necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials
should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by
the contractors conform to the standard specifications

X X X

Certificate of list of works in hand.
I/ We do hereby certify that at present the following works are in my / our hand.

Sl
No.

Approximate

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

CONTRACTOR

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LIST OFT&P
I / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(1
(ii) /

CONTRACTOR Block Development Offi
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(iii)
(iv)
v)
(vi)
(vii)

[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

DS, i s Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us
in the past.

Name of Period of Whether the
Particulars of Approximate | Department works were
Sl é commencement
works already amount of | under which : completed
No. and period of | . .
executed. each work. the works 1 in stipulated
completion. ;
executed. period.
1 2 3 - 5 6

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for

plastering if required shall be paid by the department.
4
2¥|0f\ %
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

6] Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(g)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to

operation or Workmen's compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works

wherever necessary at his own cost.
/
AL o\ %
7
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of L.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(1) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present.

'

08| )

CONTRACTOR Block Development Offiter,| Chatrapur
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

A

CONTRACTOR Block Development Officer\ Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officilas.
2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.
Total Clauses Only /
Do) b
JEfBaulagaon Block Development Officgr
Chatrapur Block. Chatrapur
Iesied 10 Sti..civiscnviinsmsiniisvesssnaneeysersesmyayns CONMEAGEOL. i cvii s sunsimuvvsisavamammins
CIBEE. . oo e e ssvms sosmnmssms sos a8 os 855 SH0H O TV H NN a3 ais S 00 460 TSRO PR AT OT BT OTOTINR DT 0e
| ABSTRACT
*Dctajled Estimate for : Construction of Additional Class Room for Rukunigaon UP School
SL Description of Items Unit Quantity | Rate/ Amount
No. Unit (in Rs.)
(in Rs.)
I Earthwork in excavation of foundation in hard soil or | Cum. 37.763 270.90 10230.00
gravely soil within 50.00 mtr initial lead & 1.500 mtr
initial lift including rough dressing and breaking clods to
maximum 5cm to 7cm laying in layers not exceeding
0.30 mtr in depth as per direction of the Engineer - in-
Charge .
2" Filling in foundation and plinth with filling sand well | Cum. 35.379 1402.90 | 49633.00
watered and rammed including cost. conveyance,
royality, other taxes including watered & ramming with
all leads, lifts and compaction etc. complete in all
respects as per specification and direction of the
| Engineer -in-Charge .

CONTRACTOR Block Development Office
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C.C. ( 1:3:6 ) by using 40mm size C.B.G. Metal of
approved quality quarried and free from weathered skins
and foreign materials includind mixing the materials and
laying the concrete in layers not exceeding 0.150 mtr in
depth to required level curing, ramming, finishing, etc.
with all leads, lifts, and delifts complete in all respect to
proper profile and level including dewatering if
necessary and cost, conveyance, royality and other taxes
etc. complete as directed by the Engineer-In- Charge.

Cum.

14.474

6108.50

88415.00

Brick work with Fiy Ash Bricks 23¢cm. X 11em. X 8cm.
Size in C.M. (1:6) in Foundation and Plinth including
cost of materials, required etc. complete in all respect
including cost, conveyance, royality and other taxes of
all materials with supply of labour and T & P required in
all respect as directed by the Engineer - In - Charge. (
Ground Floor )

Cum.

12.694

5745.40

72933.00

Brick work with Fiy Ash Bricks 23cm. X 11em. X 8cm.
Size in C.M. (1:6) in Foundation and Plinth including
cost of materials, required etc. complete in all respect
including cost, conveyance, royality and other taxes of
all materials with supply of labour and T & P required in
all respect as directed by the Engineer - In - Charge. (
Ground Floor )

Cum.

24.570

5783.70

142106.00

R.C.C.M-20 grade with 20mm and down graded size
black hard granite ( crusher broken ) stone chips
including hoisting and laying and Curing . ( Ground
Floor)

Cum.

28.962

6167.10

178609.00

Straightening, cutting, bending , binding tor steel rods ,
cranking , hooking . tying the grills in proper position
for R.C.C. work including cost of binding wires of 18 to
20 gauge, cost , conveyance , taxes of steel and all other
materials , cost of all labour with T&P required for the
work etc. complete . ( Ground Floor )

Quntl.

31.858

8668.37

276154.00

Providing and removing after casting rigid and smooth
centering and shuttering for R.C.C. works including
false work and dismentaling them after casting including
cost, conveyance, royality and taxes of all materials
required for the work complete in all respects as per
specification and direction of the Engineer-in-charge.
(Ground Floor)

l. Column Base & Plinth Beam

Squm.

55.630

247.50

13768.00

CONTRACTOR

o3

Block Development Offickr,
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11. Lintel

Squm.

16.834

570.30

9601.00

L. Sunshade / Chajjas & Roof Slab

Squm.

77.886

755.00

58804.00

V. Beams & Columns

Squm.

78.747

1189.30

93654.00

2.5 cm. thick grading concrete (1:2:2) on roof slab with
6mm. size hard granite chips on new work.

Squm.

77.984

439.50

34274.00

Supplying fitting & fixing of MS Door & Window with
grill including all cost of labour ( as per actual)

L/S

62000.00

12 mm thick cement plaster (1:6) for brick work .

Squm.

113.333

197.10

22338.00

16 mm thick cement plaster (1:6) for brick work .

Squm.

124.030

281.80

34952.00

Supplying, fitting & fixing of 10 mm thick & size of
600x600 mm Glazed Vitrified floor tiles (GVT) of matt
finish(WOODEN FINISH/RUSTIC FINISH) with
veileraft (VC ) shield( Scratch free/stain free) with
water absorption limit between 0.08% to 3% and
conforming to IS : 15622:2006 (Group B Ib). laid on 20
mm thick cement mortar (1:4) (1 cement : 4 course
sand) and filling joints with white cement of approved
quality including cost of all materials, labour T&P etc.
required for the work all complete

Squm.

65.094

1202.89

78301.00

Fixing tiles in dados. skirting & risers of steps on 12mm
thickbed of cement mortar (1:3) jointed with neat
cement slurry mixed with pigments to match the shade
of the tiles including rubbing & polishing complete
excluding cost of precast tiles

Squm.

6.097

1330.70

8113.00

15

Supplying, fitting & fixing of 10 mm thick & size of
300x300 mm Ceramic floor tiles of matt finish laid on
20 mm thick cement mortar (1:4) (1 cement : 4 course
sand) and filling joints with white cement of approved
quality including cost of all materials, labour T&P etc.
required for the work all complete )

Squm.

9.940

917.27

9118.00

Water bound cement priming one coat with cost of all
labour & materials .etc

Squm.

309.425

81.30

25156.00

Wall Painting two coats with approved Plastic Emulsion
Paint in Ground Floor.

Squm.

196.091

107.60

21099.00

Wall painting two coats with waether coat paint of
Approved shade on new work to give an even shade
including cost of paint.

Squm.

113.333

86.90

9849.00

19

Painting two coats with approved Enamel Paint on wood
work over a coat of steel Primer in Ground Floor

Squm.

19.370

252.70

4895.00

Total =

Fl

4
13,04,002.00

CONTRACTOR
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20 | Add 18% G.S.T. (i.e. 9% C.G.S.T. + 9% S.G.S.T.) 234720.00
22 Provision for Electrical installation,etc 62278.00
23 | Provision for Black Board 15000.00
24 Procurement of Dual Desks as per actual 200000.00
25 Work Contigency 12000.00
26 Provision for other Display Board ( as per actual) 5000.00
: Total
Rs.= 18,33,000.00
(Rupees eighteen lakh thirty three thousand
Jonly.
L

o
Block Development Qfficer,

Chatrapur,Ganjam.

W ?3\05 w

CONTRACTOR Block Development Officer,) Chatrapur
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Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

Signature of the Contractor

1. In case of downloaded from official
web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT RUKUNIGAON UPS
UNDER CHATRAPUR for 2024-25 * for Rs.6000.00 (Rupees SixThousand) + 18 % GST only vide

Demand Draft No. - Dt. payable at Chatrapur.
7
oS\ W
la.
Block Development Qiffiter,
Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged

Copy furnished/
Not furnished
Copy furnished/
Not furnished
Copy furnished/
Not furnished

02. Valid Registration certificate:-
03. PAN Card:-

04. GSTIN:-

05. Nos. of Tender paper:- .
06. Cost of Tender paper in case of down loading i.e. Rs.

/- in shape of demand draft.

Block Development Officer,
Chatrapur,Ganjam.

CONTRACTOR Block Development Officer,
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
NOLIANUAGAON UGH SCHOOL UNDER CHATRAPUR BLOCK



o =
i, Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 12.06.2025 for the work “CONSTRUCTION OF
ADDITIONAL CLASSROOM BUILDING AT NOLIANUAGAON UPS
UNDER CHATRAPUR BLOCK and will be opened before the tender committee in
the presence of the tenderers or their authorized representatives at 11.00 A.M on dated
13.06.25 The amount of the estimate is approximately Rs. 1304002/- (Rupees Thirteen
lakh four thousand two ) only.

2 The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount je
Rs. 13040.00 (RupeesThirteen thousand forty) only either in shape of Bank Draft/
N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Chatrapur otherwise their tender will
not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a)  The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) + 18% GST only in shape of
Demand Draft issued from any scheduled bank payable at Chatrapur. The tender
must be submitted in a sealed cover through registered/ speed post only. The
name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

O.k"Y\/

CONTRACTOR Block Development Officery Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

s Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

% The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

e

CONTRACTOR Block Development Officer, Chatrapur
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CONTRACTOR Block Development Officer,
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The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VI of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of

which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

Chatrapur
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15.  For the purpose of jurisdiction in the event of dispute if any the contract should be

deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & Sl. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

17.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR Block Development Officer, Chatrapur
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18.  The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

21.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be
recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

S\ N
CONTRACTOR Block Development Office atrapur
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32.

33,

34.

33.
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the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P;
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http:/tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i) For the purpose of estimate, the approved quarry lead is to be provided
Judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

CONTRACTOR Block Development Officer, |Chhtrapur
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36.  Government will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE.Bipulingi/ AEE Block before they are
used on the work.

38.  The tender containing extrancous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

[ / We hereby certify that I/ We are / are not related to any officers of Block
Development Officer, Chatrapur. 1 / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and 1/ We shall be liable to make
good of the loss or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date......isiesssnsnss Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

M

hatrapur

CONTRACTOR Block Development Officer,
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With a view to avoiding these situations Govt. have
with effect from 01.04.96 there will neith
materials nor booking of materials to show uti
be the responsibility of the contractor to purc
work since materials like cement, steel etc. are eas
places, there will be no difficulty for contract
the future agreement with the contractors shall be
necessary modification to the agre

X

agreement have already been execute

should be made to fulfill the same by
through inter divisional and eve
utilization of the surplus materia

n inter

ement from may
d for department supply of materials, efforts
utilization to the existing stores and also
department transfer of stores. For
Is, agreements may however be made for

ors to procure

X

been pleased to decide that
er purchase of department store
lization of budget provision. It will
hase stores and utilize them in the
ily and abundantly available at
the same. Therefore
executed accordingly and

be made. In case where

supplying of materials to the extent available. In this way the existing materials

should be exhausted.

Maintenance work should be
departmental execution
contractors. There shoul

storing and utilizing the same in future works.

undertaken by purchasing materials in case of
of work by directly charging to site account or through
d not be advance purchase of materials for the sake of

Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by

the contractors conform to the standard specifications

X

X

Certificate of list of works in hand.
[/ We do hereby certify that at present the following works are in my / our hand.

Sl
No.

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

Approximate
value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

[

4

5
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1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LISTOF T & P
[ / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(ii) 2
n ol %

CONTRACTOR Block Development Officer,\ Chatrapur
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(iii)
(iv)
)
(vi)
(vii)

[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I/ We do hereby certify that the following works have been executed by me / us
in the past.

Name of ’ Whether the
; . Period of
Particulars of Approximate | Department works were
SL « commencement
works already amount of | under which i . | completed
No. _ and period of | . .
executed. each work. the works . in stipulated
completion. ;
executed. period.
I 2 3 4 S 6

17/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44, All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

oS "5/

Block Development Officer,| Chatrapur
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45. At their opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(¢)  Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(H Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(g)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

CONTRACTOR
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48.

49,

50.

51

52.

53.

54.

95.

W
CONTRACTOR Block Development Officer, \Chatrapur
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of 1.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(i) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present. y
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(ii) Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-11I of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of | (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

s6.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Development Officer,
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C.C. ( 1:3:6 ) by using 40mm size C.B.G. Metal of | Cum.

approved quality quarried and free from weathered
skins and foreign materials includind mixing the
materials and laying the concrete in layers not
exceeding 0.150 mtr in depth to required level curing,
ramming, finishing, etc. with all leads, lifts, and delifts
complete in all respect to proper profile and level
including dewatering if necessary and cost,
conveyance, royality and other taxes etc. complete as
directed by the Engineer-In- Charge.

14.474

6268.50 | 90730.00

Brick work with Fiy Ash Bricks 23cm. X 1lem. X | Cum.

8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete in
all respect including cost, conveyance, royality and
other taxes of all materials with supply of labour and T
& P required in all respect as directed by the Engineer
- In - Charge. ( Ground Floor )

12.694

5838.70 | 74117.00

Brick work with Fiy Ash Bricks 23cm. X 1lem. X | Cum.

8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete in
all respect including cost, conveyance, royality and
other taxes of all materials with supply of labour and T
& P required in all respect as directed by the Engineer
- In - Charge. ( Ground Floor )

24.570

5877.00 | 144399.00

R.C.C.M-20 grade with 20mm and down graded size | Cum.

black hard granite ( crusher broken ) stone chips
including hoisting and laying and Curing . ( Ground
Floor)

28.962

6317.00 | 182950.00

Straightening, cutting, bending , binding tor steel rods ,
cranking , hooking , tying the grills in proper position
for R.C.C. work including cost of binding wires of 18
to 20 gauge, cost , conveyance , taxes of steel and all
other materials , cost of all labour with T&P required
for the work etc. complete . ( Ground Floor)

Quntl.

31.858

8668.37 |276154.00

Providing and removing after casting rigid and smooth
centering and shuttering for R.C.C. works including
false work and dismentaling them after casting
including cost, conveyance, royality and taxes of all
materials required for the work complete in all respects
as per specification and direction of the Engineer-in-
charge. (Ground Floor)

1. Column Base & Plinth Beam

Squm.

55.630

247.50 13768.00

CONTRACTOR Block Development Officer,

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK



= i

1. Lintel

Squm.

16.834

570.30

9601.00

111. Sunshade / Chajjas & Roof Slab

Squm.

77.886

755.00

58804.00

IV. Beams & Columns

Squm.

78.747

1189.30

93654.00

2.5 cm. thick grading concrete (1:2:2) on roof slab
with 6mm. size hard granite chips on new work.

Squm.

77.984

445.10

34711.00

10

11

Supplying fitting & fixing of MS Door & Window
with grill including all cost of labour ( as per actual)

L/S

62000.00

12 mm thick cement plaster (1:6) for brick work .

Squm.

113.333

202.10

22905.00

T

16 mm thick cement plaster (1:6) for brick work .

Squm.

124.030

287.80

35696.00

13

Supplying, fitting & fixing of 10 mm thick & size of
600x600 mm Glazed Vitrified floor tiles (GVT) of
matt finish(WOODEN FINISH/RUSTIC FINISH)
with veilcraft (VC ) shield( Scratch free/stain free)
with water absorption limit between 0.08% to 3% and
conforming to IS : 15622:2006 (Group B Ib). laid on
20 mm thick cement mortar (1:4) (1 cement : 4 course
sand) and filling joints with white cement of approved
quality including cost of all materials, labour T&P etc.
required for the work all complete

Squm.

65.094

1202.89

78756.00

Fixing tiles in dados, skirting & risers of steps on
12mm thickbed of cement mortar (1:3) jointed with
neat cement slurry mixed with pigments to match the
shade of the tiles including rubbing & polishing
complete excluding cost of precast tiles

Squm.

6.097

1335.70

8143.00

15

Supplying, fitting & fixing of 10 mm thick & size of
300x300 mm Ceramic floor tiles of matt finish laid
on 20 mm thick cement mortar (1:4) (1 cement : 4
course sand) and filling joints with white cement of
approved quality including cost of all materials, labour
T&P etc. required for the work all complete )

Squm.

9.940

924.27

9188.00

Water bound cement priming one coat with cost of all
labour & materials ,etc

Squm.

309.425

81.30

25156.00

17

Wall Painting two coats with approved Plastic
Emulsion Paint in Ground Floor.

Squm.

196.091

107.60

21099.00

18

Wall painting two coats with waether coat paint of
Approved shade on new work to give an even shade
including cost of paint.

Squm.

113.333

86.90

9849.00

Painting two coats with approved Enamel Paint on
wood work over a coat of steel Primer in Ground Floor

Squm.

19.370

252.70

4895.00

Total =

2
13,28,230.0(

CONTRACTOR

Block Development Officer,
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20 | Add 18% G.S.T. (i.e. 9% C.G.S.T. + 9% S.G.S.T.) 239081.00
21 | Provision for Soil Testing , Structural Design , etc 13282.30
22 | Provision for Electrical installation,etc 95000.00
23 | Provision for Black Board 15000.00
24 | Provision for Steel Railing 50000.00
25 | Procurement of Dual Desks as per actual 224407.00

26 | Provision for Sanitation etc 30000.00
27 | Provision for pin Board 15000.00
28 | Work Contigency 12000.00
129 | Provision for other Display Board ( as per actual) 5000.00
Total
Rs.= 20,27,000.3(

(Rupees twenty lakh twenty seven thousanc
Jonly.

CONTRACTOR

Block Development Officer,

N4

Block Development Officer,
Chatrapur,Ganjam.
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Percentage Rate Quoted in figure:- ‘\
Percentage Rate Quoted in Words:-

Total Tendered Amount:- |
Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

Signature of the Contractor
1. In case of downloaded from official
web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT Nolianugaon UGH
School UNDER CHATRAPUR for 2024-25  for Rs.6000.00 (Rupees SixThousand) + 18 % GST only vide

Demand Draft No. - Dt. payable at Chatrapur. /
“
>
Block Development Officdr,
Chatrapur,Ganjam.
For Office use only
01. EM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged

Copy furnished/

02. Valid Registration certificate:- S

- Copy furnished/
03. PAN Card: Not furnished
04. GSTIN:- Copy furnished/

Not furnished
05. Nos. of Tender paper:- ) ) )
06. Cost of Tender paper in case of down loading i.e. Rs. /- in shape of demand draft.

Block Development Offiter,
Chatrapur,Ganjam.

e

CONTRACTOR Block Development Officef, Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
KARATALU UPS UNDER CHATRAPUR BLOCK



o] =
1. Sealed tenders are invited from the registered Contractors of
pPWD/Irrigation/R WD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 12.06.2025 for the work “«CONSTRUCTION OF
ADDITIONAL CLASSROOM BUILDING AT KARATALI UPS AT

KARATALI UNDER CHATRAPUR BLOCK and will be opened before the
tender committee in the presence of the tenderers or their authorized representatives at
11.00 AM on dated 13.06.25 The amount of the estimate is approximately Rs.
1304002/~ (Rupees Thirteen lakh four thousand two ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 13040.00 (RupeesThirteen thousand forty) only either in shape of Bank Draft/
N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Chatrapur otherwise their tender will
not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (@)  The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) + 18% GST only in shape of
Demand Draft issued from any scheduled bank payable at Chatrapur. The tender
must be submitted in a sealed cover through registered/ speed post only. The
name of the tenderer and the name of the work are to be super scribed on the
cover.

(b)  All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(©) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sent

O\ ol W
CONTRACTOR Block Development Offjce, Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

3. Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges

for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

A

CONTRACTOR Block Development Officg¢r, Chatrapur
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The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may the or at any time there after become due to the contractor or from his
securitv r from the proceeds of sales thereof.

The co | actor should be fully liable to indemnify the department for payment of
any col | ensation under “Workman” compensation Act. VII of 1023 on account
of the v « kmen being employed by him and the full amount of compensation paid
will be « overed from the contractor.

Every i 1derer must examine the detailed specification of Orissa before
submitt 1 2 his tender. The rights is reserved without impairing the contract to
make sii 1 increase in the quantities or items of work mentioned in the scheduled
attache«| > the tender notice as may be considered necessary to complete the work
fully arc satisfactory. Such increase or decrease shall in no case invalidate the
contrac « r rates. It shall be definitely understood that the Govt. do not accept any
responsil lity for the correctness or completeness of the quantities shown in the
schedulz. The schedule is liable to alteration by omission or additions or
deductio  and such omission deduction shall in no case invalidate the contract and
no extra 10netary compensation will be entertained.

Depart/ . nt will not supply any materials what so ever for the work. The tenderer
shall be inancially solvent and stable for advance procurement of all materials
requirec ‘or the work vide Government of Odisha Finance Department Memo
No.-48: « 3/ F Code- 46 / 95 dated 11.12.1995.

All reir | rced cement concrete work should confirm to Orissa Detail standard
specifica on & should be of grade M-15 and M-20 equivalent to nominal
proport ¢ 1 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg' “m2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducte | in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black ciu her broken granite chips. (20mm size not to exceed 25%)

Shutterin ¢ and centering shall be with seasoned Sal wood planks and the inside of
which shll be lined suitable sheeting and made leak proof and water tight or
alternati+ :ly steel shuttering and centering may be used.

3 05"'\//

CONTRACTOR Block Development Offiger, Chatrapur
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15.  For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed 10 have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage €Xcess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
<hall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

7. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

Ax”

CONTRACTOR Block Development Officer] Chatrapur
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The contractor shall not interface with the execution of water supply or electrical
fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

It should be understood clearly that no claim what so ever will be entertained.

The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

Tenders are required to abide by the fair wage clauses as introduced by the
Government.

The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be
recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAPUR BLOCK
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the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-Pi
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: htip://tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(i)  For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

o

hatrapur
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36. Government will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE,Bipulingi/ AEE Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

[ / We hereby certify that [ / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I/ We shall be liable to make
good of the loss or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

- R TERERRETEER Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43.  GOVERNMENT OF ORISSA FINANCE DEPARTMENT
1. (Memo No.-48443 / F-Code-46 / 95 dated 1 1.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

oﬁ\ﬁb
r, Ghatrapur
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LIST OF T &P
I / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(i)

L dls|
CONTRACTOR Block Development Officey, Chatrapur
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(iii)
(iv)
)
(vi)
(vii)

[ / We also note that, non submission of this certificate will rende
liable for rejection.

: fli=

r my / our tender

DAt visiusvoiiannn Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
[/ We do hereby certify that the following works have been executed by me / us

in the past.

Name of Period of Whether the
Particulars of Approximate | Department works were
SL. : commencement
works already amount of | under which : completed
No. and period of | . .
executed. each work. the works ) in stipulated
completion. :
executed. period.
1 2 3 4 5 6
L
1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

nH o A

CONTRACTOR Block Development Officey, Ghatrapur
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45.  Attheir opinions quote reasonable rates for each item of the work carefully so that
the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation,

6] Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(g)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to

operation or Workmen’s compensation Act.

(h) The contractor has to arrange adequate lighting arrangements for night works

wherever necessary at his own cost.
v O “"&“{
Block Development Officey,

CONTRACTOR atrapur
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of I.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(1) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &
Committee members will remain present. /
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(ii)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-III of OPWD Code Vol-1 by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

CONTRACTOR Block Development Officer,
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department
No.-12351/W, dated 23.07.2004.

1) An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total Clauses Only

watered and rammed including cost, conveyance,
royality, other taxes including watered & ramming
with all leads, lifts and compaction etc. complete in
all respects as per specification and direction of the
Engineer -in-Charge .

JE, Bipulingi Block Development Offiger
Chatrapur Block. Chatrapur
Issued t0 Sri....oeiveiiiiiiiiiiiiiiiiiiinaeeean Contractor..........coveevvvuinennnnn..
N
| ABSTRACT
Detailed Estimate for : Construction of Additional Class Room for Karatali UP School
SI. | Description of Items Unit Quantity | Rate/ Unit | Amount
No. (in Rs.) (in Rs.)
I Earthwork in excavation of foundation in hard soil or | Cum. 37.763 270.90 10230.00
gravely soil within 50.00 mtr initial lead & 1.500 mtr
initial lift including rough dressing and breaking clods
to maximum Scm to 7cm laying in layers not
exceeding 0.30 mtr in depth as per direction of the
Engineer - in- Charge .
2 Filling in foundation and plinth with filling sand well | Cum. 35.379 1402.90 49633.00

CONSTRUCTION OF DAYCARE SUBCENTRE CUM HEALTH WELLNESS CENTRE AT D.BERHAMPUR UNDER CHATRAFPUR BLOCK
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C.C. ( 1:3:6 ) by using 40mm size C.B.G. Metal of
approved quality quarried and free from weathered
skins and foreign materials includind mixing the
materials and laying the concrete in layers not
exceeding 0.150 mtr in depth to required level curing,
ramming, finishing, etc. with all leads, lifts, and
delifts complete in all respect to proper profile and
level including dewatering if necessary and cost,
conveyance, royality and other taxes etc. complete as
directed by the Engineer-In- Charge.

Cum.

14.474

6108.50

88415.00

Brick work with Fiy Ash Bricks 23cm. X 1lem. X
8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete in
all respect including cost, conveyance, royality and
other taxes of all materials with supply of labour and
T & P required in all respect as directed by the
Engineer - In - Charge. ( Ground Floor )

Cum.

12.694

5745.40

72933.00

Brick work with Fiy Ash Bricks 23cm. X 1lem. X
8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete in
all respect including cost, conveyance, royality and
other taxes of all materials with supply of labour and
T & P required in all respect as directed by the
Engineer - In - Charge. ( Ground Floor )

Cum.

24.570

5783.70

142106.00

R.C.C.M-20 grade with 20mm and down graded size
black hard granite ( crusher broken ) stone chips
including hoisting and laying and Curing . ( Ground
Floor )

Cum.

28.962

6167.10

178609.00

Straightening, cutting, bending ., binding tor steel rods
, cranking , hooking , tying the grills in proper
position for R.C.C. work including cost of binding
wires of 18 to 20 gauge, cost , conveyance , taxes of
steel and all other materials , cost of all labour with
T&P required for the work etc. complete . ( Ground
Floor )

Quntl.

31.858

8668.37

276154.00

Providing and removing after casting rigid and
smooth centering and shuttering for R.C.C. works
including false work and dismentaling them after
casting including cost, conveyance, royality and taxes
of all materials required for the work complete in all
respects as per specification and direction of the
Engineer-in-charge. (Ground Floor)

I. Column Base & Plinth Beam

Squm.

55.630

247.50

1,13768.00

CONTRACTOR

| /
5 oS\
Block Development Officer, Chatrapur
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I1. Lintel

Squm.

16.834

570.30

9601.00

111. Sunshade / Chajjas & Roof Slab

Squm.

77.886

755.00

58804.00

V. Beams & Columns

Squm.

78.747

1189.30

93654.00

2.5 cm. thick grading concrete (1:2:2) on roof slab
with 6mm. size hard granite chips on new work.

Squm.

77.984

439.50

34274.00

10

Supplying fitting & fixing of MS Door & Window
with grill including all cost of labour ( as per actual)

L/S

62000.00

11

12 mm thick cement plaster (1:6) for brick work .

Squm.

113.333

197.10

22338.00

12

|6 mm thick cement plaster (1:6) for brick work .

Squm.

124.030

281.80

34952.00

13

Supplying, fitting & fixing of 10 mm thick & size of
600x600 mm Glazed Vitrified floor tiles (GVT) of
matt finish(WOODEN FINISH/RUSTIC FINISH)
with veilcraft (VC ) shield( Scratch free/stain free)
with water absorption limit between 0.08% to 3%
and conforming to IS : 15622:2006 (Group B Ib). laid
on 20 mm thick cement mortar (1:4) (1 cement : 4
course sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc. required for the work all complete

Squm.

65.094

1202.89

78301.00

Fixing tiles in dados, skirting & risers of steps on
12mm thickbed of cement mortar (1:3) jointed with
neat cement slurry mixed with pigments to match the
shade of the tiles including rubbing & polishing
complete excluding cost of precast tiles

Squm.

6.097

1330.70

8113.00

15

Supplying, fitting & fixing of 10 mm thick & size of
300x300 mm Ceramic floor tiles of matt finish laid
on 20 mm thick cement mortar (1:4) (I cement : 4
course sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc. required for the work all complete )

Squm.

9.940

917.27

9118.00

16

Water bound cement priming one coat with cost of all
labour & materials ,etc

Squm.

309.425

81.30

25156.00

17

Wall Painting two coats with approved Plastic
Emulsion Paint in Ground Floor.

Squm.

196.091

107.60

21099.00

18

Wall painting two coats with waether coat paint of
Approved shade on new work to give an even shade
including cost of paint.

Squm.

113.333

86.90

9849.00

Painting two coats with approved Enamel Paint on
wood work over a coat of steel Primer in Ground
Floor

Squm.

19.370

252.70

4895.00

Total =

2
13,04,002.00

CONTRACTOR

oos| A~

Block Development Officer) Chatrapur
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Percentage Rate Quoted in figure:-

Percentage Rate Quoted in Words:-

Total Tendered Amount:-

Total No. of Corrections.
Total No. of Over writings.
Total No. of Interpolation.

Signature of the Contractor

l. In case of downloaded from official
web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT GOBA UPS UNDER
CHATRAPUR for 2024-25 ™ for Rs.6000.00 (Rupees SixThousand) + 18 % GST only vide Demand Draft

No. - Dt. payable at Chatrapur. /
o‘z\'ﬁ
Block Development Of!

cer,
Chatrapur,Ganjam.
For Office use only
01. EMM.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged
: T ; ) Copy furnished/
02. Valid Registration certificate:- Not furnished
N ) Copy furnished/
3 FAN Laedo- Not furnished
Copy furnished/

04. GSTIN:- Not furnished

05. Nos. of Tender paper:- )
06. Cost of Tender paper in case of down loading i.e. Rs.

/- in shape of demand draft.

/
M& %
Block Development Officer,

Chatrapur,Ganjam.

"l
Q\\(%
CONTRACTOR Block Development Officgr, Chatrapur
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
CHATRAPUR, GANJAM

DEPARTMENT OF PANCHAYAT RAJ & DRINKING WATER
GOVT. OF ODISHA

Detailed Tender call Notice

Name of work:

CONSTRUCTION OF ADDITIONAL CLASSROOM BUILDING AT
GOBA UPS UNDER CHATRAPUR BLOCK




-

L Sealed tenders are invited from the registered Contractors of
PWD/Irrigation/RWD of State Govt. C & B class contractors in prescribed form to be
eventually drawn in P.W.D. form no.P-1and will be received through registered/speed
post/Tender Box( Available at Block Office) only at o/o Block Development Officer,
Chatrapur up to 5.30 P.M. Dtd:- 12.06.2025 for the work “CONSTRUCTION OF

ADDITIONAL CLASSROOM BUILDING AT GOBA UPS UNDER
CHATRAPUR BLOCK and will be opened before the tender committee in the
presence of the tenderers or their authorized representatives at 11.00 A.M on dated
13.06.25 The amount of the estimate is approximately Rs. 1304002/- (Rupees Thirteen
lakh four thousand two ) only.

2. The tenderers should please note that the work will have to be completed within
Six Months commencing from the date of issue of work order. Tenderers are
required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P-1.
Without these programmes of works, the tender will be considered defective.
Authority for acceptance of tenders would rest with Block Development Officer,
Chatrapur.

3. Tenderers are required to pay earnest money at 1% of the estimated amount i.e.
Rs. 13040.00 (RupeesThirteen thousand forty) only either in shape of Bank Draft/
N.S.C./ Postal Time Deposit Pass Book/ Deposit Receipt of Scheduled Bank duly
pledged to the Block Development Officer, Chatrapur otherwise their tender will
not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application
as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.

4. (a) The plan & specification for the work can be seen at the office of the
Block Development Officer, Chatrapur during working hours and days.
Complaints at a future date that the plan and specifications have not been seen,
cannot be entertained. The contractor may obtain a set of tender documents for the
work from the official web site (http//www.ganjam.nic.in) of payment of Non-
refundable fund Rs.6,000.00 (Rupees Six Thousand) + 18% GST only in shape of
Demand Draft issued from any scheduled bank payable at Chatrapur. The tender
must be submitted in a sealed cover through registered/ speed post only. The
name of the tenderer and the name of the work are to be super scribed on the
cover.

(b) All other information can be obtained on application to the Block
Development Officer, Chatrapur.

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept
in the office of the undersigned shall prevail.

(c) The intending tenders may remit the cost of the tender papers through
postal money order. However, the organization will not be held responsible, if
there is any delay in receipt of tender documents by the intending contractors sept

2%\

CONTRACTOR Block Development Officer,” Chatrapur
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by department through registered post and similarly the tender documents sent
through registered / Speed post do not reach in the Block Development Officer,
Chatrapur by the scheduled date and time, their offers will not be considered on
any account even if the tender documents were dispatched by the tenderers before
the due date. The cost of registration fees will be borne by the intending tenderers.

- Block Development Officer, Chatrapur reserves the right to reject any or all the
tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his
tender make an initial security deposit @ 1% (One percent) of the tendered
amount. So that the earnest money and initial security deposit will be 2% of the
tendered amount as shown in clause 3 above and sign the agreement in the
P.W.D. Form No.-P1 for due fulfillment of contract in the office of the Block
Development Officer, Chatrapur.

The security deposit, together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security deposit
for the fulfillment of this contract. Failure to enter into the required agreement and
to make the security deposit as above shall entail forfeiture of the earnest money.
No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and
the Block Development Officer, Chatrapur shall be foundation of rights of the
parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the contractor and then by the proper officer authorized to
enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book
duly pledged to Block Development Officer, Chatrapur and in no other form. In
case of tenderers who have made fixed deposits, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

1. The rates should be quoted in words and figures and the units in words otherwise
the tender will be liable for rejection. In case of discrepancy between words and
figures, the words shall prevail and in case of discrepancy between unit rate and
total, the unit rate shall prevail. The rates should be quoted in Rupees and Paisa,
but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writing’s or conversation of figures. Corrections where unavoidable
should be made by scoring out initialing dating and rewriting. The tender should
also show total of each page and grand total of whole tender.

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of GST & Income Tax, Ferry &
Tollage charges and Octroi Taxes are to be paid by Contractor.

9 V/
% «
CONTRACTOR Block Development Officer,\Chatrapur
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12.

13.

14.

CONTRACTOR Block Development Officer,

e s

The tender may not, at the discretion of the competent authority, be considered
unless accompanied by attested copies of GST certificate, non assessment
certificate as the case may be and the original certificate produced before the
Block Development Officer, Chatrapur at the time of opening of the tender.

If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to
any other liabilities Civil or Criminal arising out of the contract be liable to pay a
penalty equivalent to five times the price of the materials or stock according to the
stipulated rates and the penalty to impose shall be recovered from any sum that
may then or at any time there after become due to the contractor or from his
security or from the proceeds of sales thereof.

The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman™ compensation Act. VII of 1023 on account
of the workmen being employed by him and the full amount of compensation paid
will be recovered from the contractor.

Every tenderer must examine the detailed specification of Orissa before
submitting his tender. The rights is reserved without impairing the contract to
make such increase in the quantities or items of work mentioned in the scheduled
attached to the tender notice as may be considered necessary to complete the work
fully and satisfactory. Such increase or decrease shall in no case invalidate the
contract or rates. It shall be definitely understood that the Govt. do not accept any
responsibility for the correctness or completeness of the quantities shown in the
schedule. The schedule is liable to alteration by omission or additions or
deduction and such omission deduction shall in no case invalidate the contract and
no extra monetary compensation will be entertained.

Department will not supply any materials what so ever for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Department Memo
No.-48443/ F Code- 46 / 95 dated 11.12.1995.

All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M-15 and M-20 equivalent to nominal
proportion 1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of
150 Kg/ Cm2 / 200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test
conducted in accordance with 1S-456 & 516 using 12mm. to 20mm. size hard
black crusher broken granite chips. (20mm size not to exceed 25%)

Shuttering and centering shall be with seasoned Sal wood planks and the inside of
which shall be lined suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

hatrapur
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15. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that
neither partly to the contract at any place outside the State of Odisha.

16.  Percentage rate contract (Vide works Department letter no-8310 Dt. 17.05.2006)
in case of Percentage rate tender:-
i. The contractor has to quote percentage excess or less over the estimated
cost in the price bid appended to the tender document.

ii. The contractors participated in the tender for more than one work may
offer conditional rebate. Rebate offer submitted in a separate letter duly
scanned shall be opened, declared & recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender
Notice. The contractor who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have bid identification
Number, Name & SI. No of the work (As per IFB) to which they refer.

iii. The contractor will quote percentage excess/less up to one decimal
point only. If he writes the percentage excess/less up to two or more
decimal points, the first decimal point shall only be considered without
rounding off.

iv. In the contract P-1 time is essence. The contractor is required to
maintain a certain rate of progress specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of
10% for individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

vi. The period of completion is fixed & can not be altered except in case of
exceptional circumstances with due approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only & the percentage excess or less shall be
added or subtracted from the gross amount of the bill.

7. After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the
dismantled and all the materials are to be removed from the site. The ground up to
15m wide from the building should be cleared and rough dressed. No extra
payment will be made to the contractor on this account. The rate quoted should be
inclusive of all these items.

CONTRACTOR Block Development Officer, (Ghatrapur
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18. The contractor shall not interface with the execution of water supply or electrical

fittings arrangement and any other works entrusted to any other agency by the
department at any time during the progress of the work.

19.  The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structures if found defective in
their opinion.

20.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
own cost.

21. Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench
marks, level pillars profiles and enching and leveling ground where required. The
rates quoted should be for finished items of work inclusive of these incidental
items of work.

22.  All the quantities mentioned in the schedule are combined for ground floor and
multi floors incase multistoried building the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individuals items.

23.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his
own concrete mixers, vibrators and pumps etc. for the purpose.

24. It should be understood clearly that no claim what so ever will be entertained.

25.  The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing
orders No. 44 to 50 dated 25.11.1957 which can be seen in the office of the Block
Development Officer, Chatrapur during working hours & days.

26.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during
execution of the work due to reason whatsoever and cost of such materials will be
recovered from him at prevailing stock issue rates plus storage charges or market
rates whichever is higher.

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for

0’ ’VS/

CONTRACTOR Block Development Officeyr, Chatrapur
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30.

31.

32.

3.

34.

35.

-6-
the efficient execution of the work and rates quoted should be inclusive of the
running charges of such plant and cost of consumable.

The contractor will have to submit to the Block Development Officer,
Chatrapur, monthly return of labour both skilled and unskilled employed by
him on the work.

The tenderers are required to go through each clause of P.W.D. Form No.-P
carefully in addition to clauses mentioned herewith before tendering.

No part of the contract shall be sublet without written permission of Block
Development Officer, Chatrapur or transfer is made by power of attorney
authorizing others to receive payment on the contractor’s behalf.

No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

If further necessary information is required Assistant Engineer, Chatrapur Block
will furnish such, but it must be clearly understood that the tenders must be
received in order and according to the institutions.

Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

The following clauses have been revised /substituted as per works Department
office memorandum No. 12366 Dtd. 08.11.2013. Details can be seen in the
website: http:/tenderodisha.gov.in .

(i) Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries & approach
roads to quarries & satisfy himself/themselves about the quality &
availability of materials. In every case of materials must comply with the
relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged can not be entertained

Amendment to Para. 3.4.16(a) (vii) of OPWD Code Vol.1 by substitutions

(ii)  For the purpose of estimate, the approved quarry lead is to be provided
judiciously. Engineers in charge would be responsible for ensuring the
quality of materials supplied. The contractors would, however be
responsible for procurement of materials from authorized sources &
voluntary disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

AL | o8 %/
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36. Government will not however after acceptance of contract rate pay any extra
charges for lead or any other reason in case the contractor is found later on to
have misjudged the materials available.

37.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by JE,Bipulingi/ AEE Block before they are
used on the work.

38.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

39. (a) The contractor shall have to furnish a certificate in the prescribed
Performa enclosed herewith along the tender to effort that he is not related to any
officers of Block Development Officer, Chatrapur.

(b) CERTIFICATE OF NO RELATIONSHIP

I / We hereby certify that I / We are / are not related to any officers of Block
Development Officer, Chatrapur. I / We am / are also aware that if the facts
subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I / We shall be liable to make
good of the loss or damage resulting from such cancellation.

I / We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

) e Signature of Tenderer

40.  All the tenders received will remain valid for a period Sixty days from the date of
receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

41.  After completion of the work, the contractor shall arrange at his own cost all
requisite equipments for testing building if found necessary and bear the entire
cost of such test.

42.  Tenderers required to submit a list of works in their hand in the prescribed
proforma herewith, (b) list T&P (c) List of works executed in their prescribed
proforma enclosed herewith along with the tender.

43. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

L. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X ‘Bﬂ'V(
CONTRACTOR Block Development Officery Chatrapur
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X X X

With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 01.04.96 there will neither purchase of department store
materials nor booking of materials to show utilization of budget provision. It will
be the responsibility of the contractor to purchase stores and utilize them in the
work since materials like cement, steel etc. are easily and abundantly available at
places, there will be no difficulty for contractors to procure the same. Therefore
the future agreement with the contractors shall be executed accordingly and
necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts
should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For
utilization of the surplus materials, agreements may however be made for
supplying of materials to the extent available. In this way the existing materials
should be exhausted.

Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through
contractors. There should not be advance purchase of materials for the sake of
storing and utilizing the same in future works.

Consequent upon introduction of the new system the Engineer-in-Charge of the

work will have to exercise strict quality control and ensure that materials used by
the contractors conform to the standard specifications

X X X

Certificate of list of works in hand.
1/ We do hereby certify that at present the following works are in my / our hand.

SI.
No.

Approximate

Particulars of works
now in hand.

Amount of
each work.

Period in
which the
work is
stipulated to
be completed
(in months)

value of
work done
against each
work on the
date of
submission
of Tender.

Department
under which
the work is
being taken

up.

4

5

CONTRACTOR

Block Development Officer,

/
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[/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

(b) CERTFICATE OF THE LISTOF T & P
I / We do hereby certify that the following tools and plants, machineries and
vehicles are in my / our possession in working orders.

(i)
(i)
il '05\"16
CONTRACTOR Block Development Officer,\ Chatrapur
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(iii)
(iv)
™)
(vi)
(vii)

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

Signature of Tenderer

(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
[/ We do hereby certify that the following works have been executed by me / us
in the past.

Name of . Whether the
. . Period of
Particulars of Approximate | Department works were
SL ) : commencement
works already amount of | under which . . | completed
No. and period of | . " .
executed. each work. the works : in stipulated
completion. .
executed. period.
1 2 3 4 5 6

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

44.  All reinforced cement concrete works like lintels, column, beam, chajja, roof slab
and other such works should be finished smooth and no extra charges for
plastering if required shall be paid by the department.

/
Block Development Officer, | Chatrapur
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45. At their opinions quote reasonable rates for each item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see
clause 60)

46. The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more.
The apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend
to be paid to the apprentices should not be less than Rs.200 and Rs.150 per month
in case of Graduate Engineer, Diploma, holder engineers respectively. The period
of employment will commencement within one months of the date of issue of
work order and would last till the date when 90% of work is completed. Number
of apprentices employed should be fixed by Chief Engineer in any manner so that
the total expenditure does not exceed 1% of the tendered cost of the work (vide
works & Transport Department, Letter No.-17331, Dt.-12.08.1966).

47.  The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(a) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of
land and building including temporary building required by the tenderer for
collection of materials storage housing of staff or other by the tenderer for
purpose of work. No rent will however be payable to Government for temporary
occupation of land or owned by Government at the site of the work.

(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c)  Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d) Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

(f) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

(2  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

/
oS\ M
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48.

49.

50.

51.

32

53.

54.

3

CONTRACTOR Block Developmeﬁt Officer,
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The contractor has to arrange all the building materials including the equipments
required for under reamed pile foundation for starting the work.

The prevailing percentage of 1.T Department of the gross amount of the bill &
surcharge as applicable will be deducted from the contractor’s bill towards
income tax.

The prevailing of GST on the gross amount of the bill will be deducted from the
contractor’s bill.

Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
license from licensing authority of labour department.

The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm
the minimum strengthen as per national building code.

When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be
recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chatrapur

Under no circumstances interest in chargeable for the dues or additional dues, if
any payable for the work.

If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of
withholding the differential cost between the amount of low rated items and
corresponding estimated amount from their payment due against other item till
such low rated items are completed in full an as approved specification.

The following clauses have been revised / substituted as per works department
office memorandum No. 12366 dtd. 08.11.2013. Details can be seen in the
website http://tendersodisha.gov.in .

(1) Amendment to Appendix —IX, Clause-36 of OPWD Code Vol-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected & the tender shall be finalized
basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purpose) less
than the estimated cost. The tender accepting authority will finalize the
tender through a transparent lottery system. Where all bidders / their
authorized representative , Block Development Officer, Chatrapur &

Committee members will remain present.
‘osl’)(

C
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(i)  Additional Performance Security

As per works department office Memorandum No-14459 dtd-20.09.2018 Additional
Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event only the successful bidder who
has quoted less bid price /rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e estimated cost put to tender minus the
quoted amount of Additional Performance Security(APS) in shape of Term Deposit
Receipt / National Savings Certificate / Kisan Vikas Patra / duly pledged to the Block
Development Officer, Chatrapur within seven days of issue of LoA (Letter of
Acceptance) Otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any, to
be imposed.

(B) Amendment to Para 3.5.5 (V) of Note-11I of OPWD Code Vol-I by modification.
For availing Incentive Clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
Block Development Officer, Chatrapur to report the actual date of completion of the
project so that the report is received within 7 (seven) days of such completion by the
Zilla Parishad, Ganjam.

The incentive for timely completion should be on a graduated scale of 1 (one)
percent to 5 (five) percent of the contract value. Assessment of incentives may be
worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of Contract Value
Before 20 to 30% of contract period = 4% of Contract Value
Before 10 to 20% of contract period = 3% of Contract Value
Before 5 to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

56.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WF-I,
dt-04.03.04 respectively).

57.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

ol

CONTRACTOR Block Development Officer, \Chatrapur
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In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing major
works should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provision is to be made as per Works Department

No.-12351/W, dated 23.07.2004.

1) An Engineering personnel of the executing agency should be present at work
site at the time of visit of Inspecting Officers in the rank of APD(Tech)/Addl.
P.D(Tech), Zilla Parishad & other senior officilas.

2) Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Total .

JE, Badamadhapur
Chatrapur Block.

Clauses Only

4

ol »

Block Development Offic
Chatrapur

ABSTRACT

Work :

Construction of Additional Class Room for Goba UP School

S
No.

Description of Items

Unit

Quantity

Rate/
Unit
(in Rs.)

Amount
(in Rs.)

Earthwork in excavation of foundation in hard soil
or gravely soil within 50.00 mtr initial lead & 1.500
mtr initial lift including rough dressing and
breaking clods to maximum 5cm to 7cm laying in
layers not exceeding 0.30 mtr in depth as per
direction of the Engineer - in- Charge .

Cum.

37.763

270.90

10230.00

Filling in foundation and plinth with filling sand
well watered and rammed including cost,
conveyance, royality, other taxes including watered
& ramming with all leads, lifts and compaction etc.
complete in all respects as per specification and
direction of the Engineer -in-Charge .

Cum,

35.379

1402.90

49633.00

CONTRACTOR

y

go&%

Block Development Office

Chatrapur
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C.C. ( 1:3:6 ) by using 40mm size C.B.G. Metal of
approved quality quarried and free from weathered
skins and foreign materials includind mixing the
materials and laying the concrete in layers not
exceeding 0.150 mtr in depth to required level
curing, ramming, finishing, etc. with all leads, lifts,
and delifts complete in all respect to proper profile
and level including dewatering if necessary and
cost, conveyance, royality and other taxes etc.
complete as directed by the Engineer-In- Charge.

Cum.

14.474

6108.50

88415.00

Brick work with Fiy Ash Bricks 23cm. X 1lem. X
8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete
in all respect including cost, conveyance, royality
and other taxes of all materials with supply of
labour and T & P required in all respect as directed
by the Engineer - In - Charge. ( Ground Floor )

Cum.

12.694

5745.40

72933.00

Brick work with Fiy Ash Bricks 23cm. X 11em. X
8cm. Size in C.M. (1:6) in Foundation and Plinth
including cost of materials, required etc. complete
in all respect including cost, conveyance, royality
and other taxes of all materials with supply of
labour and T & P required in all respect as directed
by the Engineer - In - Charge. ( Ground Floor )

Cum.

24.570

5783.70

142106.00

R.C.C.M-20 grade with 20mm and down graded
size black hard granite ( crusher broken ) stone
chips including hoisting and laying and Curing . (
Ground Floor )

Cum.

28.962

6167.10

178609.00

Straightening, cutting, bending , binding tor steel
rods , cranking , hooking , tying the grills in proper
position for R.C.C. work including cost of binding
wires of 18 to 20 gauge, cost, conveyance , taxes
of steel and all other materials , cost of all labour
with T&P required for the work etc. complete . (
Ground Floor )

Quntl.

31.858

8668.37

276154.00

Providing and removing after casting rigid and
smooth centering and shuttering for R.C.C. works
including false work and dismentaling them after
casting including cost. conveyance, royality and
taxes of all materials required for the work
complete in all respects as per specification and
direction of the Engineer-in-charge. (Ground Floor)

|. Column Base & Plinth Beam

Squm.

55.630

13768.00

CONTRACTOR

Block Development Officer, Chitr
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o
II. Lintel

Squm.

16.834

570.30

9601.00 J

111. Sunshade / Chajjas & Roof Slab

Squm.

77.886

755.00

58804.00

[V, Beams & Columns

Squm.

78.747

1189.30

93654.00

2.5 cm. thick grading concrete (1:2:2) on roof slab
with 6mm. size hard granite chips on new work.

Squm.

77.984

439.50

34274.00

Supplying fitting & fixing of MS Door & Window
with grill including all cost of labour ( as per
actual)

L/S

62000.00

11

12 mm thick cement plaster (1:6) for brick work .

Squm.

113.333

197.10

22338.00

12

16 mm thick cement plaster (1:6) for brick work .

Squm.

124.030

281.80

34952.00

Supplying, fitting & fixing of 10 mm thick & size
of 600x600 mm Glazed Vitrified floor tiles (GVT)
of matt finish(WOODEN FINISH/RUSTIC
FINISH) with veilcraft (VC ) shield( Scratch
free/stain free) with water absorption limit
between 0.08% to 3% and conforming to IS :
15622:2006 (Group B Ib). laid on 20 mm thick
cement mortar (1:4) (1 cement : 4 course sand) and
filling joints with white cement of approved quality
including cost of all materials, labour T&P etc.
required for the work all complete

Squm.

65.094

1202.89

78301.00

Fixing tiles in dados, skirting & risers of steps on
12mm thickbed of cement mortar (1:3) jointed with
neat cement slurry mixed with pigments to match
the shade of the tiles including rubbing & polishing
complete excluding cost of precast tiles

Squm.

6.097

1330.70

8113.00

15

Supplying, fitting & fixing of 10 mm thick & size
0f 300x300 mm Ceramic floor tiles of matt finish
laid on 20 mm thick cement mortar (1:4) (1 cement
- 4 course sand) and filling joints with white cement
of approved quality including cost of all materials,
labour T&P etc. required for the work all complete

)

Squm.

9.940

917.27

9118.00

16

Water bound cement priming one coat with cost of
all labour & materials ,etc

Squm.

309.425

81.30

25156.00

17

Wall Painting two coats with approved Plastic
Emulsion Paint in Ground Floor.

Squm.

196.091

107.60

21099.00

18

Wall painting two coats with waether coat paint of
Approved shade on new work to give an even shade
including cost of paint.

Squm.

113.333

86.90

9849.00

Painting two coats with approved Enamel Paint on
wood work over a coat of steel Primer in Ground
Floor

Squm.

19.370

252.70

4895.00

Total =

£4
13,04,002.00

CONTRACTOR

Block Development Officer,

(N

v

atrppur
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Percentage Rate Quoted in Words:-
i \ Total Tendered Amount:- J
Total No. of Corrections.
Total No. of Over writings.
Total No, of Interpolation.

Percentage Rate Quoted in figure:-

Signature of the Contractor
1. In case of downloaded from official
web site:

Cost of tender paper for the work “CONSTRUCTION OF ADDITIONAL CLASS ROOM AT GOBA UPS UNDER
CHATRAPUR for 2024-25 * for Rs.6000.00 (Rupees SixThousand) + 18 % GST only vide Demand Draft

No. - Dt payable at Chatrapur.
o&'\'ﬁ/
Block Development Offiger,

Chatrapur,Ganjam.
For Office use only
01. E.M.D. Furnished / Not furnished
Rs. In shape of Pledged/Not Pledged

Copy furnished/
Not furnished
Copy furnished/

02. Valid Registration certificate:-

03. PAN Card:- Not furnished
: Copy furnished/
b G i Not furnished
05. Nos. of Tender paper:- ) ) :
06. Cost of Tender paper in case of down loading i.e. Rs. /- in shape of demand draft.
o'>\')/
Block Development Offjcer,
Chatrapur,Ganjam.
il
os\%
CONTRACTOR Block Development Officer, |Chjtrapur
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